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IFB INFORMATION AT A GLANCE 
[Table No. 2] 

AGENCY CONTACT PERSON Thelma Bowers, Contract Administrator 
Telephone: (504) 670-3448 
E-mail: tbowers@hano.org 

HOW TO OBTAIN THE IFB DOCUMENTS 
ON HANO’S WEBSITE 

1. Access www.hano.org. 
2. Click on the “Business” tab on the blue taskbar. 
3. Click on “Active Solicitations” and go to the 

specific solicitation. 
4. If you have any problems accessing the IFB 

documents, please contact Procurement at 
procurement@hano.org. 

PRE-BID CONFERENCE/SITE VISIT Wednesday, January 4, 2023,  10:30 a.m. (via Zoom; 
Meeting ID: 823 1662 9101; Passcode: 458350) 
Site visit to immediately follow the Pre-Bid 
Conference 

QUESTION SUBMITTAL DEADLINE Monday, January 9, 2023 

HOW TO FULLY RESPOND TO THIS IFB BY 
SUBMITTING A BID SUBMITTAL 

1. As directed within Section 3.2.1 of the IFB 
document, submit proposed pricing, where 
provided for, within the IFB. 

2. As instructed within Section 3.0 of the IFB 
document, deliver three (3) complete sets (one (1) 

original clearly marked or stamped “original” 
and two (2) copies) of the required submittals in 
a sealed envelope clearly marked with the words 
“BID Documents” to HANO’s Procurement and 
Contracts Department (address below). 

BID SUBMITAL RETURN & DEADLINE *Monday, January 16, 2023  
Housing Authority of New Orleans 
Procurement and Contracts Department 
4100 Touro Street, New Orleans, LA 
70122 

 

 

 

1.0 THE AGENCY’S RESERVATION OF RIGHTS. The Agency reserves the right to: 
 

1.1 Right to Reject, Waive, or Terminate the IFB. Reject any or all bids, to waive any informality 
in the IFB process, or to terminate the IFB process at any time, if deemed by the Agency to be 
in its best interests. 

 

1.2 Right to Not Award. Not to award a contract pursuant to this IFB. 
 

1.3 Right to Terminate. Terminate a contract awarded pursuant to this IFB, at any time for its 
convenience upon 10 days written notice to the successful bidder(s). 

 

mailto:tbowers@hano.org
http://www.hano.org/
mailto:procurement@hano.org
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1.4 Right to Determine Time and Location. Determine the days, hours, and locations that the 
successful bidder(s) shall provide the services called for in this IFB. 

 
1.5 Right to Retain Bids. Retain all bids submitted and not permit withdrawal after bid opening 

and without the written consent of HANO’s Contracting Officer (CO). 
 

1.6 Right to Negotiate. Negotiate with the apparent, low bidder 
 

1.7 Right to Reject Any Bid. Reject and not consider any bid that does not meet the requirements 
of this IFB, including but not necessarily limited to incomplete bids and/or bids offering 
alternate or non-requested services. 

 
1.8 No Obligation to Compensate. Have no obligation to compensate any bidder for any costs 

incurred in responding to this IFB. 
 

1.9 Right to Prohibit. At any time during the IFB or contract process to prohibit any further 
participation by a bidder or reject any bid submitted that does not conform to any of the 
requirements detailed herein.. 

 

1.10 Right to Reject – Obtaining Competitive Solicitation Documents. HANO’s website and 
Procurement Staff are the only official and appropriate means to obtain the IFB documents 
(and any other information pertaining to this IFB such as addenda). Accordingly, by 
submitting a response to this IFB the respondent thereby affirms that he/she obtained all 
information on the website. 

 

2.0 SCOPE OF WORK 
 

Drawings and general provisions of the contract, including General and Supplementary Conditions and 
Divisions 1 Specifications Section, apply to the work of this Section. 

 
     THE BASE BID 
 

A. Contractor to remove existing fan coil units as indicated in Appendix A.  Removal shall be in such a 
manner as to prep items to remain for future connection to new unit. 

B. Contractor to install new fan coil unit in each apartment and corridor locations as indicated in Appendix 
A. 

C. Contractor shall follow installation sequencing as indicated in Appendix A. All procedures required 
to perform the removal and installation of the new fan coil units shall be followed for each 
installation. 

 

2.1 General Requirements. (PLEASE NOTE: It is the responsibility of each bidder, but especially the 
eventual successful bidder, to, prior to the submittal deadline during the period of time this IFB is posted, 
inform the Agency for its consideration of any of the following information that is, in the opinion of the 
firm, inaccurate or ineffective.) 
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A. The Contractor shall furnish all labor, materials, equipment tools, service, and incidentals to complete 
all work required by these specifications and as shown on the drawings and as directed by the 
engineer/architect. 

B. The Contractor shall perform the work and make ready for use of the building. If any damages to 
existing equipment or the building are made during construction, contractor will rectify at his own 
cost. 

C. Furnish and install all materials, equipment, and labor which is reasonably and properly inferable and 
necessary for the proper completion of the work, whether specially indicated in the Contract 
documents or not. 

D. Protect all existing building components and contents from damage.  It is intended that any existing 
building components and contents in place shall be repaired to original condition if damaged by work 
of this Contract. 

E. Contractor shall verify all field and project conditions prior to preparing his bid.  Any conditions not 
described in these drawings and specifications shall be brought to the attention of the A/E ten (10) 
days prior to bid date.  Failure to do so shall render the contractor responsible for correction of this 
condition should he be awarded the contract. 

F. The work “provide” as used in these specifications and on the drawings will be termed to mean 
“furnish and install’. 

G. Visit and examine the project site with all authorities concerned in order to become familiar with all 
existing conditions pertinent to the work to be performed thereon.  No additional compensation will 
be allowed for failure to be so informed. 

H. All work shall be performed in a neat and workmanlike manner and in accordance with all codes, 
standards, and requirements of the industry. 

I. Check all specifications and all drawings and bring to the attention of the A/E any conflicts or 
variations as shown or noted. 

J. Specifications and accompanying drawings apply to all material and / or labor for construction of 
work specified herein and shown on drawings. 

K. The Contractor shall pay for all taxes, license, and permits required for execution of the work.  Note:  
This is a sales tax-exempt project.  Refer to the Front-End documents in Bid Package. 

L. For any points which are not clear, or from items and/or details which the Contractor feels are in need 
of clarification, provide request of clarifications in writing to HANO’s Procurement Department.  Refer 
to Front-End Documents in Bid Package. 

M. The drawings and the specifications are complementary and what is shown and/or called for shall be 
furnished and installed the same as if shown and/or called for in the other. 

N. In case of discrepancies and/or ambiguities in the drawings and/or in the specifications, submit 
requests for clarifications in writing to HANO’s Procurement Department. Refer to the Front-End 
Documents in the Bid Package.  Failure to do so on the part of the successful bidder shall be construed 
as explicit agreement on his part to abide by the A/E’s decision in such matters. 

 
 

2.2 WORK SEQUENCE 
 

A. Work to be sequenced as indicated in the documents.  Access to residential units shall be coordinated 
with Guste property management and HANO.  HANO and Guste property management shall be 
notified a minimum of three (3) business days prior to beginning work within a unit. 

B. No work shall be scheduled within a residential unit until all materials required for that work is 
available and ready for installation.  
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2.3 CONTRACTOR USE OF PREMISES 

 
A. Confine operations at site to areas permitted by law, ordinances, permits, Contract documents, and the 

Owner. 
B. Do not unreasonably encounter the site with materials or equipment.  Assume full responsibility for 

protection and safekeeping of products stored on premises.  Move stored products which interfere 
with operation of Owner. 

C. Do not load structures with weight that will endanger structure. 
D. Use of site – Limit use of site for work and storage.  Coordinate parking areas, materials delivery, and 

storage areas at site with Architect, HANO and Property Manager of GHRMC. 
 

E. In no case shall the work interfere with existing streets, drives, walks, passageways, exit access ways, 
pedestrian traffic, and the like.  Comply with provisions of the contract and regulatory of the contract 
and regulatory ordinances. 

F. Contractor shall at all times conduct his operations to ensure the least inconvenience to the general 
public. 

 
 

2.4 CONSTRUCTION AREAS 
 

A. Contractor shall limit his use of the construction areas for work and for storage to allow for work by 
other contractors, Owner’s use, and public use as applicable. 

B. Assume full responsibility for the protection and safekeeping of products under this contract stored 
on site. 

C. Move any stored products under Contractor’s control which interfere with operations of the Owner or 
separate contractor. 

D. Obtain and pay for the use of additional storage or work areas needed for operation. 
E. It is assumed there will be no need for street closures on this project.  Should the need arise, the 

Contractor shall submit for and obtain the permits required for any street closures. 
 

Drawings and Technical Specifications can be found in Appendix A. 
 

3.0 BID SUBMITTALS. 
 

[Table No. 3] 

(1) 
IFB 
Section 

(3) 
 
Description 

3.1.1 Form of Bid. This Form must be fully completed, executed where 
provided thereon and submitted as a part of the bid submittal. 

3.1.2 Form HUD 5369-A (8/93), Certifications and Representations of 
Bidders, Construction Contract. This Form is attached hereto as 
Attachment E to this IFB document. This form must be fully 
completed, executed where provided thereon and submitted under 
this tab as a part of the bid submittal. 
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3.1.2.1 Form HUD SF-LLL Disclosure of Lobbying Activities. This Form 
is attached hereto as Attachment B-1 to this RFP document. This 
form must be fully completed, executed where provided thereon 

and submitted under this tab as a part of the proposal submittal. 

3.1.2.2 Form HUD-50071 Certification of Payments to Influence Federal 
Transactions This Form is attached hereto as Attachment B-2 to 
this RFP document. This form must be fully completed, executed 
where provided thereon and submitted under this tab as a part of 

the proposal submittal. 

3.1.2.3 Form HUD-50070 Certification for a Drug-Free Workplace This 
Form is attached hereto as Attachment B-3 to this RFP document. 
This form must be fully completed, executed where provided 
thereon and submitted under this tab as a part of the proposal 

submittal. 

3.1.3 Profile of Firm Form. The Profile of Firm Form is attached hereto 
as Attachment C to this IFB document. This 2-page Form must be 
fully completed, executed, and submitted as a part of the bid 
submittal. 

3.1.4 Acknowledgement of Addenda. Please check HANO’s website 
under “Business” and “Active Solicitations” to confirm that you 
have read and acknowledged in writing all addenda issued and 
submit your acknowledgment of each addendum on Attachment 
H. 

3.1.5 Equal Employment Opportunity/Supplier Diversity. The bidder 
must submit a copy of its Equal Opportunity Employment Policy 
and a complete description of the positive steps it will take to 
ensure compliance, to the greatest extent feasible, with the 
regulations detailed within the following Section 3.6 herein 
pertaining to supplier diversity (i.e., small, minority-, and women- 
owned businesses). Attachment D 

3.1.6 Entry of Proposed Fees, Louisiana Uniform Public Work Bid Form 
This bidder must submit their proposed fees on this form. The total 
base bid is inclusive of all fees associated with this project. 
Attachment I. 

3.1.7 Certification of Contractor Non-Exclusion Attachment J 

3.1.8 E-Verification Affidavit (NOTARY/CORPORATE SEAL 
REQUIRED) Attachment K 

3.1.9 Subcontractor/Joint Venture Information. The bidder shall 
identify hereunder whether or not he/she intends to use any 
subcontractors for this job, if awarded, and/or if the bid is a 
joint venture with another firm. Please remember that all 
information required from the bidder under the preceding 
submittals must also be included for any major subcontractors 
(10% or more) or from any joint venture. Each business of a 
joint venture must also submit Attachment P. 
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3.1.10 Vendor Registration Form Attachment L 

3.1.11 Bid Bond Sample Form. All bids must be accompanied by a bid 
guarantee, which shall be in the form of a certified check, cashier’s 
check, or bid bond for not more than five percent of the contract 
price of work to be done, as an evidence of good faith of the bidder. 
(REQUIRED) Attachment M 

3.1.12 Statement of Bidder’s Qualifications. This form must be 
submitted as a contributor to whether the bidder is responsible. 
Attachment P 

 
 

3.2 Entry of Proposed Fees. 
 

3.2.1 A lump sum fee shall be submitted on the Louisiana Uniform Public Work Bid 
Form only (Attachment I). This form must bear an original signature. Do not refer 
to any of your fees or costs on other submittals. 

 

3.2.2 Pricing Items. Unless otherwise stated herein, the lump sum bid is all-inclusive 
of all related costs that the successful bidder will incur to provide the noted goods 
and services, including, but not limited to: employee wages and benefits; clerical 
support; overhead; profit; licensing; insurance; materials; supplies; tools; 
equipment; long distance telephone calls; travel expenses; document copying not 
specifically agreed to by the Agency; etc. 

[Table No. 4] 
 

(1) 
IFB 

Section 

(2) 
Designation: 

(3) 
Size 

(4) 
No. of 
Units 

Required 

(5) 
Budget 

Cost per 
Unit 

(6) 
Cost 

Estimate 
for 

Equipment 

(7) 
Installation 

Cost to 
Replace 

FCU 

(8) 
Total Cost 

for: 

Appendix 
A 

FCU-A 004 85     

Appendix 
A 

FCU-B 006 285     

Appendix 
A 

FCU-C 008 66     

Appendix 
A 

FCU-D 010 14     

Appendix 
A 

FCU-E 012 1    Total Cost 

Totals   451    $ 

 
 

3.3 Additional Information pertaining to the preceding listed Pricing Items. 
 

3.3.1 Manufacturer/Brand Names. Wherever HANO specifies the name of a certain 
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brand, make, manufacturer, or uses a definite specification, they are used only to 
denote the quality standard of product desired and they do not restrict bidders to 
the specific brand, make, manufacturer, or specification named. They are used 
only to set forth and convey to prospective bidders the general style, type, 
character, and quality of product desired. Equivalent products may be acceptable. 

 
3.3.2 Price Escalation. Pertaining to the ensuing contract, there shall be no escalation 

of the proposed unit costs allowed at any time during the awarded contract. 
 

3.3.3 Prior Approval Required. Please note that the successful bidder shall NOT 
conduct any additional work without the prior written authorization of the 
Agency representative (which will occur, at the Agency’s discretion, via delivery 
of a Notice to Proceed and/or a signed Change Order, which may take the form 
of an e-mail). Failure to abide by this directive shall release the Agency of any 
obligation to pay the successful bidder for any work conducted without the noted 
prior written authorization. 

 
3.3.4 No Deposit/No Retainer. The Agency will NOT pay any retainer fees as a result 

of award of the ensuing contract. This means that the Agency will pay the 
successful bidder for actual work performed only and pertaining to the fixed fee 
Pricing Item. 

 

3.4 Bid Submission. All submittals must be submitted in a sealed enclosure and all bids must 
be submitted and time-stamped received in the designated Agency office by no later than 
submittal deadline stated herein (or within any ensuing addendum). A total of 1 original 
signature copy (marked "ORIGINAL") and 2 copies of the “hard copy” bid submittal, shall 
be placed in a sealed package and addressed to: 

 

Housing Authority of New Orleans 
Procurement and Contracts Department 

Attn: Bejide Legania, Procurement Manager 
4100 Touro Street 

New Orleans, Louisiana 70122 
 

3.4.1 Exterior of Submittal Package. The package exterior must clearly denote the 
above noted IFB number and must have the bidder’s name, return address, state 
of Louisiana Contractor’s License number and date and time bids are due. Bids 
received after the published deadline will not be accepted. 

 
3.4.2 Submission Conditions. DO NOT FOLD OR MAKE ANY ADDITIONAL 

MARKS, NOTATIONS OR REQUIREMENTS ON THE DOCUMENTS TO BE 
SUBMITTED! Bidders are not allowed to change any requirements or forms 
contained herein, either by making or entering onto these documents or the 
documents submitted any revisions or additions; and if any such additional 
marks, notations or requirements are entered on any of the documents that are 
submitted to the Agency by the bidder, such may invalidate that bid. If, after 
accepting such a bid, the Agency decides that any such entry has not changed the 
intent of the bid that the Agency intended to receive, the Agency may accept the 
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bid and the bid shall be considered by the Agency as if those additional marks, 
notations or requirements were not entered on such. By accessing and 
downloading these documents, each prospective bidder that does so is thereby 
agreeing to confirm all notices that the Agency delivers to him/her as instructed, 
and by submitting a bid, the bidder is thereby agreeing to abide by all terms and 
conditions published herein and by addendum pertaining to this IFB. 

 

3.4.3 Submission Responsibilities. It shall be the responsibility of each bidder to be 
aware of and to abide by all dates, times, conditions, requirements and 
specifications set forth within all applicable documents issued by the Agency, 
including the IFB document, the documents listed within the following Section 
3.8 herein, and any addenda and required attachments submitted by the bidder. 
By virtue of completing, signing, and submitting the completed documents, the 
bidder is stating his/her agreement to comply with all conditions and 
requirements set forth within those documents. Written notice from the bidder 
not authorized in writing from HANO to exclude any of the Agency requirements 
contained within the documents may cause that bidder to not be considered for 
award. 

 

3.5 Bidder’s Responsibilities — Contact with the Agency. It is the responsibility of the bidder 
to address all communication and correspondence pertaining to this IFB process to the 
Procurement staff only. Bidders must not make inquiry or communicate with any other 
Agency staff member or official (including members of the Board of Commissioners 
pertaining to this IFB. Failure to abide by this requirement may be cause for the Agency to 
not consider a bid submittal received from any bidder who may not have abided by this 
directive. 

 
3.5.1 Addenda. All questions and requests for information must be addressed in 

writing to Thelma Bowers, Contract Administrator. Procurement will respond 
to all such inquiries in writing by addendum to all prospective bidders (i.e., firms 
or individuals that have obtained the IFB Documents). Bidders must provide 
written acknowledgement of addenda with their submissions. 

 
3.6 Bidder’s Responsibilities — Equal Employment Opportunity and Supplier Diversity. 

Both the Contractor and the Agency have, pursuant to HUD regulation, certain 
responsibilities pertaining to the hiring and retention of personnel and subcontractors. 

 
3.6.1 Within 2 CFR §200.321 it states: 

 

3.6.1.1 Contracting with small and minority businesses, women's business 
enterprises, and labor surplus area firms. 

 
3.6.1.2 (a) The non-Federal entity must take all necessary affirmative steps to 

assure that minority businesses, women's business enterprises, and 
labor surplus area firms are used when possible. 

 
3.6.1.3 (2) Affirmative steps must include: 
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3.6.1.3.1 (1) Placing qualified small and minority businesses and 

women's business enterprises on solicitation lists; 
 

3.6.1.3.2 (2) Assuring that small and minority businesses, and 
women's business enterprises are solicited whenever 
they are potential sources; 

 

3.6.1.3.3 (3) Dividing total requirements, when economically 
feasible, into smaller tasks or quantities to permit 
maximum participation by small and minority business, 
and women's business enterprises; 

 
3.6.1.3.4 (4) Establishing delivery schedules, where the 

requirement permits, which encourage participation by 
small and minority business, and women's business 
enterprises; 

 

3.6.1.3.5 (5) Using the services and assistance, as appropriate, of 
such organizations as the Small Business 
Administration and the Minority Business 
Development Agency of the Department of Commerce; 
and 

 
3.6.1.3.6 (6) Requiring the prime contractor, if subcontracts are 

to be let, to take the affirmative steps listed in 
paragraphs (1) through (5) of this section. 

 

3.6.2 Within HUD Procurement Handbook 7460.8 REV 2 it states: 
 

3.6.2.1 Section 15.5.A, Required Efforts. Consistent with Presidential Orders 
11625, 12138, and 12432, the <Agency> shall make every effort to 
ensure that small businesses, MBEs, WBEs, and labor surplus area 
businesses participate in <Agency> contracting. 

 
3.6.2.2 Section 15.5.B, Goals. <The Agency> is encouraged to establish goals 

by which they can measure the effectiveness of their efforts in 
implementing programs in support of . . . contracting with 
disadvantaged firms. It is important to ensure that the means used to 
establish these goals do not have the effect of limiting competition and 
should not be used as mandatory set-aside or quota, except as may 
otherwise be expressly authorized in regulation or statute. Some 
localities have adopted minority contracting set-aside policies or 
geographic limitations, which may be in conflict with Federal 
requirements for full and open competition. 

 
3.6.3 Within HANO’s Procurement Policy it states that our Agency will: 
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3.6.3.1 Assistance to Small and Other Business, Required Efforts: 

 

3.6.3.1.1 Including such firms, when qualified, on solicitation 
mailing lists; 

 

3.6.3.1.2 Encouraging their participation through direct 
solicitation of bids or bids whenever they are potential 
sources; 

 
3.6.3.1.3 Dividing total requirements, when economically 

feasible, into smaller tasks or quantities to permit 
maximum participation by such firms; 

 
3.6.3.1.4 Establishing delivery schedules, where the 

requirement permits, which encourage participation 
by such firms; 

 

3.6.3.1.5 Using the services and assistance of the Small Business 
Administration, and the Minority Business 
Development Agency of the Department of Commerce; 
and, 

 
3.6.3.1.6 Requiring prime contractors, when subcontracting is 

anticipated, to take the positive steps listed above. 
 

3.6.4 Requirements. Accordingly, please see HANO’S Employment, Training, and 
Contracting Policy attached which details the information pertaining to this issue 
that the bidder must submit in response to this bid showing compliance, to the 
greatest extent feasible, with these regulations. 

 
3.7 Pre-bid Conference. A pre-bid conference is scheduled for [insert] at [insert]. via Zoom 

(Meeting ID: 822 2530 6259; Passcode: 430635) 
 

3.8 Recap of Attachments. It is the responsibility of each bidder to verify that he/she has 
received the following attachments pertaining to this IFB, which are included as a part of 
this IFB: 

 

[Table No. 5] 

(1) 
IFB 
Section 

(2) 
Document 

No. 

(3) 
 

Attachment 

(4) 
 
Description 

3.8.1 1.0  This IFB Document 

3.8.2 2.0  “No-Bid” Response Form 

3.8.3 3.0 A Form of Bid 

3.8.4 4.0 B Form HUD-5369 (10/2002), Instructions to 
Bidders for Contracts Public and Indian 
Housing 
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3.8.5 5.0 B-1 Form SF-LLL Disclosure of Lobbying 
Activities 

3.8.6 6.0 B-2 Form HUD-50071 (01/14), Certification of 
Payments to Influence Federal Transactions 

3.8.7 7.0 B-3 Form HUD-50070 (01/14), Certification for 
a Drug-Free Workplace 

3.8.8 8.0 C Profile of Firm Form 

3.8.9 9.0 D Section 3 Business Preference Form 

3.8.10 10.0 E Form HUD-5369-A (11/92), 
Representations, Certifications, and Other 
Statements of Bidders 

3.8.11 11.0 F Supplemental Conditions for Bidders & 
Contractors (SIPC) 

3.8.12 12.0 G HUD-5370 (01/2014), General Conditions for 
Construction Contracts 

3.8.13 13.0 H Acknowledgement of Addenda 

3.8.14 14.0 I Entry of Proposed Fees, Louisiana Uniform 
Public Work Bid Form 

3.8.15 15.0 J Certification of Contractor Non-Exclusion 

3.8.16 16.0 K E-Verification Affidavit 

3.8.17 17.0 L Vendor Registration Form 

3.8.18 18.0 M Bid Bond Sample Form 

3.8.19 19.0 N Davis Bacon Wage Rates 

3.8.20 20.0 O Employment, Training and Contracting 
Policy 

3.8.21 21.0 P Statement of Bidder’s Qualifications 

  

 

 

 

3.9 BID RESULTS. 

 
3.9.1 Notice of Bid Award. If an award is completed, all bidders will receive by e-mail 
either a Notice of Award or Notice of Regrets. Such notice shall inform all bidders of: 

 

3.9.1.2 Which bidder received the award; 
 

3.9.1.3 Where each bidder placed in the process as a result of the evaluation of 
the bids received; 

 

3.9.1.4 The cost or financial offers received from each bidder; 
 

3.9.1.5 Each bidder’s right to a debriefing and to protest. 
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3.9.2 Restrictions. All persons having familial (including in-laws) and/or employment 
relationships (past or current) with principals and/or employees of a bidder entity will be 
excluded from participation on the Agency evaluation committee. Similarly, all persons 
having ownership interest in and/or contract with a bidder entity will be excluded from 
participation on the Agency evaluation committee. 

 
4.0 CONTRACT AWARD. 

 

4.1 Contract Award Procedure. If a contract is awarded pursuant to this IFB, the following 
detailed procedures will be followed: 

 
4.1.1 By completing, executing and submitting a bid, the “bidder is thereby agreeing to 

abide by all terms and conditions pertaining to this IFB as issued by the Agency,” 
including the contract clauses already attached as Attachments G and G-1 
through G-4, each attached hereto. Accordingly, the Agency has no responsibility 
to conduct after the submittal deadline any negotiations pertaining to the contract 
clauses already published. 

 
4.2 Contract Conditions. The following provisions are considered mandatory conditions of any 

contract award made by HANO pursuant to this IFB: 
 

4.2.1 Contract Form. The Agency will not execute a contract on the Contractor’s form— 
contracts will only be executed on the Agency’s form (please see standard contract 
clauses on Attachment F and G each attached hereto), and by submitting a bid the 
Contractor agrees to do so (please note that HANO reserves the right to amend 
this form as the Agency deems necessary). However, the Agency will during the 
IFB process (prior to the posted question deadline) consider any contract clauses 
that the bidder wishes to include therein and submits in writing a request for the 
Agency to do so; but the failure of the Agency to include such clauses does not 
give the Contractor the right to refuse to execute the Agency’s contract form. It is 
the responsibility of each prospective bidder to notify the Agency, in writing, 
prior to submitting a bid, of any contract clause that he/she is not willing to 
include in the final executed contract and abide by. The Agency will consider and 
respond to such written correspondence, and if the prospective bidder is not 
willing to abide by the Agency’s response (decision), then that prospective bidder 
shall be deemed ineligible to submit a bid. 

 
4.2.1.1 Mandatory HUD Forms. Please note that HANO has no legal right or 

ability to (and will not) at any time negotiate any clauses contained 
within ANY of the HUD forms included as a part of this IFB. 

 

4.2.1.2 E-Verify Affidavit. The Contractor must certify compliance with 
Louisiana’s E-Verify requirements, in that the Contractor is registered, 
uses, and will continue to use the E-Verify, Federal Work 
Authorization Program throughout the contract period. This Form is 
attached hereto as Attachment G-4 to this IFB document. This 1-page 
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Form will be fully completed and executed where provided thereon 
by the successful bidder and will be a part of the ensuing contract 
(NOTE: It is NOT necessary to complete and submit this form as a part 
of the bid submittal—only the awarded bidder(s) will be required to 
do so as a part of the contract execution). 

 
4.2.2 Assignment of Personnel. HANO shall retain the right to demand and receive a 

change in personnel assigned to the work if HANO believes that such change is 
in the best interest of HANO and the completion of the contracted work. 

 
4.2.3  Unauthorized Subcontracting Prohibited. The Contractor shall not assign any 

right, nor delegate any duty for the work proposed pursuant to this IFB 
(including, but not limited to, selling or transferring the contract) without the 
prior written consent of HANO. Any purported assignment of interest or 
delegation of duty, without the prior written consent of HANO shall be void and 
may result in the cancellation of the contract with the Agency, or may result in the 
full or partial forfeiture of funds paid to the Contractor as a result of the proposed 
contract; either as determined by HANO. 

 
4.3 Time of Completion. The Contractor shall commence work under this contract at 

the time stipulated in the written “Notice to Proceed” (NTP) issued by the local 
authority. The Contractor shall complete the work in 365 calendar days which 
includes time to order equipment and complete the to install. The work shall 

be considered complete only when the Local Authority has issued its formal 
“Certificate of Acceptance”. 

 
4.4 Licensing and Insurance Requirements. Prior to award (but not as a part of the 

bid submission) the Contractor will be required to provide: 
 

4.4.1 The project shall be awarded only to contractors who are licensed under State 
of Louisiana Contractors License Law La. R.S. 37:2150-2192 with a major 
classification in Mechanical. 

 
4.4.2 Workers Compensation Insurance. An original certificate evidencing the 

bidder’s current industrial (worker’s compensation) insurance carrier and 
coverage amount not less than $100,000.00 (NOTE: Workers Compensation 
Insurance will be required of any Contractor that has employees other than just 
the owner working on-site to provide the services); 

 
4.4.3 General Liability Insurance. An original certificate evidencing General Liability 

coverage, naming HANO as an additional insured, together with the appropriate 
endorsement to said policy reflecting the addition of HANO as an additional 
insured under said policy (minimum of $1,000,000 each occurrence, general 
aggregate minimum limit of $1,000,000, together with damage to premises and 
fire damage of $50,000 and medical expenses any one person of $5,000), with a 
commercially reasonable deductible (i.e., “commercially reasonable,” meaning at 
least 1% of the “general aggregate minimum” of the policy, with a maximum 
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deductible amount of $50,000);Automobile Insurance. An original certificate 
showing the bidder’s automobile insurance coverage in a combined single limit 
of $500,000. For every vehicle utilized during the term of this program, when not 
owned by the entity, each vehicle must have evidence of automobile insurance 
coverage with limits of no less than $100,000/$300,000 and medical pay of $5,000. 

 
4.4.4 City/Parish/State Business License. If applicable, a copy of the bidder’s business 

license allowing that entity to provide such services within the City of New 
Orleans, Orleans Parish, and/or the State of Louisiana. 

 

4.4.5 Certificates/Profile of Firm Form. Pertaining to the aforementioned (within 
Sections 5.4.1 through 5.4.5) insurance certificates and licenses, each bidder is 
required to enter related information where provided for on the Profile of Firm 
Form (do not attach or submit copies of the insurance certificates or licenses 
within the bid submittal—we will garner the necessary documents from the 
successful bidder prior to contract execution). 

 

4.5 Contract Service Standards. All work performed pursuant to this IFB must 
conform and comply with all applicable local, state and federal codes, statutes, 
laws, and regulations. 

 

4.5 Prompt Return of Contract Documents. Any and all documents required to complete the 
contract, including contract signature by the successful bidders, shall be provided to the 
Agency within 10 workdays of notification by the Agency. 

 

Index of Tables 
[Table No. 8] 

Table Description Page 

1 Table of Contents 2 
2 IFB Information at a Glance 3 
4 Pricing Items 8 
5 Recap of Attachments 13 
8 Index of Tables 16 
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SECTION 01010  
 
SUMMARY OF WORK 
 
PART 1 – GENERAL 
 
1.1 RELATED DOCUMENTS 
 

A. Drawings and general provisions of the contract, including General and 
Supplementary Conditions and Divisions 1 Specifications Section, apply to 
the work of this Section. 
 

 

1.2 SCOPE OF WORK 
 
THE BASE BID 
 

A. Contractor to remove existing fan coil units as indicated in the documents.  
Removal shall be in such a manner as to prep items to remain for future 
connection to new unit. 

B. Contractor to install new fan coil unit in each apartment and corridor locations 
as indicated in the documents. 

C. Contractor shall follow installation sequencing as indicated in the 
documents. All procedures required to perform the removal and installation 
of the new fan coil units shall be followed for each installation. 

 
 
1.3 GENERAL 
 

A. The Contractor shall furnish all labor, materials, equipment tools, service, and 
incidentals to complete all work required by these specifications and as 
shown on the drawings and as directed by the engineer/architect. 

B. The Contractor shall perform the work and make ready for use of the 
building. If any damages to existing equipment or the building are made 
during construction, contractor will rectify at his own cost. 

C. Furnish and install all materials, equipment, and labor which is reasonably 
and properly inferable and necessary for the proper completion of the work, 
whether specially indicated in the Contract documents or not. 

D. Protect all existing building components and contents from damage.  It is 
intended that any existing building components and contents in place shall be 
repaired to original condition if damaged by work of this Contract. 

E. Contractor shall verify all field and project conditions prior to preparing his 
bid.  Any conditions not described in these drawings and specifications shall 
be brought to the attention of the A/E ten (10) days prior to bid date.  Failure 
to do so shall render the contractor responsible for correction of this condition 
should he be awarded the contract. 

F. The work “provide” as used in these specifications and on the drawings will 
be termed to mean “furnish and install’. 

G. Visit and examine the project site with all authorities concerned in order to 
become familiar with all existing conditions pertinent to the work to be 
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performed thereon.  No additional compensation will be allowed for failure to 
be so informed. 

H. All work shall be performed in a neat and workmanlike manner and in 
accordance with all codes, standards, and requirements of the industry. 

I. Check all specifications and all drawings and bring to the attention of the A/E 
any conflicts or variations as shown or noted. 

J. Specifications and accompanying drawings apply to all material and / or labor 
for construction of work specified herein and shown on drawings. 

K. The Contractor shall pay for all taxes, license, and permits required for 
execution of the work.  Note:  This is a sales tax-exempt project.  Refer to the 
Front-End documents in Bid Package. 

L. For any points which are not clear, or from items and/or details which the 
Contractor feels are in need of clarification, provide request of clarifications 
in writing to HANO’s Procurement Department.  Refer to Front-End 
Documents in Bid Package. 

M. The drawings and the specifications are complementary and what is shown 
and/or called for shall be furnished and installed the same as if shown and/or 
called for in the other. 

N. In case of discrepancies and/or ambiguities in the drawings and/or in the 
specifications, submit requests for clarifications in writing to HANO’s 
Procurement Department. Refer to the Front-End Documents in the Bid 
Package.  Failure to do so on the part of the successful bidder shall be 
construed as explicit agreement on his part to abide by the A/E’s decision in 
such matters. 

 
 

1.4 WORK SEQUENCE 
 

A. Work to be sequenced as indicated in the documents.  Access to residential 
units shall be coordinated with Guste property management and HANO.  
HANO and Guste property management shall be notified a minimum of three 
(3) business days prior to beginning work within a unit. 

B. No work shall be scheduled within a residential unit until all materials 
required for that work is available and ready for installation.  

 
 

1.5 CONTRACTOR USE OF PREMISES 
 

A. Confine operations at site to areas permitted by law, ordinances, permits, 
Contract documents, and the Owner. 

B. Do not unreasonably encounter the site with materials or equipment.  Assume 
full responsibility for protection and safekeeping of products stored on 
premises.  Move stored products which interfere with operation of Owner. 

C. Do not load structures with weight that will endanger structure. 
D. Use of site – Limit use of site for work and storage.  Coordinate parking 

areas, materials delivery, and storage areas at site with Architect, HANO and 
Property Manager of GHRMC. 
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E. In no case shall the work interfere with existing streets, drives, walks, 
passageways, exit access ways, pedestrian traffic, and the like.  Comply with 
provisions of the contract and regulatory of the contract and regulatory 
ordinances. 

F. Contractor shall at all times conduct his operations to ensure the least 
inconvenience to the general public. 

 
 
1.6 CONSTRUCTION AREAS 
 

A. Contractor shall limit his use of the construction areas for work and for 
storage to allow for work by other contractors, Owner’s use, and public use as 
applicable. 

B. Assume full responsibility for the protection and safekeeping of products 
under this contract stored on site. 

C. Move any stored products under Contractor’s control which interfere with 
operations of the Owner or separate contractor. 

D. Obtain and pay for the use of additional storage or work areas needed for 
operation. 

E. It is assumed there will be no need for street closures on this project.  Should 
the need arise, the Contractor shall submit for and obtain the permits required 
for any street closures. 

 
 
 
 

END OF SECTION 
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SECTION 01045  
 
CUTTING AND PATCHING 
 
PART 1 - GENERAL 
 
1.1 RELATED DOCUMENTS 
 

Drawings and general provisions of contract, including General and Supplementary 
Conditions and Division-1 Specification Sections apply to work of this Section. 

 
1.2 SCOPE OF WORK 
 

The work done under this section includes the furnishing of all labor, materials, 
equipment, and services necessary to complete the cutting, fitting, and patching required 
in the execution of this Project. 

 
1.3 DESCRIPTION 
 

Contractor shall be responsible for all cutting, fitting, and patching, required to complete 
the work and/or to: 

 
A. Make its several parts fit together properly. 
B. Uncover portions of the work to provide for installation of proposed work. 
C. Remove and replace defective work. 
D. Remove and replace work not conforming to requirements of the Contract 

documents. 
 
1.4 SUBMITTALS 
 

A. For cutting not indicated to be performed in the documents, submit a written 
request to A/E three (3) working days in advance of executing any cutting or 
alteration which affects: 

 
1. The structural value or integrity of any element of the Project. 
2. The integrity or effectiveness of weather-exposed or moisture-resistant 

elements or systems. 
3. The efficiency, operational life, maintenance, or safety of operational 

elements. 
4. The visual quality of sight-exposed elements. 

 
B. The request shall include: 

 
1. Identification of the Project. 

 
2. Description of the affected work. 
3. The necessity for cutting, alteration, or excavation. 
4. The effect on the structural or weatherproof integrity of the Project. 
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5. Description of the proposed work: 
 
a. The scope of cutting, patching, alteration, or excavation. 
b. The trades who will execute the work. 
c. Products proposed to be used. 
d. The extent of refinishing to be done. 

 
6. Alternatives to cutting and patching. 
7. Cost proposal, when applicable. 

 
C. Should conditions of the work or the schedule indicate a change of products from 

the original installation, Contractor shall submit a request for substitution. 
 

D. Submit a written notice to A/E designating the date and the time the work will 
be uncovered. 

 
PART 2 - PRODUCTS 
 
2.1 MATERIALS 
 

Comply with specifications and standards for each specific product involved. 
 
PART 3 - EXECUTION 
 
3.1 INSPECTION 
 

A. Inspect existing conditions of the Project, including elements subject to damage 
or to movement during cutting and patching. 

B. After uncovering work, inspect the conditions affecting the installation of 
products or performance of the work. 

C. Report unsatisfactory or questionable conditions to the A/E in writing; do not 
proceed with the work until the A/E has provided further instructions. 

 
3.2 PREPARATION 
 

A. Provide adequate temporary support as necessary to assure the structural value 
or integrity of the affected portion of the work. 

B. Provide devices and methods to protect other portions of the Project from 
damage. 

C. Provide protection from the elements for that portion of the Project which may be 
exposed by cutting and patching work. 

 
D. The Contractor shall be responsible for and shall properly protect all conduit, 

wires, equipment, drains, pipes, and other property of the Owner's or public 
service corporations which are not noted to be demolished or removed. 

 
3.3 PERFORMANCE 
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A. Execute cutting and patching by methods which will prevent damage to existing 
building components and contents and will provide proper surfaces to receive 
installation of repairs. 

B. Execute fitting and adjustment of products to provide a finished installation to 
comply with specified products, functions, tolerances, and finishes. 

C. Restore work which has been cut or removed; install new products to provide 
completed work in accordance with requirements of Contract documents. 

D. Fit work airtight to pipes, sleeves, ducts, conduit, and other penetrations through 
surfaces. 

E. Refinish entire surfaces as necessary to provide an even finish to match adjacent 
finishes. 

 
1. For continuous surfaces, refinish to nearest expansion joint. 
2. For an assembly, refinish the entire unit. 

 
 END OF SECTION 
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SECTION 01300 
 

SUBMITTALS 
 

PART 1 – GENERAL 
 

1.1  GENERAL: 

 A. This specification Section is intended to augment the provisions of Division 0 documents. The 
specific requirements of those documents shall supersede in the event of direct conflict with any 
provision of this specification Section as stated herein. 

1.2  DESCRIPTION OF WORK: 

 A. This Section specifies administrative and procedural requirements for submittals required for 
performance of the Work, including: 

  1. Submittal Schedule 
2. Shop Drawings 
3. Product Data 
4. Samples 

 B. Administrative Submittals: 

  1. Refer to Division-1 and other Contract Documents for requirements for administrative 
submittals. Such submittals include, but are not limited to: 

 
a. Permits 
b. Applications for payment 
c. Performance and payment bonds 
d. Insurance Certificates 

 
1.3 SUBMITTAL PROCEDURES: 

 

A. Submittal Preparation: 
 

1. Place a permanent label, title block, or submittal data sheet (sample at end of this Section) 
attached to each individual submittal for identification. 

2. Include the following information on the label for processing and recording action taken: 
 

a. Project name 
b. Date 
c. Name and address of Architect 
d. Name and address of General Contractor 
e. Name and address of Owner 
f. Name, phone number and address of subcontractor 
g. Name, phone number and address of supplier 
h. Name and phone number of manufacturer and his representative 
i. Number and title of appropriate Specification Section and Article/ Paragraph, as 

appropriate 
j. Drawing number and detail references, as appropriate 
k. General Contractor’s review stamp 
l. Area for Architect’s review comments 
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1.4 SUBMITTAL SCHEDULE: 
 

A. The General Contractor shall prepare and submit to the Architect prior to the Date of 
Commencement a schedule of Shop Drawings and Submittals as required in the Contract 
Documents. Schedule shall fix dates for submission, and the lead time for each submittal as 
related to requirements for return receipt for submittal to expedite delivery of material to 
maintain Progress Schedule.  It is to be understood that this Schedule will be subject to change 
from time to time in accordance with the progress of the work. 

B. Coordinate submittal schedule with the list of subcontracts, schedule of values and the list of 
products as well as the General Contractor=s construction schedule. 

C. Submittal log shall be updated by the General Contractor monthly until all submittals are 
approved by the Architect and related Consultants. 

 
1.5 STAFF NAMES: 

 

A. Within ten (10) days after the Notice to Proceed, submit a list of the General Contractor=s principal 
staff assignments, including the Project Manager, Superintendent and other personnel in 
attendance at the site; identify individuals, their duties and responsibilities; list their addresses and 
telephone numbers (including emergency telephone numbers). 

 
1.6 LIST OF SUBCONTRACTORS: 

 

A. The list of subcontractors required shall be submitted to the Architect no later than ten (10) days 
from the Date of Commencement. This list shall include the names of manufacturers, material 
suppliers, and installers proposed for each of the products, equipment, and materials to be 
incorporated into this project. 

B. The General Contractor shall furnish upon request adequate data on any named entity on the list 
in order to permit the Architect and Owner to conduct a proper evaluation. Failure to object to a 
manufacturer shall not constitute a waiver of any of the requirements of the Contract Documents, 
and all products furnished by the listed manufacturer must conform to such requirements. 

 
1.7 SHOP DRAWINGS: 

 

A. General: 
 

1. Each submittal shall be complete with a “Submittal Data” sheet completely filled out with all 
requested information including the General Contractor=s stamp.  A sample “Submittal Data” 
sheet is included at the end of this section. 

2. All submittals shall be dated and shall contain the project name; description or names of 
equipment; materials or equipment which are to be installed, reference to the Section of 
Specifications where it is specified and Drawing number where shown. 

 
B. Shop Drawings: 

 
1. Submit legible, reproducible prints of each drawing. Each drawing shall have a clear space 

for stamps.  When phrase “by others” appears on Shop Drawings, General Contractor shall 
indicate on drawing who is to furnish material or operations so marked before submittal. 
When Shop Drawings are checked “resubmit”, or words of like meaning, General Contractor 
shall correct and submit new reproducible prints for approval to the Architect. After 
completion of checking of each submission of Shop Drawings, the Architect will return prints 
to General Contractor. For use of all trades, the General Contractor shall provide such 
numbers of prints as are required for field distribution. 

2. General Contractor shall review and approve submittals prior to submission to Architect. 
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Failure to do so may result in return of submittal to General Contractor without Architect’s 
review. 

3. By approving and submitting Shop Drawings, Product Data, Samples and similar submittals, 
General Contractor represents that he has determined and verified materials, field 
measurements and field construction criteria related thereto, or will do so, and has checked 
and coordinated the information contained within such submittals with the requirements of 
the Work and the Contract Documents. 

4. The responsibility for coordinating the Shop Drawings including technical data, capability 
(warranted and implied), sizing, color, texture, etc. shall be the sole responsibility of the 
General Contractor. The coordination between subcontractor and/ or material supplier shall 
be the responsibility of the General Contractor. The Project Coordinator shall be responsible 
to supervise this activity. 

5. The Architect will review each of the General Contractor’s submittals one initial time and, 
should resubmittal be required, one additional time to verify that the reasons for resubmittal 
have been addressed by the General Contractor and corrections made. Should additional 
resubmittals be required, the General Contractor shall reimburse the Owner for all costs 
incurred including the cost of the Architect’s services made necessary to review such 
additional resubmittals. 

 
C. Sheet Size: 

 
1. Submit Shop Drawings on sheets 30" x 42" or 24" x 36". 
2. HANO copy of approved shop drawings shall be on 11”x17” and in PDF on flash 23 drives(s). 

Flash drive(s) shall be labeled:  R $ R FAN COIL UNITS AT GUSTE - SHOP DRAWINGS. 
 

1.8 SAMPLES: 
 

A. Unless otherwise specifically directed by the Architect, all Samples shall be of the precise article 
proposed to be furnished. 

B. Where variation in color, pattern, texture or other characteristics are inherent in the material or 
product represented, submit multiple units (not less than 3), that show approximate limits of the 
variations. 

C. Refer to Specifications for requirements for Samples that illustrate workmanship, fabrication 
techniques, details of assembly, connections, operation and similar construction characteristics. 

D. Submit all Samples in the quantity which is required to be returned plus one which will be 
retained by the Architect. 
 

1.9 DELIVERABLES OF SUBMITTALS: 
 

A. Submit to HANO shall receive one (1) hard copy and one (1) electronic copy in PDF on flash 
drive(s) of all “Approved” submittals.  Flash drive(s) shall be labeled:  R& R FAN COIL 
UNITS AT GUSTE SHOP DRAWINGS.. 

 
PART 2 – PRODUCTS 

 

Not applicable 
 

PART 3 – EXECUTION 
 

Not applicable 
SEE SAMPLE SUBMITTAL DATA SHEET NEXT PAGE 

 
END OF SECTION  
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SUBMITTAL DATA 
 

SUBMITTAL DATE: 
 
NAME OF PROJECT: 

OWNER: 

 
ARCHITECT: 

CONTRACTOR: 

SUBCONTRACTOR: 

SUPPLIER/ MANUFACTURER: 
 
 
SPECIFICATION DIVISION NO.: 

SPECIFICATION PARAGRAPH NO.: 

DRAWING REFERENCE: CONTRACTOR’S 

APPROVAL STAMP: 
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SECTION 01370 – SCHEDULE OF VALUES 

 
 

PART 1 - GENERAL 
 

1.1 SUBMITTAL 
 

A. Prior to the date of the Pre-construction meeting, the Contractor shall submit to 

A/E a Schedule of Values for review by A/E, allocating a dollar value for 

activities on the construction schedule. 

 

1.2 FORM AND CONTENT OF SCHEDULE OF VALUES 

 

A. The dollar value for the activity shall be the cost of the work including labor, 

materials, and pro rata contribution of his general condition requirements, 

overhead, and profit. 

 

B. The sum of all activity costs shall equal the total contract amount. 

 

C. Each activity cost for the Schedule of Values shall be coded with a cost code 

corresponding to the trade, subcontractor, or supplier performing the work so that 

subtotals for each division of the work can be prepared. 

 

D. The Schedule of Values shall, in the best judgment of the Contractor, represent a 

fair, reasonable, and equitable dollar (cost) allocation for activities on the 

construction schedule. 

 

E. The Schedule of Values, unless objected to by the A/E or Owner, shall be used as 

a basis for the Contractors’ pay request. 
 

F. The Schedule of Values shall be provided in the level of detail as required by the 

Owner. 
 

G. The final Schedule of Values must be submitted to A/E and Owner a minimum of 

ten (10) business days prior to the submittal of the first Applications for Payment. 

 

 

 

 

END OF SECTION 
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SECTION 01600 - MATERIALS AND EQUIPMENT 
 
PART 1 - GENERAL 
 
1.1 RELATED DOCUMENTS 
 

A. Drawings and general provisions of the contract, including General and 
Supplementary Conditions and Division-1 Specification Sections apply to the 
work of this Section. 

 
1.2 MATERIAL AND EQUIPMENT INCORPORATED INTO THE WORK 
 

A. Materials and equipment shall be new except where otherwise indicated, of the 
best quality, with the same brand of manufacturer for all similar material. 

 
B. Conform to applicable specifications and standards. 

 
C. Comply with size, make, type, and quality specified, or as specifically approved 

in writing by the A/E. 
 

D. Manufactured and fabricated products: 
 

1. Design, fabricate, and assemble in accordance with the best engineering 
and shop practices. 

 
2. Manufacture like parts of duplicate units to standard sizes and gages, to be 

interchangeable. 
 

3. Two (2) or more items of the same kind shall be identical, by the same 
manufacturer. 

 
4. Products shall be suitable for service conditions. 

 
5. Equipment capacities, sizes, and dimensions shown or specified shall be 

adhered to unless variations are specifically approved in writing. 
 

E. Do not use material or equipment for any purpose other than that for which it is 
designed or is specified. 

 
1.3 MANUFACTURER'S INSTRUCTIONS 
 

A. When contract documents require that installation of work shall comply with 
manufacturer's printed instructions, obtain and distribute copies of such 
instructions to parties involved in the installation, including two (2) copies to A/E.  
Maintain one (1) set of complete instructions at the job site during installation and 
until completion. 
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B. Handle installs, connect, clean, condition, and adjust products in strict accordance 
with such instructions and in conformity with specified requirements. 

 
1. Should job conditions or specified requirements conflict with 

manufacturer's instructions, consult with A/E for further instructions. 
 

2. Do not proceed with work without clear instructions. 
 

C. Perform work in accordance with manufacturer's instructions.  Do not omit any 
preparatory step or installation procedure unless specifically modified or 
exempted by contract documents. 

 
1.4 TRANSPORTATION AND HANDLING 
 

A. Arrange deliveries of products in accordance with construction schedules.  
Coordinate to avoid conflict with work and conditions at the site. 

 
1. Deliver products in undamaged condition in manufacturer's original 

containers or packaging, with identifying labels intact and legible. 
 

2. Immediately on delivery, inspect shipments to assure compliance with 
requirements of contract documents and approved submittals, and that 
products are properly protected and undamaged. 

 
B. Provide equipment and personnel to handle products by methods to prevent 

soiling or damage to products or packaging. 
 
1.5 STORAGE AND PROTECTION 
 

A. Store products in accordance with manufacturer's instructions, with seals and 
labels intact and legible. 

 
1. Store products subject to damage by the elements in weather-proof 

enclosures. 
 

2. Maintain temperature and humidity within the ranges required by 
manufacturer's instructions. 

 
B. Exterior storage: 

 
1. Store fabricated products above the ground, on blocking or skids, to 

prevent soiling or staining.  Cover products, which are subject to 
deterioration with impervious sheet coverings to provide adequate 
ventilation to avoid condensation. 

 
2. Store loose granular materials in a well-drained area on solid surfaces to 

prevent mixing with foreign matter. 
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C. Arrange storage in a manner to provide easy access for inspection.  Make periodic 
inspections of stored products to assure that products are maintained under 
specified conditions and free from damage or deterioration. 

 
D. Protection after installation - Provide substantial coverings as necessary to protect 

installed products from damage from traffic and subsequent construction 
operations.  Remove when no longer needed. 

 
1.6 SUBSTITUTIONS AND PRODUCT OPTIONS  
 

A. Products list - Within five (5) days after contract date, submit to A/E a complete 
list of major products proposed to be used, with the name of the manufacturer and 
the installing subcontractor. 

 
B. Contractor’s options: 

 
1. For products specified only be reference standard, select any product 

meeting that standard. 
 

2. For products specified by naming several products or manufacturers, 
select any on of the products or manufacturers named which comply with 
the specifications. 

 
3. For products specified by naming one (1) or more products or 

manufacturers and "or approved equal," Contractor must submit a request 
for prior approval seven (7) day calendar days prior to bid date for 
substitutions for any product or manufacturer not specifically named. 

 
C. Substitutions: 

 
1. Substitutions are only allowed by approval seven (7) calendar days prior 

to bid date or as may be stipulated in the Instructions to Bidders or 
Supplementary Conditions. 

 
2. If a product that is specified becomes unavailable due to no fault of the 

Contractor, an item that has been approved prior to bid date may be 
substituted. 

 
3. If prior approved items are unavailable or if no prior approval exists for 

the unavailable item, the A/E will consider written requests from 
Contractor for substitution of products. 

 
4. Submit a separate request for each product, supported with complete data, 

with drawings and samples as appropriate, including: 
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a. Comparison of the qualities of the proposed substitution with that 
specified. 

b. Changes required in other elements of the work because of the 
substitution. 

c. Effect on the construction schedule. 
d. Cost data comprising the proposed substitution with the product 

specified. 
e. Any required license fees or royalties. 
f.  Availability of maintenance service and source of replacement 

materials. 
 
D. Contractor's representation - A request for a substitution constitutes a 

representation that the Contractor: 
 

1. Has investigated the proposed product and has determined that it is equal 
to or superior in all respects to that specified. 

 
2. Will provide the same warranties or bonds for the substitution as for the 

product specified. 
 

3. Will coordinate the installation of an accepted substitution into the work 
and make such other changes as may be required to make the work 
complete in all respects. 

 
4. Waives all claims for additional costs under his responsibility, which may 

subsequently become apparent. 
 

E. A/E will review requests for substitutions with reasonable promptness and notify 
Contractor in writing of the decision to accept or reject the requested substitution. 

 
 
 END OF SECTION 
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SECTION 01700  -  PROJECT CLOSEOUT 
 
 

PART 1 – GENERAL 
 

1.1 DESCRIPTION OF WORK: 
 

A. Work Included in This Section: 
 

1. This Section specifies administrative and procedural requirements for project 
closeout, including, but not limited to, the following: 

 
a. Inspection procedures 
b. Project record document submittal 
c. Operating and maintenance manual submittal 
d. Submittal of warranties 

 
2. Closeout requirements for specific construction activities are included in the 

appropriate Sections. 
 

1.2   RELATED WORK: 
 

A. Division 0 – General Conditions of the Contract 
B. Division 0 – HUD General Conditions (Form 5370) and Supplemental Conditions 
C. Division 0 – Supplemental Conditions 
D. Section 01300 – Submittals 

 
1.3 SUBSTANTIAL COMPLETION 

 
A. General: 

1. The Work will only be considered suitable for Substantial Completion when all 
work indicated in the bid documents is complete and performing its intended 
function. The project shall be complete in its entirety. 

 
B. Forms: 

 
1. All forms to be used shall be American Institute of Architect (AIA) forms, 

unless noted otherwise. 
 

C. Preliminary Procedures: Before requesting inspection for certification of Substantial 
Completion, complete the following. List exceptions in the request. 

 
1. The General Contractor considers the Work, or a portion thereof which the Owner 

agrees to with no separation, is substantially complete, the General Contractor shall 
prepare and submit to the Architect a comprehensive list of items to be completed or 
corrected prior to final payment. Failure to include an item on such list does not alter 
the responsibility of the General Contractor to complete all Work in accordance with 
the Bidding and Contract Documents. 



 
Project Closeout 
22462.02  01700-2  

2. Advise Owner of pending insurance change-over requirements and submit consent of 
surety. 

3. Submit specific warranties, workmanship bonds, maintenance agreements, final 
certifications and similar documents. 

4. Obtain and submit releases enabling the Owner unrestricted use of the Work and 
access to services and utilities; include occupancy permits, operating certificates 
and similar releases. 

5. Deliver tools, spare parts, extra stock, and similar items. 
6. Complete start-up testing of systems, and instruction of the Owner’s operating and 

maintenance personnel. Discontinue or change over and remove temporary facilities 
from the site, along with construction tools, mock-ups, and similar elements. 

7. Remove temporary facilities, construction equipment and temporary services. 
Restore disturbed items to original condition or better. 

8. Complete final cleanup requirements, including touch-up painting. Touch-up and 
otherwise repair and restore marred exposed finishes. 

9. Contractor is required to file the Certificate of Substantial Completion with the 
Orleans Parish Recorder of Mortgages. 

10. Submit all Final Inspections Certificates along with a Use and Occupancy Certificate. 
11. Submit Consent of Surety to Final Payment (AIA G707). 

 
D. Re-inspection Procedure: 

 
1. In the event that more than the two inspections by the Architect described above 

are made necessary by the failure of the General Contractor to complete the Work, 
or to complete or correct items identified on the list of such items, the General 
Contractor shall reimburse the Owner for all costs incurred including the cost of the 
Architect’s services made necessary thereby. 

 
1.4 FINAL ACCEPTANCE: 

 
A. At the completion of the Project prior to receiving final payment, the General 

Contractor shall furnish the Owner, through the Architect, properly signed and 
notarized waivers of lien from all subcontractors employed and material suppliers 
furnishing materials for the Project. Such waivers shall be submitted before final 
payment will be certified by the Architect to the Owner (AIA G706A). Also, at the 
completion of the contract, the General Contractor shall provide documentation for the 
signature of the Owner and General Contractor signifying the completion of the 
contractual obligation and the cancellation of the contract. This documentation shall be 
filed by the Contractor with the Recorder of Mortgages and proof of contract 
cancellation provided to the Owner. Upon completion of these items, final payment 
shall be due to the General Contractor. 
 

B. Preliminary Procedures: 
 

1. Before requesting final inspection for final payment, complete the following (list 
exceptions in the request): 

 
a. Submit a copy of the Architect’s final inspection list of items to be completed or 

corrected, stating that each item has been completed or otherwise resolved for 
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acceptance (by initialing each individual item), and the list has been endorsed and 
dated by the Architect 

b. Submit record drawings, maintenance manuals, final project photographs, and 
similar final record information 

c. Submit Consent of Surety to Final Payment (AIA G707) 
d. Submit evidence of final, continuing insurance coverage complying with 

insurance requirements 
e. Guarantees, Warranties and Bonds 
f. Spare parts and Maintenance Materials 
g. Certificate of Insurance for Products and Completed Operations 
h. Certificate of Occupancy, if required 
i. All remnants required by the Contract Documents 
j. Any other items as required by the Architect and/ or Owner 
k. Clear L&P Certificate 

 
1.5 RECORD DOCUMENT SUBMITTALS: 

 
A. General: 

 
1. The General Contractor shall record on the Record Drawings maintained at the site 

all changes and selections made during construction and shall locate by dimensions 
showing actual field measurements of all major items which will be concealed in the 
completed work. These items shall include location of piping installed, repaired or 
replaced and items above hard ceilings such as repairs of ducts, piping, etc. 

2. Dimensions are to be taken from face of building lines to centerline of piping or 
conduit. 

3. Do not use record documents for construction purposes; protect from deterioration 
and loss in a secure, fire-resistive location; provide access to record documents for 
the Architect’s reference during normal working hours. 

 
B. Record Drawings: 

 
1. Provide one (1) print copy of record drawings. 
2. Record drawings shall be provided in the form of reproducible drawing sheets 

(reproducible bond) and reflect changes in the work and locations of concealed 
items for all trades including plumbing, mechanical, electrical and general 
construction. Bond prints of the original contract documents may be purchased from 
the Architect at the Architect’s standard printing rate. 

3. Mark the set to show the actual installation where the installation varies 
substantially from the Work as originally shown. 

4. Mark whichever drawing is most capable of showing conditions fully and accurately; 
where Shop Drawings are used, record a cross-reference at the corresponding 
location on the Contract Drawings. Give particular attention to concealed elements 
that would be difficult to measure and record at a later date. 

5. Mark new information that is important to the Owner, but was not shown on 
Contract Drawings or Shop Drawings. 

6. Note related Change Order numbers where applicable. 
 

C. Record Specifications: 
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1. Maintain one (1) complete copy of the Project Manual, including addenda, and one 
(1) copy of other written construction documents such as Change Orders and 
modifications issued in printed form during construction. Mark these documents to 
show variations in actual Work performed in comparison with the text of the 
Specifications and modifications. 

2. Give particular attention to substitutions, selection of options and similar 
information on elements that are concealed or cannot otherwise be readily 
discerned later by direct observation. Note related record drawing information 
and Product Data. 

3. Upon completion of the Work, submit record Specifications to the Architect for the 
Owner’s records. 

 
D. Shop Drawings: 

 
1. Provide one (1) print copy of reviewed shop drawings (include all review 

comments from Architect and Consultants). 
2. Deliver General Contractor’s approved copy of all shop drawings submitted during 

the course of the project. 
 

E. Miscellaneous Record Submittals: 
 

1. Refer to other Specification Sections for requirements of miscellaneous record-
keeping and submittals in connection with actual performance of the Work. 
Immediately prior to the date or dates of Substantial Completion, complete 
miscellaneous records and place in good order, properly identified and bound or 
filed, ready for continued use and reference. Submit to the Architect for the Owner’s 
records. 

F. Electronic Record Documents: 
 

1. Provide three (3) copies of electronic version on three (3) separate flash or thumb 
drive of sufficient capacity including record drawings, record specifications, shop 
drawings, miscellaneous record submittals, maintenance manuals, instructions, and 
warranties. 

 
1.6 MAINTENANCE MANUAL AND INSTRUCTIONS: 

 
A. General Contractor shall, prior to completion of Contract, deliver to the Architect three 

(3) copies of a manual, assembled, indexed, and bound; presenting for the Owner’s 
guidance, full details for care and maintenance of mechanical, electrical, and other 
equipment included in Contract. Manuals shall include parts lists for each item of 
equipment furnished under the Contract. 
 

B. General Contractor shall, for this manual, obtain from Subcontractors, literature of 
manufacturers relating to equipment, including motors; also furnish cuts, wiring 
diagrams, instruction sheets, and other information pertaining to same that will be useful 
to Owner in overall operation and maintenance. Include also, the name, address, and 
phone number of the nearest sales and service organization for each item. 
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C. General: 
 

1. Organize each manual into separate Sections for each piece of related equipment. 
2. Index all data as per the Table of Contents. 
3. As a minimum each manual shall contain a title page, a table of contents, copies of 

Product Data, supplemented by drawings and written text, and copies of each 
warranty, bond and service Contract issued. 

 
D. Binders: 

 
1. Identify each binder on the front and spine, with the typed or printed title 

“OPERATION AND MAINTENANCE MANUAL”, Project title or name, and 
subject matter covered. Indicate the volume number for multiple volume sets of 
manuals. 

2. The binders shall be hard-cover, three-ring slant-D notebook, embossed with the 
name of the project, spring-lock metal label holders, and piano hinge edges, (2" 
capacity) 11" x 8-1/2" with heavy duty rings. Provide the number of binders required 
to properly contain all information required. 

 
E. Drawings: 

 
1. Where drawings or diagrams are required as part of the manual, provide reinforced 

punched binder tabs on the drawings and bind in with the text. 
2. Where oversize drawings are necessary, fold the drawings to the same size as the 

text pages and use as a fold-out. 
3. If drawings are too large to be used practically as a fold-out, place the drawing, neatly 

folded, in the front or rear pocket of the binder. Insert a typewritten page indicating 
the drawing title, description of contents and drawing location at the appropriate 
location in the manual. 

 
F. Protective Plastic Jackets: 

 
1. Provide protective transparent plastic jackets designed to enclose diagnostic 

software for computerized electronic equipment if required. 
 

G. Text Material: 
 

1. Where written material is required as part of the manual use the manufacturer’s 
standard printed material, or if it is not available, specially prepared data, neatly 
typewritten, on 8-1/2" by 11", 20 pound white bond paper. 

2. Such data called for under separate Sections of the Specifications, shall be 
included in the manual described in this Section. 

 
H. Title Page: 

 
1. Provide a title page in a transparent plastic envelope as the first sheet of each 

manual. Provide the following information: 
 

a. Subject matter covered by the manual 
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b. Name and address of the Project 
c. Date of submittal 
d. Name, address, and telephone number of the Contractor 
e. Name and address of the Architect 
f. Cross reference to related systems in other operating and maintenance manuals 

 
I. Table of Contents: 

 
1. After the Title Page, include a typewritten table of contents for each volume, 

arranged systematically according to the Project Manual format. Include a list of 
each product included, identified by product name or other appropriate identifying 
symbol and indexed to the content of the volume. 

2. Where more than one volume is required to accommodate data for a particular 
system, provide a comprehensive table of contents for all volumes in each 
volume of the set. 

 
J. General Information: 

 
1. Provide a general information Section immediately following the Table of Contents, 

listing each product included in the manual, identified by product name. Under each 
product, list the name, address, and telephone number of the Subcontractor or 
installer, and the maintenance contractor. Clearly delineate the extent of responsibility 
of each of these entities. In addition, list a local source for replacement parts and 
equipment. 

 
K. Product Data: 

 
1. Where manufacturer’s standard printed data is included in the manuals, include 

only sheets that are pertinent to the part or product installed. Mark each sheet to 
identify each part or product included in the installation. Where more than one item 
in a tabular format is included, identify each item, using appropriate references 
from the Contract Documents. Identify data that is applicable to the installation and 
delete references to information that is not applicable. 

 
L. Written Text: 

 
1. Where manufacturer’s standard printed data is not available, and information is 

necessary for proper operation and maintenance of equipment or systems, or it is 
necessary to provide additional information to supplement data included in the 
manual, prepare written text to provide necessary information. Organize the text in a 
consistent format under separate headings for different procedures. Where necessary, 
provide a logical sequence of instruction for each operating or maintenance 
procedure. 
 

M. Warranties, Bonds and Service Contracts: 
 

1. Provide original copies of each warranty, bond or service contract in the appropriate 
manual for the information of the Owner’s operating personnel. Provide written data 
outlining procedures to be followed in the event of product failure. List circumstances 
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and conditions that would affect validity of the warranty or bond. 
 

1.7 INSTRUCTIONS: 
 

A. The Owner’s delegated representative shall be given personal instructions by trained 
personnel, in the care, use, maintenance, and operation procedures for each item. This 
shall be done in accordance with, and in addition to, the above required manual. 

 
B. Operating and Maintenance Instructions: 

 
1. Arrange for each installer of equipment that requires regular maintenance to meet 

with the Owner’s personnel to provide instruction in proper operation and 
maintenance. If installers are not experienced in procedures, provide instruction by 
manufacturer’s representatives. Include a detailed review of the following items: 

 
a. Maintenance manuals 
b. Record documents 
c. Spare parts and materials 
d. Tools 
e. Identification systems 
f. Control sequences 

 
2. As part of instruction for operating equipment, demonstrate the following procedures: 

 
a. Start-up 
b. Shutdown 
c. Emergency operations 
d. Noise and vibration adjustments 
e. Safety procedures 
f. Economy and efficiency adjustments 
g. Effective energy utilization 

 
C. Maintenance Procedures: 

 
1. Provide information detailing essential maintenance procedures, including the 

following: 
 

a. Routine operations 
b. Trouble-shooting guide 
c. Disassembly, repair and reassembly 
d. Alignment, adjusting and checking 

 
D. Operating Procedures: 

 
1. Provide information on equipment and system operating procedures, including the 

following: 
 

a. Start-up procedures 
b. Equipment or system break-in 
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c. Routine and normal operating instructions 
d. Regulation and control procedures 
e. Instructions on stopping  
f. Shut-down and emergency instructions 
g. Summer and winter operating instructions 
h. Required sequences for electric or electronic systems 
i. Special operating instructions 

 
E. Servicing Schedule: 

 
1. Provide a schedule of routine servicing and lubrication requirements, including 

a list of repaired lubricants for equipment with moving parts. 
 

F. Controls: 
 

1. Provide a description of the sequence of operation and as-installed control 
diagrams by the control manufacturer for systems requiring controls. 

 
G. Coordination Drawings: 

 
1. Provide each Contractor’s Coordination Drawings. 
2. Provide as-installed color-coded piping diagrams, where required for identification. 

 
H. Valve Tags: 

 
1. Provide charts of valve tag numbers, with the location and function of each valve. 

 
PART 2 – PRODUCTS 

 
Not Applicable 

 
PART 3 – EXECUTION 

 
Not Applicable 

 
END OF SECTION 
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SECTION 230593 - TESTING, ADJUSTING, AND BALANCING FOR HVAC 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Testing, Adjusting, and Balancing of Hydronic Piping Systems: 
a. Variable-flow hydronic systems. 

2. Testing, adjusting, and balancing of existing HVAC systems and equipment. 
3. Pipe leakage tests verification. 
4. HVAC-control system verification. 

1.2 DEFINITIONS 

A. AABC: Associated Air Balance Council. 

B. TAB: Testing, adjusting, and balancing. 

C. TABB: Testing, Adjusting, and Balancing Bureau. 

D. TAB Specialist: An independent entity meeting qualifications to perform TAB work. 

E. TDH: Total dynamic head. 

1.3 INFORMATIONAL SUBMITTALS 

A. Qualification Data: Within 60 days of Contractor's Notice to Proceed, submit documentation 
that the TAB specialist and this Project's TAB team members meet the qualifications specified 
in "Quality Assurance" Article. 

B. Examination Report: Submit a summary report of the examination review required in 
"Examination" Article. 

C. Certified TAB reports. 

D. Sample report forms. 

E. Instrument calibration reports, to include the following: 

1. Instrument type and make. 
2. Serial number. 
3. Application. 
4. Dates of use. 
5. Dates of calibration. 
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1.4 QUALITY ASSURANCE 

A. TAB Specialists Qualifications, Certified by AABC: 

1. TAB Field Supervisor: Employee of the TAB specialist and certified by AABC. 
2. TAB Technician: Employee of the TAB specialist and certified by AABC. 

B. Instrumentation Type, Quantity, Accuracy, and Calibration: Comply with requirements in 
ASHRAE 111, Section 4, "Instrumentation." 

C. ASHRAE/IES 90.1 Compliance: Applicable requirements in ASHRAE/IES 90.1, 
Section 6.7.2.3 - "System Balancing." 

D. Code and AHJ Compliance: TAB is required to comply with governing codes and requirements 
of authorities having jurisdiction. 

1.5 FIELD CONDITIONS 

A. Full Owner Occupancy: Owner will occupy the site and existing building during entire TAB 
period. Cooperate with Owner during TAB operations to minimize conflicts with Owner's 
operations. 

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine the Contract Documents to become familiar with Project requirements and to discover 
conditions in systems designs that may preclude proper TAB of systems and equipment. 

B. Examine installed systems for balancing devices, such as test ports, gauge cocks, thermometer 
wells, flow-control devices, balancing valves and fittings, and manual volume dampers. Verify 
that locations of these balancing devices are applicable for intended purpose and are accessible. 

C. Examine the approved submittals for HVAC systems and equipment. 

D. Examine design data, including HVAC system descriptions, statements of design assumptions 
for environmental conditions and systems output, and statements of philosophies and 
assumptions about HVAC system and equipment controls. 

E. Examine equipment performance data, including fan and pump curves. 

1. Relate performance data to Project conditions and requirements, including system effects 
that can create undesired or unpredicted conditions that cause reduced capacities in all or 
part of a system. 

2. Calculate system-effect factors to reduce performance ratings of HVAC equipment when 
installed under conditions different from the conditions used to rate equipment 
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performance. To calculate system effects for air systems, use tables and charts found in 
AMCA 201, "Fans and Systems," or in SMACNA's "HVAC Systems - Duct Design." 
Compare results with the design data and installed conditions. 

F. Examine system and equipment installations and verify that field quality-control testing, 
cleaning, and adjusting specified in individual Sections have been performed. 

G. Examine test reports specified in individual system and equipment Sections. 

H. Examine HVAC equipment and verify that bearings are greased, belts are aligned and tight, 
filters are clean, and equipment with functioning controls is ready for operation. 

I. Examine temporary and permanent strainers. Verify that temporary strainer screens used during 
system cleaning and flushing have been removed and permanent strainer baskets are installed 
and clean. 

J. Examine control valves for proper installation for their intended function of isolating, throttling, 
diverting, or mixing fluid flows. 

K. Examine heat-transfer coils for correct piping connections and for clean and straight fins. 

L. Examine operating safety interlocks and controls on HVAC equipment. 

M. Report deficiencies discovered before and during performance of TAB procedures. Observe and 
record system reactions to changes in conditions. Record default set points if different from 
indicated values. 

3.2 PREPARATION 

A. Prepare a TAB plan that includes the following: 

1. Equipment and systems to be tested. 
2. Strategies and step-by-step procedures for balancing the systems. 
3. Instrumentation to be used. 
4. Sample forms with specific identification for all equipment. 

B. Perform system-readiness checks of HVAC systems and equipment to verify system readiness 
for TAB work. Include, at a minimum, the following: 

1. Airside: 

a. Verify that leakage and pressure tests on air distribution systems have been 
satisfactorily completed. 

b. Clean filters are installed. 
c. Fans are operating, free of vibration, and rotating in correct direction. 
d. Automatic temperature-control systems are operational. 
e. Suitable access to balancing devices and equipment is provided. 

2. Hydronics: 
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a. Verify leakage and pressure tests on water distribution systems have been 
satisfactorily completed. 

b. Piping is complete with terminals installed. 
c. Water treatment is complete. 
d. Systems are flushed, filled, and air purged. 
e. Strainers are pulled and cleaned. 
f. Control valves are functioning in accordance with the sequence of operation. 
g. Shutoff and balance valves have been verified to be 100 percent open. 
h. Suitable access to balancing devices and equipment is provided. 

3.3 GENERAL PROCEDURES FOR TESTING AND BALANCING 

A. Perform testing and balancing procedures on each system in accordance with the procedures 
contained in AABC's "National Standards for Total System Balance" and in this Section. 

B. Cut insulation, ducts, pipes, and equipment casings for installation of test probes to the 
minimum extent necessary for TAB procedures. 

1. After testing and balancing, patch probe holes in ducts with same material and thickness 
as used to construct ducts. 

2. Where holes for probes are required in piping or hydronic equipment, install pressure and 
temperature test plugs to seal systems. 

3. Install and join new insulation that matches removed materials.  

C. Mark equipment and balancing devices, valve position indicators, fan-speed-control levers, and 
similar controls and devices, with paint or other suitable, permanent identification material to 
show final settings. 

D. Take and report testing and balancing measurements in inch-pound (IP)vunits. 

3.4 TESTING, ADJUSTING, AND BALANCING OF HVAC EQUIPMENT 

A. Test, adjust, and balance HVAC equipment indicated on Drawings, including, but not limited 
to, the following: 
1. Chilled water and heating hot water risers. 
2. Fan coil units. 
3. Differential pressure sensors. 

3.5 GENERAL PROCEDURES FOR BALANCING AIR SYSTEMS 

A. Prepare test reports for both fans and outlets. Obtain manufacturer's outlet factors and 
recommended testing procedures. Crosscheck the summation of required outlet volumes with 
required fan volumes. 

B. Prepare schematic diagrams of systems' Record drawings duct layouts. 

C. Determine the best locations in main and branch ducts for accurate duct-airflow measurements. 

D. Locate start-stop and disconnect switches, electrical interlocks, and motor starters. 
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E. Verify that motor starters are equipped with properly sized thermal protection. 

F. Check for airflow blockages. 

G. Check condensate drains for proper connections and functioning. 

H. Check for proper sealing of air-handling-unit components. 

3.6 PROCEDURES FOR CONSTANT-VOLUME AIR SYSTEMS 

A. Adjust fans to deliver total indicated airflows within the maximum allowable fan speed listed by 
fan manufacturer. 

1. Measure total airflow. 
a. Where duct conditions allow, measure airflow by main Pitot-tube traverse. If 

necessary, perform multiple Pitot-tube traverses close to the fan and prior to any 
outlets, to obtain total airflow. 

b. Where duct conditions are unsuitable for Pitot-tube traverse measurements, a coil 
traverse may be acceptable. 

2. Measure fan static pressures as follows: 

a. Measure static pressure directly at the fan outlet or through the flexible connection. 
b. Measure static pressure directly at the fan inlet or through the flexible connection. 
c. Measure static pressure across each component that makes up the air-handling 

system. 
d. Report artificial loading of filters at the time static pressures are measured. 

3. Obtain approval from Engineer for adjustment of fan speed higher or lower than indicated 
speed. Comply with requirements in HVAC Sections for air-handling units for 
adjustment of fans, belts, and pulley sizes to achieve indicated air-handling-unit 
performance. 

4. Do not make fan-speed adjustments that result in motor overload. Consult equipment 
manufacturers about fan-speed safety factors. Modulate dampers and measure fan-motor 
amperage to ensure that no overload occurs. Measure amperage in full-cooling, full-
heating, economizer, and any other operating mode to determine the maximum required 
brake horsepower. 

B. Verify final system conditions. 
1. Re-measure and confirm that total airflow is within design. 
2. Re-measure all final fan operating data, speed, volts, amps, and static profile. 
3. Mark all final settings. 
4. Measure and record all operating data. 
5. Record final fan-performance data. 

3.7 PROCEDURES FOR VARIABLE-FLOW HYDRONIC SYSTEMS 

A. Balance systems with automatic two-way control valves by setting systems at maximum flow 
through heat-exchange terminals, and proceed as specified above for hydronic systems. 
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B. Adjust the variable-flow hydronic system as follows: 

1. Verify that the pressure-differential sensor(s) is located as indicated. 
2. Determine whether there is diversity in the system. 

C. For systems with flow diversity: 
1. Adjust pumps to deliver total design flow. 

a. Measure total water flow. 

1) Position valves for full flow through coils. 
2) Measure flow by main flow meter, if installed. 
3) If main flow meter is not installed, determine flow by pump TDH or known 

equipment pressure drop. 

b. Monitor motor performance during procedures, and do not operate motor in an 
overloaded condition. 

2. Adjust flow-measuring devices installed in mains and branches to design water flows. 

a. Measure flow in main and branch pipes. 
b. Adjust main and branch balance valves for design flow. 
c. Re-measure each main and branch after all have been adjusted. 

3. Adjust flow-measuring devices installed at terminals for each space to design water flows. 

a. Measure flow at terminals. 
b. Adjust each terminal to design flow. 
c. Re-measure each terminal after it is adjusted. 
d. Position control valves to bypass the coil, and adjust the bypass valve to maintain 

design flow. 
e. Perform temperature tests after flows have been balanced. 

4. For systems with pressure-independent valves at terminals: 

a. Measure differential pressure, and verify that it is within manufacturer's specified 
range. 

b. Perform temperature tests after flows have been verified. 

5. For systems without pressure-independent valves or flow-measuring devices at terminals: 

a. Measure and balance coils by either coil pressure drop or temperature method. 
b. If balanced by coil pressure drop, perform temperature tests after flows have been 

verified. 

6. Open control valves that were shut. Close a sufficient number of control valves that were 
previously open to maintain diversity, and balance terminals that were just opened. 

7. Prior to verifying final system conditions, determine system pressure-differential set 
point(s). 

8. If the pump discharge valve was used to set total system flow with variable-frequency 
controller at 60 Hz, at completion, open discharge valve 100 percent, and allow variable-
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frequency controller to control system differential-pressure set point. Record pump data 
under both conditions. 

9. Mark final settings and verify that memory stops have been set. 
10. Verify final system conditions as follows: 

a. Re-measure and confirm that total water flow is within design. 
b. Re-measure final pumps' operating data, TDH, volts, amps, speed, and static 

profile. 
c. Mark final settings. 

3.8 PIPE LEAKAGE TESTS 

A. Witness the pipe pressure testing performed by Installer. 

B. Verify that proper test methods are used and that leakage rates are within specified limits. 

C. Report deficiencies observed. 

3.9 HVAC CONTROLS VERIFICATION 

A. In conjunction with system balancing, perform the following: 

1. Verify HVAC control system is operating within the design limitations. 
2. Confirm that the sequences of operation are in compliance with Contract Documents. 
3. Verify that controllers are calibrated and function as intended. 
4. Verify that controller set points are as indicated. 
5. Verify that controlled devices are properly installed and connected to correct controller. 
6. Verify that controlled devices travel freely and are in position indicated by controller: 

open, closed, or modulating. 
7. Verify location and installation of sensors to ensure that they sense only intended 

temperature, humidity, or pressure. 

B. Reporting: Include a summary of verifications performed, remaining deficiencies, and 
variations from indicated conditions. 

3.10 TOLERANCES 

A. Set HVAC system's airflow rates and water flow rates within the following tolerances: 

1. Supply, Return, and Equipment with Fans: Plus or minus 10 percent. If design value is 
less than 100 cfm, within 10 cfm. 

2. Heating-Water Flow Rate: Plus or minus 5 percent. If design value is less than 10 gpm 
within 10 percent. 

3. Chilled-Water Flow Rate: Plus or minus 5 percent. If design value is less than 10 gpm, 
within 10 percent. 

B. Maintaining pressure relationships as designed shall have priority over the tolerances specified 
above. 
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3.11 PROGRESS REPORTING 

A. Initial Construction-Phase Report: Based on examination of the Contract Documents as 
specified in "Examination" Article, prepare a report on the adequacy of design for system-
balancing devices. Recommend changes and additions to system-balancing devices, to facilitate 
proper performance measuring and balancing. Recommend changes and additions to HVAC 
systems and general construction to allow access for performance-measuring and -balancing 
devices. 

B. Status Reports: Prepare progress reports to describe completed procedures, procedures in 
progress, and scheduled procedures. Include a list of deficiencies and problems found in 
systems being tested and balanced. Prepare a separate report for each system and each building 
floor for systems serving multiple floors. 

3.12 FINAL REPORT 

A. General: Prepare a certified written report; tabulate and divide the report into separate sections 
for tested systems and balanced systems. 

1. Include a certification sheet at the front of the report's binder, signed and sealed by the 
certified testing and balancing engineer. 

2. Include a list of instruments used for procedures, along with proof of calibration. 
3. Certify validity and accuracy of field data. 

B. Final Report Contents: In addition to certified field-report data, include the following: 
1. Manufacturers' test data. 
2. Field test reports prepared by system and equipment installers. 
3. Other information relative to equipment performance; do not include Shop Drawings and 

Product Data. 

C. General Report Data: In addition to form titles and entries, include the following data: 

1. Title page. 
2. Name and address of the TAB specialist. 
3. Project name. 
4. Project location. 
5. Architect's name and address. 
6. Engineer's name and address. 
7. Contractor's name and address. 
8. Report date. 
9. Signature of TAB supervisor who certifies the report. 
10. Table of Contents with the total number of pages defined for each section of the report. 

Number each page in the report. 
11. Summary of contents, including the following: 

a. Indicated versus final performance. 
b. Notable characteristics of systems. 
c. Description of system operation sequence if it varies from the Contract 

Documents. 
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12. Nomenclature sheets for each item of equipment. 
13. Data for units, including manufacturer's name, type, size, and fittings. 
14. Notes to explain why certain final data in the body of reports vary from indicated values. 
15. Test conditions for fans performance forms, including the following: 

a. Conditions of filters. 
b. Cooling coil, wet- and dry-bulb conditions. 
c. Heating coil, dry-bulb conditions. 
d. Face and bypass damper settings at coils. 
e. Fan drive settings, including settings and percentage of maximum pitch diameter. 
f. Settings for pressure controller(s). 
g. Other system operating conditions that affect performance. 

D. System Diagrams: Include schematic layouts of air and hydronic distribution systems. Present 
each system with single-line diagram and include the following: 
1. Water flow rates. 
2. Pipe and valve sizes and locations. 
3. Balancing stations. 
4. Position of balancing devices. 

E. Air-Handling-Unit Test Reports: For air-handling units, include the following: 

1. Unit Data: 

a. Unit identification. 
b. Location. 
c. Make and type. 
d. Model number and unit size. 
e. Manufacturer's serial number. 
f. Number, type, and size of filters. 

2. Motor Data: 

a. Motor make, and frame type and size. 
b. Horsepower and speed. 
c. Volts, phase, and hertz. 
d. Full-load amperage and service factor. 

3. Test Data (Indicated and Actual Values): 

a. Total airflow rate in cfm  
b. Total system static pressure in inches wg  
c. Inlet and discharge static pressure in inches wg  
d. Cooling-coil static-pressure differential in inches wg  
e. Heating-coil static-pressure differential in inches wg  
f. Return airflow in cfm (L/s). 

F. Instrument Calibration Reports: 

1. Report Data: 

a. Instrument type and make. 
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b. Serial number. 
c. Application. 
d. Dates of use. 
e. Dates of calibration. 

3.13 VERIFICATION OF TAB REPORT 

A. The TAB specialist's test and balance engineer shall conduct the inspection in the presence of 
Construction Manager. 

B. Prepare test and inspection reports. 

3.14 ADDITIONAL TESTS 

A. Within 90 days of completing TAB, perform additional TAB to verify that balanced conditions 
are being maintained throughout and to correct unusual conditions. 

B. Seasonal Periods: If initial TAB procedures were not performed during near-peak summer and 
winter conditions, perform additional TAB during near-peak summer and winter conditions. 

END OF SECTION 230593 
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SECTION 238219 - FAN COIL UNITS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes ductless fan coil units and accessories. 

1.2 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

B. Shop Drawings: 

1. Include details of equipment assemblies. Indicate dimensions, weights, loads, required 
clearances, method of field assembly, components, and location and size of each field 
connection. 

2. Include diagrams for power, signal, and control wiring. 

C. Samples: For units with factory-applied color finishes. 

1.3 INFORMATIONAL SUBMITTALS 

A. Coordination Drawings: Floor plans, reflected ceiling plans, and other details, drawn to scale 
and coordinated with each other based on input from installers of the items involved: 

B. Field quality-control reports. 

C. Sample warranty. 

1.4 CLOSEOUT SUBMITTALS 

A. Operation and maintenance data. 

1.5 QUALITY ASSURANCE 

A. Comply with NFPA 70. 

B. ASHRAE Compliance: Applicable requirements in ASHRAE 62.1, Section 5 - "Systems and 
Equipment" and Section 7 - "Construction and Startup." 

C. ASHRAE/IES 90.1 Compliance: Applicable requirements in ASHRAE/IES 90.1, Section 6 - 
"Heating, Ventilating, and Air-Conditioning." 
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PART 2 - PRODUCTS 

2.1 SYSTEM DESCRIPTION 

A. Electrical Components, Devices, and Accessories: Listed and labeled as defined in NFPA 70, by 
a qualified testing agency, and marked for intended location and application. 

B. Factory-packaged and -tested units rated according to AHRI 440, ASHRAE 33, and UL 1995. 

2.2 FAN COIL UNITS 

A. Basis of Design: The products and systems as specified herein are to indicate the minimum 
standards that must be met to be approved for installation.  For this project, the “Basis of 
Design” are Williams HP Vertical concealed fan coil units Model CV due to limitations on 
space, piping connections and ductwork connections.  Fan coil units adhering to another 
manufacturer must submit documentation shoeing the standards set by the “Basis of Design” 
system is equivalent or better.  If submitted documentation does not indicate equivalence, the 
proposed substitution will be rejected.  

B. Fan Coil Unit Configurations:  

1. Number of Heating Coils: One with two-pipe system. 
2. Number of Cooling Coils: One with two-pipe system. 

C. Coil Section Insulation: 1/2-inch thick, coated glass fiber complying with ASTM C1071 and 
attached with adhesive complying with ASTM C916. 

1. Surface-Burning Characteristics: Insulation and adhesive shall have a combined 
maximum flame-spread index of 25 and smoke-developed index of 50 when tested 
according to ASTM E84 by a qualified testing agency. 

2. Airstream Surfaces: Surfaces in contact with the airstream shall comply with 
requirements in ASHRAE 62.1. 

D. Coil Section Insulation: Insulate coil section according to Section 230616 "HVAC Equipment 
Insulation." 

1. Surface-Burning Characteristics: Insulation and adhesive shall have a combined 
maximum flame-spread index of 25 and smoke-developed index of 50 when tested 
according to ASTM E84 by a qualified testing agency. 

2. Airstream Surfaces: Surfaces in contact with the airstream shall comply with 
requirements in ASHRAE 62.1. 

E. Main and Auxiliary Drain Pans: Insulated galvanized steel. Fabricate pans and drain 
connections to comply with ASHRAE 62.1.  

F. Chassis: Galvanized steel where exposed to moisture. Floor-mounting units shall have leveling 
screws. 

G. Cabinet: Galvanized steel with factory prime coating 
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1. Vertical Unit Front Panels: Removable, steel, with channel-formed edges, cam fasteners, 
and insulation on back of panel. 

H. Filters: Minimum efficiency reporting value (MERV) according to ASHRAE 52.2 and all 
addendums. 

1. MERV Rating: 8 when tested according to ASHRAE 52.2. 

I. Hydronic Coils: Copper tube with mechanically bonded aluminum fins spaced no closer than 
0.1 inch, rated for a minimum working pressure of 200 psig and a maximum entering-water 
temperature of 220 deg F. Include manual air vent and drain valve. 

J. Fan and Motor Board: Removable. 

1. Fan: Forward curved, double width, centrifugal; directly connected to motor. 
Thermoplastic or painted-steel wheels, and aluminum, painted-steel, or galvanized-steel 
fan scrolls. 

2. Motor: Permanently lubricated, multispeed; resiliently mounted on motor board. Comply 
with requirements in Section 230513 "Common Motor Requirements for HVAC 
Equipment." 

3. Wiring Termination: Connect motor to chassis wiring with plug connection. 

K. Factory, Hydronic Piping Package: ASTM B88, Type L copper tube with wrought-copper 
fittings and brazed joints. Label piping to indicate service, inlet, and outlet. 
1. Two-way, modulating control valve for chilled-water coil. 
2. Two-way, modulating control valve for hot-water heating coil. 
3. Hose Kits: Minimum 400-psig working pressure and operating temperatures from 33 to 

211 deg F. Tag hose kits to equipment designations. 
a. Minimum Diameter: Equal to fan coil unit connection size. 

4. Two-Piece Ball Valves: Bronze body with full-port, chrome-plated bronze ball; PTFE or 
TFE seats; and 600-psig minimum CWP rating and blowout-proof stem. 

5. Calibrated-Orifice Balancing Valves: Bronze body, ball type; 125-psig (860-kPa) 
working pressure, 250 deg F maximum operating temperature; with calibrated orifice or 
venturi, connections for portable differential pressure meter with integral seals, threaded 
ends, and a memory stop to retain set position. 

6. Automatic Flow-Control Valve: Brass or ferrous-metal body; 300-psig working pressure 
at 250 deg F; with removable, corrosion-resistant, tamperproof, self-cleaning piston 
spring; factory set to maintain constant indicated flow with plus or minus 10 percent over 
differential pressure range of 2 to 80 psig. 

7. Y-Pattern Hydronic Strainers: Cast-iron body (ASTM A126, Class B); 125-psig working 
pressure; with threaded connections, bolted cover, perforated stainless-steel basket, and 
bottom drain connection. Include minimum NPS 1/2 (DN 15) hose-end, full-port, ball-
type blowdown valve in drain connection. 

8. Wrought-Copper Unions: ASME B16.22. 
9. Risers: ASTM B88, Type L copper pipe with hose and ball valve for system flushing. 

L. Basic Unit Controls: 

1. Control voltage transformer. 
2. Wall-mounting or Unit-mounted thermostat with the following features: 
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a. Heat-cool-off switch. 
b. Fan on-auto switch. 
c. Fan-speed switch. 
d. Automatic changeover. 
e. Adjustable deadband. 
f. Exposed set point. 
g. Exposed indication. 
h. Degree F indication. 

M. Terminal Controller: 

1. Hydronic-Cooling-Coil Operation: 

a. Occupied Periods: Modulate control valve to maintain room temperature. 
b. Unoccupied Periods: Close control valve. 

2. Dual-Temperature Hydronic-Coil Operation: 

a. Occupied Periods: When chilled water is available, modulate control valve if room 
temperature exceeds thermostat set point. When hot water is available, open 
control valve if temperature falls below thermostat set point. 

b. Unoccupied Periods: When chilled water is available, close control valve. When 
hot water is available, modulate control valve if room temperature falls below 
thermostat setback temperature. 

3. Controller shall have volatile-memory backup. 

N. Electrical Connection: Factory wire motors and controls for a single electrical connection. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Install fan coil units level and plumb. 

B. Install fan coil units to comply with NFPA 90A. 

C. Verify locations of thermostats with Drawings and room details before installation. Install 
devices in existing locations. 

D. Install new filters in each fan coil unit within two weeks after Substantial Completion. 

E. Piping installation requirements are specified in other Sections. Drawings indicate general 
arrangement of piping, fittings, and specialties. Specific connection requirements are as follows: 

1. Install piping adjacent to machine to allow service and maintenance. 
2. Connect piping to fan coil unit factory hydronic piping package. Install piping package if 

shipped loose. 
3. Connect condensate drain to indirect waste. 
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a. Install condensate trap of adequate depth to seal against fan pressure. Install 
cleanouts in piping at changes of direction. 

F. Ground equipment and connect to existing wiring and disconnect switch as required.  

3.2 FIELD QUALITY CONTROL 

A. Perform the following tests and inspections with the assistance of a factory-authorized service 
representative: 

1. Operational Test: After electrical circuitry has been energized, start units to confirm 
proper motor rotation and unit operation. 

2. Test and adjust controls and safety devices. Replace damaged and malfunctioning 
controls and equipment. 

B. Remove and replace malfunctioning units and retest as specified above. 

C. Prepare test and inspection reports. 

3.3 ADJUSTING 

A. Adjust initial temperature and humidity set points. 

B. Occupancy Adjustments: When requested within 12 months of date of Substantial Completion, 
provide on-site assistance in adjusting system to suit actual occupied conditions. Provide up to 
two visits to Project during other-than-normal occupancy hours for this purpose. 

END OF SECTION 238219 
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SECTION 238219 - FAN COIL UNITS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes ductless fan coil units and accessories. 

1.2 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

B. Shop Drawings: 

1. Include details of equipment assemblies. Indicate dimensions, weights, loads, required 
clearances, method of field assembly, components, and location and size of each field 
connection. 

2. Include diagrams for power, signal, and control wiring. 

C. Samples: For units with factory-applied color finishes. 

1.3 INFORMATIONAL SUBMITTALS 

A. Coordination Drawings: Floor plans, reflected ceiling plans, and other details, drawn to scale 
and coordinated with each other based on input from installers of the items involved: 

B. Field quality-control reports. 

C. Sample warranty. 

1.4 CLOSEOUT SUBMITTALS 

A. Operation and maintenance data. 

1.5 QUALITY ASSURANCE 

A. Comply with NFPA 70. 

B. ASHRAE Compliance: Applicable requirements in ASHRAE 62.1, Section 5 - "Systems and 
Equipment" and Section 7 - "Construction and Startup." 

C. ASHRAE/IES 90.1 Compliance: Applicable requirements in ASHRAE/IES 90.1, Section 6 - 
"Heating, Ventilating, and Air-Conditioning." 
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PART 2 - PRODUCTS 

2.1 SYSTEM DESCRIPTION 

A. Electrical Components, Devices, and Accessories: Listed and labeled as defined in NFPA 70, by 
a qualified testing agency, and marked for intended location and application. 

B. Factory-packaged and -tested units rated according to AHRI 440, ASHRAE 33, and UL 1995. 

2.2 FAN COIL UNITS 

A. Fan Coil Unit Configurations:  

1. Number of Heating Coils: One with two-pipe system. 
2. Number of Cooling Coils: One with two-pipe system. 

B. Coil Section Insulation: 1/2-inch thick, coated glass fiber complying with ASTM C1071 and 
attached with adhesive complying with ASTM C916. 

1. Surface-Burning Characteristics: Insulation and adhesive shall have a combined 
maximum flame-spread index of 25 and smoke-developed index of 50 when tested 
according to ASTM E84 by a qualified testing agency. 

2. Airstream Surfaces: Surfaces in contact with the airstream shall comply with 
requirements in ASHRAE 62.1. 

C. Coil Section Insulation: Insulate coil section according to Section 230616 "HVAC Equipment 
Insulation." 

1. Surface-Burning Characteristics: Insulation and adhesive shall have a combined 
maximum flame-spread index of 25 and smoke-developed index of 50 when tested 
according to ASTM E84 by a qualified testing agency. 

2. Airstream Surfaces: Surfaces in contact with the airstream shall comply with 
requirements in ASHRAE 62.1. 

D. Main and Auxiliary Drain Pans: Insulated galvanized steel. Fabricate pans and drain 
connections to comply with ASHRAE 62.1.  

E. Chassis: Galvanized steel where exposed to moisture. Floor-mounting units shall have leveling 
screws. 

F. Cabinet: Galvanized steel with factory prime coating 

1. Vertical Unit Front Panels: Removable, steel, with channel-formed edges, cam fasteners, 
and insulation on back of panel. 

G. Filters: Minimum efficiency reporting value (MERV) according to ASHRAE 52.2 and all 
addendums. 

1. MERV Rating: 8 when tested according to ASHRAE 52.2. 
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H. Hydronic Coils: Copper tube with mechanically bonded aluminum fins spaced no closer than 
0.1 inch, rated for a minimum working pressure of 200 psig and a maximum entering-water 
temperature of 220 deg F. Include manual air vent and drain valve. 

I. Fan and Motor Board: Removable. 

1. Fan: Forward curved, double width, centrifugal; directly connected to motor. 
Thermoplastic or painted-steel wheels, and aluminum, painted-steel, or galvanized-steel 
fan scrolls. 

2. Motor: Permanently lubricated, multispeed; resiliently mounted on motor board. Comply 
with requirements in Section 230513 "Common Motor Requirements for HVAC 
Equipment." 

3. Wiring Termination: Connect motor to chassis wiring with plug connection. 

J. Factory, Hydronic Piping Package: ASTM B88, Type L copper tube with wrought-copper 
fittings and brazed joints. Label piping to indicate service, inlet, and outlet. 
1. Two-way, modulating control valve for chilled-water coil. 
2. Two-way, modulating control valve for hot-water heating coil. 
3. Hose Kits: Minimum 400-psig working pressure and operating temperatures from 33 to 

211 deg F. Tag hose kits to equipment designations. 
a. Minimum Diameter: Equal to fan coil unit connection size. 

4. Two-Piece Ball Valves: Bronze body with full-port, chrome-plated bronze ball; PTFE or 
TFE seats; and 600-psig minimum CWP rating and blowout-proof stem. 

5. Calibrated-Orifice Balancing Valves: Bronze body, ball type; 125-psig (860-kPa) 
working pressure, 250 deg F maximum operating temperature; with calibrated orifice or 
venturi, connections for portable differential pressure meter with integral seals, threaded 
ends, and a memory stop to retain set position. 

6. Automatic Flow-Control Valve: Brass or ferrous-metal body; 300-psig working pressure 
at 250 deg F; with removable, corrosion-resistant, tamperproof, self-cleaning piston 
spring; factory set to maintain constant indicated flow with plus or minus 10 percent over 
differential pressure range of 2 to 80 psig. 

7. Y-Pattern Hydronic Strainers: Cast-iron body (ASTM A126, Class B); 125-psig working 
pressure; with threaded connections, bolted cover, perforated stainless-steel basket, and 
bottom drain connection. Include minimum NPS 1/2 (DN 15) hose-end, full-port, ball-
type blowdown valve in drain connection. 

8. Wrought-Copper Unions: ASME B16.22. 
9. Risers: ASTM B88, Type L copper pipe with hose and ball valve for system flushing. 

K. Basic Unit Controls: 

1. Control voltage transformer. 
2. Wall-mounting or Unit-mounted thermostat with the following features: 

a. Heat-cool-off switch. 
b. Fan on-auto switch. 
c. Fan-speed switch. 
d. Automatic changeover. 
e. Adjustable deadband. 
f. Exposed set point. 
g. Exposed indication. 
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h. Degree F indication. 

L. Terminal Controller: 

1. Hydronic-Cooling-Coil Operation: 

a. Occupied Periods: Modulate control valve to maintain room temperature. 
b. Unoccupied Periods: Close control valve. 

2. Dual-Temperature Hydronic-Coil Operation: 

a. Occupied Periods: When chilled water is available, modulate control valve if room 
temperature exceeds thermostat set point. When hot water is available, open 
control valve if temperature falls below thermostat set point. 

b. Unoccupied Periods: When chilled water is available, close control valve. When 
hot water is available, modulate control valve if room temperature falls below 
thermostat setback temperature. 

3. Controller shall have volatile-memory backup. 

M. Electrical Connection: Factory wire motors and controls for a single electrical connection. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Install fan coil units level and plumb. 

B. Install fan coil units to comply with NFPA 90A. 

C. Verify locations of thermostats with Drawings and room details before installation. Install 
devices in existing locations. 

D. Install new filters in each fan coil unit within two weeks after Substantial Completion. 

E. Piping installation requirements are specified in other Sections. Drawings indicate general 
arrangement of piping, fittings, and specialties. Specific connection requirements are as follows: 

1. Install piping adjacent to machine to allow service and maintenance. 
2. Connect piping to fan coil unit factory hydronic piping package. Install piping package if 

shipped loose. 
3. Connect condensate drain to indirect waste. 

a. Install condensate trap of adequate depth to seal against fan pressure. Install 
cleanouts in piping at changes of direction. 

F. Ground equipment and connect to existing wiring as required.  
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3.2 FIELD QUALITY CONTROL 

A. Perform the following tests and inspections with the assistance of a factory-authorized service 
representative: 

1. Operational Test: After electrical circuitry has been energized, start units to confirm 
proper motor rotation and unit operation. 

2. Test and adjust controls and safety devices. Replace damaged and malfunctioning 
controls and equipment. 

B. Remove and replace malfunctioning units and retest as specified above. 

C. Prepare test and inspection reports. 

3.3 ADJUSTING 

A. Adjust initial temperature and humidity set points. 

B. Occupancy Adjustments: When requested within 12 months of date of Substantial Completion, 
provide on-site assistance in adjusting system to suit actual occupied conditions. Provide up to 
two visits to Project during other-than-normal occupancy hours for this purpose. 

END OF SECTION 238219 
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SECTION 230593 - TESTING, ADJUSTING, AND BALANCING FOR HVAC 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Testing, Adjusting, and Balancing of Hydronic Piping Systems: 
a. Variable-flow hydronic systems. 

2. Testing, adjusting, and balancing of existing HVAC systems and equipment. 
3. Pipe leakage tests verification. 
4. HVAC-control system verification. 

1.2 DEFINITIONS 

A. AABC: Associated Air Balance Council. 

B. TAB: Testing, adjusting, and balancing. 

C. TABB: Testing, Adjusting, and Balancing Bureau. 

D. TAB Specialist: An independent entity meeting qualifications to perform TAB work. 

E. TDH: Total dynamic head. 

1.3 INFORMATIONAL SUBMITTALS 

A. Qualification Data: Within 60 days of Contractor's Notice to Proceed, submit documentation 
that the TAB specialist and this Project's TAB team members meet the qualifications specified 
in "Quality Assurance" Article. 

B. Examination Report: Submit a summary report of the examination review required in 
"Examination" Article. 

C. Certified TAB reports. 

D. Sample report forms. 

E. Instrument calibration reports, to include the following: 

1. Instrument type and make. 
2. Serial number. 
3. Application. 
4. Dates of use. 
5. Dates of calibration. 
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1.4 QUALITY ASSURANCE 

A. TAB Specialists Qualifications, Certified by AABC: 

1. TAB Field Supervisor: Employee of the TAB specialist and certified by AABC. 
2. TAB Technician: Employee of the TAB specialist and certified by AABC. 

B. Instrumentation Type, Quantity, Accuracy, and Calibration: Comply with requirements in 
ASHRAE 111, Section 4, "Instrumentation." 

C. ASHRAE/IES 90.1 Compliance: Applicable requirements in ASHRAE/IES 90.1, 
Section 6.7.2.3 - "System Balancing." 

D. Code and AHJ Compliance: TAB is required to comply with governing codes and requirements 
of authorities having jurisdiction. 

1.5 FIELD CONDITIONS 

A. Full Owner Occupancy: Owner will occupy the site and existing building during entire TAB 
period. Cooperate with Owner during TAB operations to minimize conflicts with Owner's 
operations. 

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine the Contract Documents to become familiar with Project requirements and to discover 
conditions in systems designs that may preclude proper TAB of systems and equipment. 

B. Examine installed systems for balancing devices, such as test ports, gauge cocks, thermometer 
wells, flow-control devices, balancing valves and fittings, and manual volume dampers. Verify 
that locations of these balancing devices are applicable for intended purpose and are accessible. 

C. Examine the approved submittals for HVAC systems and equipment. 

D. Examine design data, including HVAC system descriptions, statements of design assumptions 
for environmental conditions and systems output, and statements of philosophies and 
assumptions about HVAC system and equipment controls. 

E. Examine equipment performance data, including fan and pump curves. 

1. Relate performance data to Project conditions and requirements, including system effects 
that can create undesired or unpredicted conditions that cause reduced capacities in all or 
part of a system. 

2. Calculate system-effect factors to reduce performance ratings of HVAC equipment when 
installed under conditions different from the conditions used to rate equipment 
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performance. To calculate system effects for air systems, use tables and charts found in 
AMCA 201, "Fans and Systems," or in SMACNA's "HVAC Systems - Duct Design." 
Compare results with the design data and installed conditions. 

F. Examine system and equipment installations and verify that field quality-control testing, 
cleaning, and adjusting specified in individual Sections have been performed. 

G. Examine test reports specified in individual system and equipment Sections. 

H. Examine HVAC equipment and verify that bearings are greased, belts are aligned and tight, 
filters are clean, and equipment with functioning controls is ready for operation. 

I. Examine temporary and permanent strainers. Verify that temporary strainer screens used during 
system cleaning and flushing have been removed and permanent strainer baskets are installed 
and clean. 

J. Examine control valves for proper installation for their intended function of isolating, throttling, 
diverting, or mixing fluid flows. 

K. Examine heat-transfer coils for correct piping connections and for clean and straight fins. 

L. Examine operating safety interlocks and controls on HVAC equipment. 

M. Report deficiencies discovered before and during performance of TAB procedures. Observe and 
record system reactions to changes in conditions. Record default set points if different from 
indicated values. 

3.2 PREPARATION 

A. Prepare a TAB plan that includes the following: 

1. Equipment and systems to be tested. 
2. Strategies and step-by-step procedures for balancing the systems. 
3. Instrumentation to be used. 
4. Sample forms with specific identification for all equipment. 

B. Perform system-readiness checks of HVAC systems and equipment to verify system readiness 
for TAB work. Include, at a minimum, the following: 

1. Airside: 

a. Verify that leakage and pressure tests on air distribution systems have been 
satisfactorily completed. 

b. Clean filters are installed. 
c. Fans are operating, free of vibration, and rotating in correct direction. 
d. Automatic temperature-control systems are operational. 
e. Suitable access to balancing devices and equipment is provided. 

2. Hydronics: 
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a. Verify leakage and pressure tests on water distribution systems have been 
satisfactorily completed. 

b. Piping is complete with terminals installed. 
c. Water treatment is complete. 
d. Systems are flushed, filled, and air purged. 
e. Strainers are pulled and cleaned. 
f. Control valves are functioning in accordance with the sequence of operation. 
g. Shutoff and balance valves have been verified to be 100 percent open. 
h. Suitable access to balancing devices and equipment is provided. 

3.3 GENERAL PROCEDURES FOR TESTING AND BALANCING 

A. Perform testing and balancing procedures on each system in accordance with the procedures 
contained in AABC's "National Standards for Total System Balance" and in this Section. 

B. Cut insulation, ducts, pipes, and equipment casings for installation of test probes to the 
minimum extent necessary for TAB procedures. 

1. After testing and balancing, patch probe holes in ducts with same material and thickness 
as used to construct ducts. 

2. Where holes for probes are required in piping or hydronic equipment, install pressure and 
temperature test plugs to seal systems. 

3. Install and join new insulation that matches removed materials.  

C. Mark equipment and balancing devices, valve position indicators, fan-speed-control levers, and 
similar controls and devices, with paint or other suitable, permanent identification material to 
show final settings. 

D. Take and report testing and balancing measurements in inch-pound (IP)vunits. 

3.4 TESTING, ADJUSTING, AND BALANCING OF HVAC EQUIPMENT 

A. Test, adjust, and balance HVAC equipment indicated on Drawings, including, but not limited 
to, the following: 
1. Coils. 
2. Fan coil units. 

3.5 GENERAL PROCEDURES FOR BALANCING AIR SYSTEMS 

A. Prepare test reports for both fans and outlets. Obtain manufacturer's outlet factors and 
recommended testing procedures. Crosscheck the summation of required outlet volumes with 
required fan volumes. 

B. Prepare schematic diagrams of systems' Record drawings duct layouts. 

C. Determine the best locations in main and branch ducts for accurate duct-airflow measurements. 

D. Locate start-stop and disconnect switches, electrical interlocks, and motor starters. 
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E. Verify that motor starters are equipped with properly sized thermal protection. 

F. Check for airflow blockages. 

G. Check condensate drains for proper connections and functioning. 

H. Check for proper sealing of air-handling-unit components. 

3.6 PROCEDURES FOR CONSTANT-VOLUME AIR SYSTEMS 

A. Adjust fans to deliver total indicated airflows within the maximum allowable fan speed listed by 
fan manufacturer. 

1. Measure total airflow. 
a. Where duct conditions allow, measure airflow by main Pitot-tube traverse. If 

necessary, perform multiple Pitot-tube traverses close to the fan and prior to any 
outlets, to obtain total airflow. 

b. Where duct conditions are unsuitable for Pitot-tube traverse measurements, a coil 
traverse may be acceptable. 

2. Measure fan static pressures as follows: 

a. Measure static pressure directly at the fan outlet or through the flexible connection. 
b. Measure static pressure directly at the fan inlet or through the flexible connection. 
c. Measure static pressure across each component that makes up the air-handling 

system. 
d. Report artificial loading of filters at the time static pressures are measured. 

3. Obtain approval from Engineer for adjustment of fan speed higher or lower than 
indicated speed. Comply with requirements in HVAC Sections for air-handling units for 
adjustment of fans, belts, and pulley sizes to achieve indicated air-handling-unit 
performance. 

4. Do not make fan-speed adjustments that result in motor overload. Consult equipment 
manufacturers about fan-speed safety factors. Modulate dampers and measure fan-motor 
amperage to ensure that no overload occurs. Measure amperage in full-cooling, full-
heating, economizer, and any other operating mode to determine the maximum required 
brake horsepower. 

B. Adjust air inlets and outlets for each space to indicated airflows. 

1. Set airflow patterns of adjustable outlets for proper distribution without drafts. 
2. Measure inlets and outlets airflow. 
3. Adjust each inlet and outlet for specified airflow. 
4. Re-measure each inlet and outlet after they have been adjusted. 

C. Verify final system conditions. 
1. Re-measure and confirm that total airflow is within design. 
2. Re-measure all final fan operating data, speed, volts, amps, and static profile. 
3. Mark all final settings. 
4. Measure and record all operating data. 
5. Record final fan-performance data. 
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3.7 PROCEDURES FOR VARIABLE-FLOW HYDRONIC SYSTEMS 

A. Balance systems with automatic two-way control valves by setting systems at maximum flow 
through heat-exchange terminals, and proceed as specified above for hydronic systems. 

B. Adjust the variable-flow hydronic system as follows: 

1. Verify that the pressure-differential sensor(s) is located as indicated. 
2. Determine whether there is diversity in the system. 

C. For systems with flow diversity: 
1. Adjust pumps to deliver total design flow. 

a. Measure total water flow. 

1) Position valves for full flow through coils. 
2) Measure flow by main flow meter, if installed. 
3) If main flow meter is not installed, determine flow by pump TDH or known 

equipment pressure drop. 

b. Monitor motor performance during procedures, and do not operate motor in an 
overloaded condition. 

2. Adjust flow-measuring devices installed in mains and branches to design water flows. 

a. Measure flow in main and branch pipes. 
b. Adjust main and branch balance valves for design flow. 
c. Re-measure each main and branch after all have been adjusted. 

3. Adjust flow-measuring devices installed at terminals for each space to design water 
flows. 

a. Measure flow at terminals. 
b. Adjust each terminal to design flow. 
c. Re-measure each terminal after it is adjusted. 
d. Position control valves to bypass the coil, and adjust the bypass valve to maintain 

design flow. 
e. Perform temperature tests after flows have been balanced. 

4. For systems with pressure-independent valves at terminals: 

a. Measure differential pressure, and verify that it is within manufacturer's specified 
range. 

b. Perform temperature tests after flows have been verified. 

5. For systems without pressure-independent valves or flow-measuring devices at terminals: 

a. Measure and balance coils by either coil pressure drop or temperature method. 
b. If balanced by coil pressure drop, perform temperature tests after flows have been 

verified. 
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6. Open control valves that were shut. Close a sufficient number of control valves that were 
previously open to maintain diversity, and balance terminals that were just opened. 

7. Prior to verifying final system conditions, determine system pressure-differential set 
point(s). 

8. If the pump discharge valve was used to set total system flow with variable-frequency 
controller at 60 Hz, at completion, open discharge valve 100 percent, and allow variable-
frequency controller to control system differential-pressure set point. Record pump data 
under both conditions. 

9. Mark final settings and verify that memory stops have been set. 
10. Verify final system conditions as follows: 

a. Re-measure and confirm that total water flow is within design. 
b. Re-measure final pumps' operating data, TDH, volts, amps, speed, and static 

profile. 
c. Mark final settings. 

3.8 PIPE LEAKAGE TESTS 

A. Witness the pipe pressure testing performed by Installer. 

B. Verify that proper test methods are used and that leakage rates are within specified limits. 

C. Report deficiencies observed. 

3.9 HVAC CONTROLS VERIFICATION 

A. In conjunction with system balancing, perform the following: 

1. Verify HVAC control system is operating within the design limitations. 
2. Confirm that the sequences of operation are in compliance with Contract Documents. 
3. Verify that controllers are calibrated and function as intended. 
4. Verify that controller set points are as indicated. 
5. Verify that controlled devices are properly installed and connected to correct controller. 
6. Verify that controlled devices travel freely and are in position indicated by controller: 

open, closed, or modulating. 
7. Verify location and installation of sensors to ensure that they sense only intended 

temperature, humidity, or pressure. 

B. Reporting: Include a summary of verifications performed, remaining deficiencies, and 
variations from indicated conditions. 

3.10 TOLERANCES 

A. Set HVAC system's airflow rates and water flow rates within the following tolerances: 

1. Supply, Return, and Equipment with Fans: Plus or minus 10 percent. If design value is 
less than 100 cfm, within 10 cfm. 
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2. Air Outlets and Inlets: [Plus or minus 10 percent] [Plus 10 percent or minus 5 percent] 
<Insert value>. If design value is less than 100 cfm, within 10 cfm. 

3. Heating-Water Flow Rate: Plus or minus 5 percent. If design value is less than 10 gpm 
within 10 percent. 

4. Chilled-Water Flow Rate: Plus or minus 5 percent. If design value is less than 10 gpm, 
within 10 percent. 

B. Maintaining pressure relationships as designed shall have priority over the tolerances specified 
above. 

3.11 PROGRESS REPORTING 

A. Initial Construction-Phase Report: Based on examination of the Contract Documents as 
specified in "Examination" Article, prepare a report on the adequacy of design for system-
balancing devices. Recommend changes and additions to system-balancing devices, to facilitate 
proper performance measuring and balancing. Recommend changes and additions to HVAC 
systems and general construction to allow access for performance-measuring and -balancing 
devices. 

B. Status Reports: Prepare progress reports to describe completed procedures, procedures in 
progress, and scheduled procedures. Include a list of deficiencies and problems found in 
systems being tested and balanced. Prepare a separate report for each system and each building 
floor for systems serving multiple floors. 

3.12 FINAL REPORT 

A. General: Prepare a certified written report; tabulate and divide the report into separate sections 
for tested systems and balanced systems. 

1. Include a certification sheet at the front of the report's binder, signed and sealed by the 
certified testing and balancing engineer. 

2. Include a list of instruments used for procedures, along with proof of calibration. 
3. Certify validity and accuracy of field data. 

B. Final Report Contents: In addition to certified field-report data, include the following: 
1. Manufacturers' test data. 
2. Field test reports prepared by system and equipment installers. 
3. Other information relative to equipment performance; do not include Shop Drawings and 

Product Data. 

C. General Report Data: In addition to form titles and entries, include the following data: 

1. Title page. 
2. Name and address of the TAB specialist. 
3. Project name. 
4. Project location. 
5. Architect's name and address. 
6. Engineer's name and address. 
7. Contractor's name and address. 
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8. Report date. 
9. Signature of TAB supervisor who certifies the report. 
10. Table of Contents with the total number of pages defined for each section of the report. 

Number each page in the report. 
11. Summary of contents, including the following: 

a. Indicated versus final performance. 
b. Notable characteristics of systems. 
c. Description of system operation sequence if it varies from the Contract 

Documents. 

12. Nomenclature sheets for each item of equipment. 
13. Data for units, including manufacturer's name, type, size, and fittings. 
14. Notes to explain why certain final data in the body of reports vary from indicated values. 
15. Test conditions for fans performance forms, including the following: 

a. Settings for outdoor-, return-, and exhaust-air dampers. 
b. Conditions of filters. 
c. Cooling coil, wet- and dry-bulb conditions. 
d. Heating coil, dry-bulb conditions. 
e. Face and bypass damper settings at coils. 
f. Fan drive settings, including settings and percentage of maximum pitch diameter. 
g. Settings for pressure controller(s). 
h. Other system operating conditions that affect performance. 

16. Test conditions for pump performance forms, including the following: 

a. Variable-frequency controller settings for variable-flow hydronic systems. 
b. Settings for pressure controller(s). 
c. Other system operating conditions that affect performance. 

D. System Diagrams: Include schematic layouts of air and hydronic distribution systems. Present 
each system with single-line diagram and include the following: 
1. Water flow rates. 
2. Pipe and valve sizes and locations. 
3. Balancing stations. 
4. Position of balancing devices. 

E. Air-Handling-Unit Test Reports: For air-handling units, include the following: 

1. Unit Data: 

a. Unit identification. 
b. Location. 
c. Make and type. 
d. Model number and unit size. 
e. Manufacturer's serial number. 
f. Number, type, and size of filters. 

2. Motor Data: 
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a. Motor make, and frame type and size. 
b. Horsepower and speed. 
c. Volts, phase, and hertz. 
d. Full-load amperage and service factor. 

3. Test Data (Indicated and Actual Values): 

a. Total airflow rate in cfm  
b. Total system static pressure in inches wg  
c. Inlet and discharge static pressure in inches wg  
d. Cooling-coil static-pressure differential in inches wg  
e. Heating-coil static-pressure differential in inches wg  
f. Return airflow in cfm (L/s). 

F. Instrument Calibration Reports: 

1. Report Data: 

a. Instrument type and make. 
b. Serial number. 
c. Application. 
d. Dates of use. 
e. Dates of calibration. 

3.13 VERIFICATION OF TAB REPORT 

A. The TAB specialist's test and balance engineer shall conduct the inspection in the presence of 
Construction Manager. 

B. Prepare test and inspection reports. 

3.14 ADDITIONAL TESTS 

A. Within [90] <Insert number> days of completing TAB, perform additional TAB to verify that 
balanced conditions are being maintained throughout and to correct unusual conditions. 

B. Seasonal Periods: If initial TAB procedures were not performed during near-peak summer and 
winter conditions, perform additional TAB during near-peak summer and winter conditions. 

END OF SECTION 230593 
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“NO BID” RESPONSE FORM 

If you do not wish to bid/submit a bid on this solicitation, please provide written notification of your decision. Your 
responses assist with planning future solicitations. Please indicate below in the appropriate area the reason(s) for 
your decision and return this page. Responses do not prohibit you from receiving future opportunities unless you 
request to be removed from future communications. This form may be returned to the address listed below, emailed 
to procurement@hano.org, or faxed to 504-286-8224. 
Check all that apply: 

 I am submitting a “No Bid” at this time. 
Please keep my name on the Agency’s Bidder’s List. 

 

o Too busy at this time 

o Job too small 

o Job too large 

o Territory too large to cover 

o Cannot meet delivery requirements 

o I cannot meet the Terms and Conditions of the solicitation because: 

o I do not provide products/services of this nature. 

o Insufficient time to respond to solicitation 

o Unable to meet bond/insurance requirements 

o Specifications too restrictive. Please explain: 
 

 

o Specifications unclear. Please explain: 
 

 

o Other:   
 

 Please remove my name from this product/service category. I wish to submit a revised Vendor Registration 
Form. You may receive a copy by email by contacting Procurement at procurement@hano.org . 

 

 I no longer wish to do business with Housing Authority of New Orleans. Please remove my name from the 
Agency’s Source List(s). 

 
 

Name of Company Date 

 
Printed Name of Authorized Representative Phone Number 

 
Signature of Authorized Representative Email 

 

Please return this completed form to: 
Housing Authority of New Orleans 

Procurement & Contracts Department 
4100 Touro St. 

New Orleans, LA 70122 
Email: procurement@hano.org Fax: 504-286-8224 

mailto:procurement@hano.org
mailto:procurement@hano.org
mailto:procurement@hano.org
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FORM OF BID 
(ATTACHMENT A) 

 

(This Form must be fully completed and included in the “hard copy” bid submittal.) 

 
Instructions: Unless otherwise specifically required, the items listed below must be completed and included in the 
bid submittal. Please complete this form by marking an “X,” where provided, to verify that the referenced 
completed form or information has been included within the “hard copy” bid submittal submitted by the bidder. 
Also, complete the Section 3 Statement and the Bidder’s Statement as noted below: 

 

X=ITEM INCLUDED SUBMITTAL ITEMS (One original and Three copies of each bid, including 
one with original signatures) 

   1 Form of Bid (Attachment A) 
   2 Form HUD-5369-A (Attachment B) 
 3      Form SF-LLL (Disclosure of Lobbying Activities (Attachment B-1) 
 4     Form HUD-50071 (Certification of Payments to Influence Federal              

Transactions (Attachment B-2) 
 5     Form HUD-50070 – (Certification of a Drug-Free Workplace 

(Attachment B-3) 
   6 Profile of Firm Form (Attachment C) 

   7 Entry of Proposed Fees (Louisiana Uniform Public Work Bid Form 
(Attachment I) 

   8 Acknowledgment of Addenda 
   9 Equal Employment Opportunity/Supplier Diversity 
   10 Certification of Contractor Non-Exclusion 
   11 E-Verification Affidavit 
   12 Subcontractor/Joint Venture Information 
   13   Section 3 Business Preference Documentation 
   14  Statement of Bidder’s Qualifications (Attachment P) 
   15  Vendor Registration Form (Attachment L) 

 

SECTION 3 STATEMENT 
Are you claiming a Section 3 business preference? YES or NO  .  If “YES,” pursuant to the Section 3 portion within 
the Conditions and Specifications, and pursuant to the documentation justifying such, which priority are you 
claiming?  . 

 

BIDDER’S STATEMENT 
The undersigned bidder hereby states that by completing and submitting this Form and all other documents within 
this bid submittal, he/she is verifying that all information provided herein is, to the best of his/her knowledge, true 
and accurate, and that if the HA discovers that any information entered herein to be false, such shall entitle the HA 
to not consider or make award or to cancel any award with the undersigned party. Further, by completing and 
submitting the bid submittal, and by entering and submitting the costs where provided within the noted Internet 
System, the undersigned bidder is thereby agreeing to abide by all terms and conditions pertaining to this IFB as 
issued by the HA, either in hard copy or on the noted Internet System, including an agreement to execute the 
attached Sample Contract form. Pursuant to all IFB Documents, this Form of Bid, and all attachments, and pursuant 
to all completed Documents submitted, including these forms and all attachments, the undersigned proposes to 
supply the HA with the services described herein for the fee(s) entered within the areas provided within the noted 
Internet System pertaining to this IFB. 

 
 

Signature Date Printed Name Company 
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1. Bid Preparation and Submission
(a) Bidders are expected to examine the specifications, drawings,
all instructions, and, if applicable, the construction site (see also the
contract clause entitled Site Investigation and Conditions Affect-
ing the Work  of the General Conditions of the Contract for Construc-
tion). Failure to do so will be at the bidders’ risk.

(b) All bids must be submitted on the forms provided by the Public
Housing Agency/Indian Housing Authority (PHA/IHA). Bidders shall
furnish all the information required by the solicitation.  Bids must be
signed and the bidder’s name typed or printed on the bid sheet and
each continuation sheet which requires the entry of information by
the bidder. Erasures or other changes must be initialed by the person
signing the bid.  Bids signed by an agent shall be accompanied by
evidence of that agent’s authority.  (Bidders should retain a copy of
their bid for their records.)

(c) Bidders must submit as part of their bid a completed form HUD-
5369-A, “Representations, Certifications, and Other Statements of
Bidders.”

(d) All bid documents shall be sealed in an envelope which shall be
clearly marked with the words “Bid Documents,” the Invitation for
Bids (IFB) number, any project or other identifying number, the
bidder’s name, and the date and time for receipt of bids.

(e) If this solicitation requires bidding on all items, failure to do so will
disqualify the bid.  If bidding on all items is not required, bidders
should insert the words “No Bid” in the space provided for any item
on which no price is submitted.

(f) Unless expressly authorized elsewhere in this solicitation, alter-
nate bids will not be considered.

(g) Unless expressly authorized elsewhere in this solicitation, bids
submitted by telegraph or facsimile (fax) machines will not be
considered.

(h) If the proposed contract is for a Mutual Help project (as de-
scribed in 24 CFR Part 905, Subpart E) that involves Mutual Help
contributions of work, material, or equipment, supplemental informa-
tion regarding the bid advertisement is provided as an attachment to
this solicitation.

2. Explanations and Interpretations to Prospective
Bidders

(a) Any prospective bidder desiring an explanation or interpretation
of the solicitation, specifications, drawings, etc., must request it at
least 7 days before the scheduled time for bid opening.  Requests
may be oral or written.  Oral requests must be confirmed in writing.
The only oral clarifications that will be provided will be those clearly
related to solicitation procedures, i.e., not substantive technical
information.  No other oral explanation or interpretation will be
provided.  Any information given a prospective bidder concerning
this solicitation will be furnished promptly to all other prospective
bidders as a written amendment to the solicitation, if that information
is necessary in submitting bids, or if the lack of it would be prejudicial
to other prospective bidders.

(b) Any information obtained by, or provided to, a bidder other than
by formal amendment to the solicitation shall not constitute a change
to the solicitation.

3. Amendments to Invitations for Bids
(a) If this solicitation is amended, then all terms and conditions
which are not modified remain unchanged.

(b) Bidders shall acknowledge receipt of any amendment to this
solicitation (1) by signing and returning the amendment, (2) by
identifying the amendment number and date on the bid form, or (3)
by letter, telegram, or facsimile, if those methods are authorized in
the solicitation.  The PHA/IHA must receive acknowledgement by the
time and at the place specified for receipt of bids.  Bids which fail to
acknowledge the bidder’s receipt of any amendment will result in the
rejection of the bid if the amendment(s) contained information which
substantively changed the PHA’s/IHA’s requirements.

(c) Amendments will be on file in the offices of the PHA/IHA and the
Architect at least 7 days before bid opening.

4. Responsibility of Prospective Contractor
(a) The PHA/IHA will award contracts only to responsible prospec-
tive contractors who have the ability to perform successfully under
the terms and conditions of the proposed contract.  In determining
the responsibility of a bidder, the PHA/IHA will consider such matters
as the bidder’s:

(1) Integrity;

(2) Compliance with public policy;

(3) Record of past performance; and

(4) Financial and technical resources (including construction
and technical equipment).

(b) Before a bid is considered for award, the bidder may be re-
quested by the PHA/IHA to submit a statement or other documenta-
tion regarding any of the items in paragraph (a) above.  Failure by the
bidder to provide such additional information shall render the bidder
nonresponsible and ineligible for award.
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5. Late Submissions, Modifications, and Withdrawal of Bids
(a) Any bid received at the place designated in the solicitation after
the exact time specified for receipt will not be considered unless it is
received before award is made and it:

(1) Was sent by registered or certified mail not later than the
fifth calendar day before the date specified for receipt of offers (e.g.,
an offer submitted in response to a solicitation requiring receipt of
offers by the 20th of the month must have been mailed by the 15th);

(2) Was sent by mail, or if authorized by the solicitation, was
sent by telegram or via facsimile, and it is determined by the PHA/IHA
that the late receipt was due solely to mishandling by the PHA/IHA
after receipt at the PHA/IHA; or

(3) Was sent by U.S. Postal Service Express Mail Next Day
Service - Post Office to Addressee, not later than 5:00 p.m. at the
place of mailing two working days prior to the date specified for
receipt of proposals.  The term “working days” excludes weekends
and observed holidays.

(b) Any modification or withdrawal of a bid is subject to the same
conditions as in paragraph (a) of this provision.

(c) The only acceptable evidence to establish the date of mailing of
a late bid, modification, or withdrawal sent either by registered or
certified mail is the U.S. or Canadian Postal Service postmark both
on the envelope or wrapper and on the original receipt from the U.S.
or Canadian Postal Service. Both postmarks must show a legible
date or the bid, modification, or withdrawal shall be processed as if
mailed late.  “Postmark” means a printed, stamped, or otherwise
placed impression (exclusive of a postage meter machine impres-
sion) that is readily identifiable without further action as having been
supplied and affixed by employees of the U.S. or Canadian Postal
Service on the date of mailing.  Therefore, bidders should request the
postal clerk to place a hand cancellation bull’s-eye postmark on both
the receipt and the envelope or wrapper.

(d) The only acceptable evidence to establish the time of receipt at the
PHA/IHA is the time/date stamp of PHA/IHA on the proposal wrapper or
other documentary evidence of receipt maintained by the PHA/IHA.

(e) The only acceptable evidence to establish the date of mailing of
a late bid, modification, or withdrawal sent by Express Mail Next Day
Service-Post Office to Addressee is the date entered by the post
office receiving clerk on the “Express Mail Next Day Service-Post
Office to Addressee” label and the postmark on both the envelope or
wrapper and on the original receipt from the U.S. Postal Service.
“Postmark” has the same meaning as defined in paragraph (c) of this
provision, excluding postmarks of the Canadian Postal Service.
Therefore, bidders should request the postal clerk to place a legible
hand cancellation bull’s eye postmark on both the receipt and Failure
by a bidder to acknowledge receipt of the envelope or wrapper.

(f) Notwithstanding paragraph (a) of this provision, a late modifica-
tion of an otherwise successful bid that makes its terms more
favorable to the PHA/IHA will be considered at any time it is received
and may be accepted.

(g) Bids may be withdrawn by written notice, or if authorized by this
solicitation, by telegram (including mailgram) or facsimile machine
transmission received at any time before the exact time set for
opening of bids; provided that written confirmation of telegraphic or
facsimile withdrawals over the signature of the bidder is mailed and
postmarked prior to the specified bid opening time.  A bid may be
withdrawn in person by a bidder or its authorized representative if,
before the exact time set for opening of bids, the identity of the person
requesting withdrawal is established and the person signs a receipt
for the bid.

6. Bid Opening
All bids received by the date and time of receipt specified in the
solicitation will be publicly opened and read.  The time and place of
opening will be as specified in the solicitation.  Bidders and other
interested persons may be present.

7. Service of Protest
(a) Definitions.  As used in this provision:

“Interested party” means an actual or prospective bidder whose
direct economic interest would be affected by the award of the
contract.

“Protest” means a written objection by an interested party to this
solicitation or to a proposed or actual award of a contract pursuant
to this solicitation.

(b) Protests shall be served on the Contracting Officer by obtaining
written and dated acknowledgement from —

[Contracting Officer designate the official or location where a protest
may be served on the Contracting Officer]

(c) All protests shall be resolved in accordance with the PHA’s/
IHA’s protest policy and procedures, copies of which are maintained
at the PHA/IHA.

8. Contract Award
(a) The PHA/IHA will evaluate bids in response to this solicitation
without discussions and will award a contract to the responsible
bidder whose bid, conforming to the solicitation, will be most advan-
tageous to the PHA/IHA considering only price and any price-related
factors specified in the solicitation.

(b) If the apparent low bid received in response to this solicitation
exceeds the PHA’s/IHA’s available funding for the proposed contract
work, the PHA/IHA may either accept separately priced items (see
8(e) below) or use the following procedure to determine contract
award.  The PHA/IHA shall apply in turn to each bid (proceeding in
order from the apparent low bid to the high bid) each of the separately
priced bid deductible items, if any, in their priority order set forth in
this solicitation.  If upon the application of the first deductible item to
all initial bids, a new low bid is within the PHA’s/IHA’s available
funding, then award shall be made to that bidder.  If no bid is within
the available funding amount, then the PHA/IHA shall apply the
second deductible item. The PHA/IHA shall continue this process
until an evaluated low bid, if any, is within the PHA’s/IHA’s available
funding. If upon the application of all deductibles, no bid is within the
PHA’s/IHA’s available funding, or if the solicitation does not request
separately priced deductibles, the PHA/IHA shall follow its written
policy and procedures in making any award under this solicitation.

(c) In the case of tie low bids, award shall be made in accordance
with the PHA’s/IHA’s written policy and procedures.

(d) The PHA/IHA may reject any and all bids, accept other than the
lowest bid (e.g., the apparent low bid is unreasonably low), and waive
informalities or minor irregularities in bids received, in accordance
with the PHA’s/IHA’s written policy and procedures.

Page 2 of 4



Previous edition is obsolete form HUD-5369 (10/2002)

(e) Unless precluded elsewhere in the solicitation, the PHA/IHA
may accept any item or combination of items bid.

(f) The PHA/IHA may reject any bid as nonresponsive if it is
materially unbalanced as to the prices for the various items of work
to be performed.  A bid is materially unbalanced when it is based on
prices significantly less than cost for some work and prices which are
significantly overstated for other work.

(g) A written award shall be furnished to the successful bidder within
the period for acceptance specified in the bid and shall result in a
binding contract without further action by either party.

9. Bid Guarantee (applicable to construction and equip-
ment contracts exceeding $25,000)

All bids must be accompanied by a negotiable bid guarantee which
shall not be less than five percent (5%) of the amount of the bid.  The
bid guarantee may be a certified check, bank draft, U.S. Government
Bonds at par value, or a bid bond secured by a surety company
acceptable to the U.S. Government and authorized to do business in
the state where the work is to be performed.  In the case where the
work under the contract will be performed on an Indian reservation
area, the bid guarantee may also be an irrevocable Letter of Credit
(see provision 10, Assurance of Completion, below).  Certified
checks and bank drafts must be made payable to the order of the
PHA/IHA.  The bid guarantee shall insure the execution of the
contract and the furnishing of a method of assurance of completion
by the successful bidder as required by the solicitation.  Failure to
submit a bid guarantee with the bid shall result in the rejection of the
bid. Bid guarantees submitted by unsuccessful bidders will be
returned as soon as practicable after bid opening.

10. Assurance of Completion
(a) Unless otherwise provided in State law, the successful bidder
shall furnish an assurance of completion prior to the execution of any
contract under this solicitation.  This assurance may be [Contracting
Officer check applicable items] —

[  ] (1) a performance and payment bond in a penal sum of 100
percent of the contract price; or, as may be required or permitted by
State law;

[  ] (2) separate performance and payment bonds, each for 50
percent or more of the contract price;

[  ] (3) a 20 percent cash escrow;

[  ] (4) a 25 percent irrevocable letter of credit; or,

[  ] (5) an irrevocable letter of credit for 10 percent of the total
contract price with a monitoring and disbursements agreement with
the IHA (applicable only to contracts awarded by an IHA under the
Indian Housing Program).

(b) Bonds must be obtained from guarantee or surety companies
acceptable to the U.S. Government and authorized to do business in
the state where the work is to be performed.  Individual sureties will
not be considered.  U.S. Treasury Circular Number 570, published
annually in the Federal Register, lists companies approved to act as
sureties on bonds securing Government contracts, the maximum
underwriting limits on each contract bonded, and the States in which
the company is licensed to do business.  Use of companies listed in
this circular is mandatory.  Copies of the circular may be downloaded
on the U.S. Department of Treasury website http://
www.fms.treas.gov/c570/index.html, or ordered for a minimum fee
by contacting the Government Printing Office at (202) 512-2168.

(c) Each bond shall clearly state the rate of premium and the total
amount of premium charged.  The current power of attorney for the
person who signs for the surety company must be attached to the
bond.  The effective date of the power of attorney shall not precede
the date of the bond. The effective date of the bond shall be on or after
the execution date of the contract.

(d) Failure by the successful bidder to obtain the required assur-
ance of completion within the time specified, or within such extended
period as the PHA/IHA may grant based upon reasons determined
adequate by the  PHA/IHA, shall render the bidder ineligible for
award.  The PHA/IHA may then either award the contract to the next
lowest responsible bidder or solicit new bids.  The PHA/IHA may
retain the ineligible bidder’s bid guarantee.

11. Preconstruction Conference (applicable to construction
contracts)

After award of a contract under this solicitation and prior to the start
of work, the successful bidder will be required to attend a
preconstruction conference with representatives of the PHA/IHA and
its architect/engineer, and other interested parties convened by the
PHA/IHA.  The conference will serve to acquaint the participants with
the general plan of the construction operation and all other require-
ments of the contract (e.g., Equal Employment Opportunity, Labor
Standards).  The PHA/IHA will provide the successful bidder with the
date, time, and place of the conference.

12. Indian Preference Requirements (applicable only if
this solicitation is for a contract to be performed on a
project for an Indian Housing Authority)

(a) HUD has determined that the contract awarded under this
solicitation is subject to the requirements of section 7(b) of the Indian
Self-Determination and Education Assistance Act (25 U.S.C. 450e(b)).
Section 7(b) requires that any contract or subcontract entered into for
the benefit of Indians shall require that, to the greatest extent feasible

(1) Preferences and opportunities for training and employment
(other than core crew positions; see paragraph (h) below) in connec-
tion with the administration of such contracts or subcontracts be
given to qualified “Indians.” The Act defines “Indians” to mean
persons who are members of an Indian tribe and defines “Indian
tribe” to mean any Indian tribe, band, nation, or other organized
group or community, including any Alaska Native village or regional
or village corporation as defined in or established pursuant to the
Alaska Native Claims Settlement Act, which is recognized as eligible
for the special programs and services provided by the United States
to Indians because of their status as Indians; and,

(2) Preference in the award of contracts or subcontracts in
connection with the administration of contracts be given to Indian
organizations and to Indian-owned economic enterprises, as de-
fined in section 3 of the Indian Financing Act of 1974 (25 U.S.C.
1452).  That Act defines “economic enterprise” to mean any Indian-
owned commercial, industrial, or business activity established or
organized for the purpose of profit, except that the Indian ownership
must constitute not less than 51 percent of the enterprise; “Indian
organization” to mean the governing body of any Indian tribe or entity
established or recognized by such governing body; “Indian” to mean
any person who is a member of any tribe, band, group, pueblo, or
community which is recognized by the Federal Government as
eligible for services from the Bureau of Indian Affairs and any
“Native” as defined in the Alaska Native Claims Settlement Act; and
Indian “tribe” to mean any Indian tribe, band, group, pueblo, or
community including Native villages and Native groups (including
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corporations organized by Kenai, Juneau, Sitka, and Kodiak) as
defined in the Alaska Native Claims Settlement Act, which is recog-
nized by the Federal Government as eligible for services from the
Bureau of Indian Affairs.

(b) (1) The successful Contractor under this solicitation shall com-
ply with the requirements of this provision in awarding all subcon-
tracts under the contract and in providing training and employment
opportunities.

(2) A finding by the IHA that the contractor, either (i) awarded
a subcontract without using the procedure required by the IHA, (ii)
falsely represented that subcontracts would be awarded to Indian
enterprises or organizations; or, (iii) failed to comply with the
contractor’s employment and training preference bid statement shall
be grounds for termination of the contract or for the assessment of
penalties or other remedies.

(c) If specified elsewhere in this solicitation, the IHA may restrict the
solicitation to qualified Indian-owned enterprises and Indian organi-
zations.  If two or more (or a greater number as specified elsewhere
in the solicitation) qualified Indian-owned enterprises or organiza-
tions submit responsive bids, award shall be made to the qualified
enterprise or organization with the lowest responsive bid.  If fewer
than the minimum required number of qualified Indian-owned enter-
prises or organizations submit responsive bids, the IHA shall reject
all bids and readvertise the solicitation in accordance with paragraph
(d) below.

(d) If the IHA prefers not to restrict the solicitation as described in
paragraph (c) above, or if after having restricted a solicitation an
insufficient number of qualified Indian enterprises or organizations
submit bids, the IHA may advertise for bids from non-Indian as well
as Indian-owned enterprises and Indian organizations.  Award shall
be made to the qualified Indian enterprise or organization with the
lowest responsive bid if that bid is -

(1) Within the maximum HUD-approved budget amount estab-
lished for the specific project or activity for which bids are being
solicited; and

(2) No more than the percentage specified in 24 CFR 905.175(c)
higher than the total bid price of the lowest responsive bid from any
qualified bidder.  If no responsive bid by a qualified Indian-owned
economic enterprise or organization is within the stated range of the
total bid price of the lowest responsive bid from any qualified
enterprise, award shall be made to the bidder with the lowest bid.

(e) Bidders seeking to qualify for preference in contracting or
subcontracting shall submit proof of Indian ownership with their bids.
Proof of Indian ownership shall include but not be limited to:

(1) Certification by a tribe or other evidence that the bidder is
an Indian.  The IHA shall accept the certification of a tribe that an
individual is a member.

(2) Evidence such as stock ownership, structure, manage-
ment, control, financing and salary or profit sharing arrangements of
the enterprise.

(f) (1) All bidders must submit with their bids a statement describ-
ing how they will provide Indian preference in the award  of subcon-
tracts.  The specific requirements of that statement and the factors
to used by the IHA in determining the statement’s adequacy are
included as an attachment to this solicitation.  Any bid that fails to
include the required statement shall be rejected as nonresponsive.
The IHA may require that comparable statements be provided by
subcontractors to the successful Contractor, and may require the
Contractor to reject any bid or proposal by a subcontractor that fails
to include the statement.

(2) Bidders and prospective subcontractors shall submit a
certification (supported by credible evidence) to the IHA in any
instance where the bidder or subcontractor believes it is infeasible to
provide Indian preference in subcontracting.  The acceptance or
rejection by the IHA of the certification shall be final.  Rejection shall
disqualify the bid from further consideration.

(g) All bidders must submit with their bids a statement detailing their
employment and training opportunities and their plans to provide
preference to Indians in implementing the contract; and the number
or percentage of Indians anticipated to be employed and trained.
Comparable statements from all proposed subcontractors must be
submitted.  The criteria to be used by the IHA in determining the
statement(s)’s adequacy are included as an attachment to this
solicitation.  Any bid that fails to include the required statement(s), or
that includes a statement that does not meet minimum standards
required by the IHA shall be rejected as nonresponsive.

(h) Core crew employees.  A core crew employee is an individual
who is a bona fide employee of the contractor at the time the bid is
submitted; or an individual who was not employed by the bidder at the
time the bid was submitted, but who is regularly employed by the
bidder in a supervisory or other key skilled position when work is
available.  Bidders shall submit with their bids a list of all core crew
employees.

(i) Preference in contracting, subcontracting, employment, and
training shall apply not only on-site, on the reservation, or within the
IHA’s jurisdiction, but also to contracts with firms that operate outside
these areas (e.g., employment in modular or manufactured housing
construction facilities).

(j) Bidders should contact the IHA to determine if any additional
local preference requirements are applicable to this solicitation.

(k) The IHA  [  ] does  [  ] does not [Contracting Officer check
applicable box] maintain lists of Indian-owned economic enterprises
and Indian organizations by specialty (e.g., plumbing, electrical,
foundations), which are available to bidders to assist them in meeting
their responsibility to provide preference in connection with the
administration of contracts and subcontracts.
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DISCLOSURE OF LOBBYING ACTIVITIES Approved by OMB 

Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352  0348-0046 

(See reverse for public burden disclosure.) 
1. Type of Federal Action: 2. Status of Federal Action: 3. Report Type: 

a. contract  a. bid/offer/application  a. initial filing 
b. grant  b. initial award  b. material change 
c. cooperative agreement  c. post-award  For Material Change Only: 
d. loan  year _________ quarter _________ 
e. loan guarantee  date of last report ______________ 
f. loan insurance 

4. Name and Address of Reporting Entity: 5. If Reporting Entity in No. 4 is a Subawardee, Enter Name 
and Address of Prime: 

Tier ______, if known : 

Congressional District, if known :  Congressional District, if known : 
6. Federal Department/Agency: 7. Federal Program Name/Description: 

CFDA Number, if applicable: _____________ 

8. Federal Action Number, if known : 9. Award Amount, if known : 

$ 

10. a. Name and Address of Lobbying Registrant b. Individuals Performing Services (including address if 
( if individual, last name, first name, MI): different from No. 10a ) 

(last name, first name, MI ): 

11. Signature: 

Print Name: 

Title: 

Telephone No.: _______________________ 

Authorized for Local Reproduction 

Standard Form LLL (Rev. 7-97) 

Information requested through this form is authorized by title 31 U.S.C. section 
1352. This disclosure of lobbying activities is a material representation of fact 
upon which reliance was placed by the tier above when this transaction was made 
or entered into. This disclosure is required pursuant to 31 U.S.C. 1352. This 
information will be available for public inspection. 
required disclosure shall be subject to a 
not more than $100,000 for each such failure. 

Prime Subawardee 

Federal Use Only: 

Date: 

who fails to file the Any person 
$10,000 and than civil penalty of not less 



INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES


This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the initiation or receipt of a covered Federal 
action, or a material change to a previous filing, pursuant to title 31 U.S.C. section 1352. The filing of a form is required for each payment or agreement to make 
payment to any lobbying entity for influencing or attempting to influence an officer or employeeof any agency, a Member of Congress, an officer or employeeof 
Congress, or an employeeof a Member of Congress in connectionwith a coveredFederalaction. Completeall items that apply for both the initial filing and material 
change report. Refer to the implementing guidance published by the Office of Management and Budget for additional information. 

1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence the outcome of a covered Federal action. 

2. Identify the status of the covered Federal action. 

3. Identify the appropriateclassification of this report. If this is a followup report caused by a material change to the information previously reported, enter 
the year and quarter in which the change occurred. Enter the date of the last previously submitted report by this reporting entity for this covered Federal 
action. 

4. Enter the full name, address, city, State and zip code of the reporting entity. Include CongressionalDistrict, if known. Check the appropriateclassification 
of the reporting entity that designates if it is, or expects to be, a prime or subaward recipient. Identify the tier of the subawardee,e.g., the first subawardee 
of the prime is the 1st tier. Subawards include but are not limited to subcontracts, subgrants and contract awards under grants. 

5. If the organization filing the report in item 4 checks "Subawardee," then enter the full name, address, city, State and zip code of the prime Federal 

recipient. Include Congressional District, if known. 

6. Enter the name of the Federal agency making the award or loan commitment. Include at least one organizationallevel below agency name, if known. For 

example, Department of Transportation, United States Coast Guard. 

7. Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full Catalog of Federal Domestic Assistance 

(CFDA) number for grants, cooperative agreements, loans, and loan commitments. 

8. Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g., Request for Proposal (RFP) number; 
Invitation for Bid (IFB) number; grant announcement number; the contract, grant, or loan award number; the application/proposal control number 
assigned by the Federal agency). Include prefixes, e.g., "RFP-DE-90-001." 

9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter the Federal amount of the award/loan 

commitment for the prime entity identified in item 4 or 5. 

10. (a) Enter the full name, address, city, State and zip code of the lobbying registrant under the Lobbying Disclosure Act of 1995 engaged by the reporting 
entity identified in item 4 to influence the covered Federal action. 

(b) Enter the full names of the individual(s) performing services, and include full address if different from 10 (a). Enter Last Name, First Name, and 
Middle Initial (MI). 

11. The certifying official shall sign and date the form, print his/her name, title, and telephone number. 

According to the Paperwork Reduction Act, as amended, no persons are required to respond to a collection of information unless it displays a valid OMB Control 
Number. The valid OMB control number for this information collection is OMB No. 0348-0046. Public reporting burden for this collection of information is 
estimated to average 10 minutes per response, including time for reviewing instructions, searching existing data sources, gathering and maintaining the data 
needed, and completing and reviewing the collection of information. Send comments regarding the burden estimate or any other aspect of this collection of 
information, including suggestions for reducing this burden, to the Office of Management and Budget, Paperwork Reduction Project (0348-0046), Washington, 
DC 20503. 
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OMB Approval No. 2577-0157 (Exp. 11/30/2023) 
U.S. Department of HousingCertification of Payments and Urban Developmentto Influence Federal Transactions Office of Public and Indian Housing

Applicant Name

Program/Activity Receiving Federal Grant Funding

The undersigned certifies, to the best of his or her knowledge and belief, that:

(1) No Federal appropriated funds have been paid or will be (3) The undersigned shall require that the language of this
paid, by or on behalf of the undersigned, to any person for certification be included in the award documents for all subawards
influencing or attempting to influence an officer or employee of at all tiers (including subcontracts, subgrants, and contracts
an agency, a Member of Congress, an officer or employee of under grants, loans, and cooperative agreements) and that all
Congress, or an employee of a Member of Congress in connec- sub recipients shall certify and disclose accordingly.
tion with the awarding of any Federal contract, the making of any

This certification is a material representation of fact upon whichFederal grant, the making of any Federal loan, the entering into
reliance was placed when this transaction was made or enteredof any cooperative agreement, and the extension, continuation,
into. Submission of this certification is a prerequisite for makingrenewal, amendment, or modification of any Federal contract,
or entering into this transaction imposed by Section 1352, Titlegrant, loan, or cooperative agreement.
31, U.S. Code. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than(2) If any funds other than Federal appropriated funds have
$10,000 and not more than $100,000 for each such failure.been paid or will be paid to any person for influencing or

attempting to influence an officer or employee of an agency, a
Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with this
Federal contract, grant, loan, or cooperative agreement, the
undersigned shall complete and submit Standard Form-LLL,
Disclosure Form to Report Lobbying, in accordance with its
instructions.

I hereby certify that all the information stated herein, as well as any information provided in the accompaniment herewith, is true and accurate.
Warning: HUD will prosecute false claims and statements. Conviction may result in criminal and/or civil penalties. (18 U.S.C. 1001, 1010,
1012; 31 U.S.C. 3729, 3802)

Name of Authorized Official Title

Signature Date (mm/dd/yyyy)

Previous edition is obsolete  form HUD 50071 (01/14) 
 

Public reporting burden for this information collection is estimated to average 30 minutes.  This includes the time for collecting, reviewing, and reporting data.  The information  
requested is required to obtain a benefit.  This form is used to ensure federal funds are not used to influence members of Congress.  There are no assurances of confidentiality.   
HUD may not conduct or sponsor, and an applicant is not required to respond to a collection of information unless it displays a currently valid OMB control number. 
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form HUD-50070 (3/98)
ref. Handbooks 7417.1, 7475.13, 7485.1 & .3

U.S. Department of Housing
and Urban Development

Certification for
a Drug-Free Workplace

Applicant Name

Program/Activity Receiving Federal Grant Funding

I certify that the above named Applicant will or will continue
to provide a drug-free workplace by:

a. Publishing a statement notifying employees that the un-
lawful manufacture, distribution, dispensing, possession, or use
of a controlled substance is prohibited in the Applicant's work-
place and specifying the actions that will be taken against
employees for violation of such prohibition.

b. Establishing an on-going drug-free awareness program to
inform employees ---

(1) The dangers of drug abuse in the workplace;

(2) The Applicant's policy of maintaining a drug-free
workplace;

(3) Any available drug counseling, rehabilitation, and
employee assistance programs; and

(4) The penalties that may be imposed upon employees
for drug abuse violations occurring in the workplace.

c. Making it a requirement that each employee to be engaged
in the performance of the grant be given a copy of the statement
required by paragraph a.;

d. Notifying the employee in the statement required by para-
graph a. that, as a condition of employment under the grant, the
employee will ---

Acting on behalf of the above named Applicant as its Authorized Official, I make the following certifications and agreements to
the Department of Housing and Urban Development (HUD) regarding the sites listed below:

(1) Abide by the terms of the statement; and

(2) Notify the employer in writing of his or her convic-
tion for a violation of a criminal drug statute occurring in the
workplace no later than five calendar days after such conviction;

e. Notifying the agency in writing, within ten calendar days
after receiving notice under subparagraph d.(2) from an em-
ployee or otherwise receiving actual notice of such conviction.
Employers of convicted employees must provide notice, includ-
ing position title, to every grant officer or other designee on
whose grant activity the convicted employee was working,
unless the Federalagency has designated a central point for the
receipt of such notices.  Notice shall include the identification
number(s) of each affected grant;

f. Taking one of the following actions, within 30 calendar
days of receiving notice under subparagraph d.(2), with respect
to any employee who is so convicted ---

(1) Taking appropriate personnel action against such an
employee, up to and including termination, consistent with the
requirements of the Rehabilitation Act of 1973, as amended; or

(2) Requiring such employee to participate satisfacto-
rily in a drug abuse assistance or rehabilitation program ap-
proved for such purposes by a Federal, State, or local health, law
enforcement, or other appropriate agency;

g. Making a good faith effort to continue to maintain a drug-
free workplace through implementation of paragraphs a. thru f.

2. Sites for Work Performance.  The Applicant shall list (on separate pages) the site(s) for the performance of work done in connection with the
HUD funding of the program/activity shown above:  Place of Performance shall include the street address, city, county, State, and zip code.
Identify each sheet with the Applicant name and address and the program/activity receiving grant funding.)

Check here  if there are workplaces on file that are not identified on the attached sheets.

I hereby certify that all the information stated herein, as well as any information provided in the accompaniment herewith, is true and accurate.
Warning:  HUD will prosecute false claims and statements.  Conviction may result in criminal and/or civil penalties.

(18 U.S.C. 1001, 1010, 1012;   31 U.S.C. 3729, 3802)

Name of Authorized Official Title

Signature Date

X
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PROFILE OF FIRM FORM 
(Attachment C) 

(This Form must be fully completed and included in the “hard copy” bid submittal.) 
 

(1) Prime  Sub-contractor  (This form must be completed by and for each). 
 

(2) Name of Firm:  Telephone:  Fax:    
 

(3) Street Address, City,  State, Zip:   
 

(4) Please attach a brief biography/resume of the company, including the following information: 
(a) Year Firm Established; (b) Year Firm Established in [JURISDICTION]; (c) Former Name and Year 
Established (if applicable); (d) Name of Parent Company and Date Acquired (if applicable). 

 

(5) Identify Principals/Partners in Firm (submit under Tab No. 5 a brief professional resume for each): 

NAME TITLE % OF 
OWNERSHIP 

   

   

   

   

 

(6) Identify the individual(s) that will act as project manager and any other supervisory personnel that will work 
on project; please submit under Tab No. 5 a brief resume for each. (Do not duplicate any resumes required 
above): 

NAME TITLE 
  

  

  

  

 

(7) Bidder Diversity Statement: You must circle all of the following that apply to the ownership of this firm and enter 
where provided the correct percentage (%) of ownership of each: 
 Caucasian   Public-Held  Government  Non-Profit 

American (Male) Corporation  Agency  Organization 

  %   %   %   % 

Resident- (RBE), Minority- (MBE), or Woman-Owned (WBE) Business Enterprise (Qualifies by virtue of 51% or 
more ownership and active management by one or more of the following: 

Resident-   African **Native Hispanic Asian/Pacific  Hasidic Asian/Indian 
Owned* American  American  American American Jew  American 

  %   %   %   %   %   %   % 

 

Woman-Owned  Woman-Owned Disabled Other (Specify): 
(MBE) (Caucasian) Veteran 
  %   %   %   % 

WMBE Certification Number (if known):     
Certified by (Agency):   

 

Signature Date Printed Name Company 
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PROFILE OF FIRM FORM 
(Attachment C) 

(This Form must be fully completed and placed under Tab No. 3 of the “hard copy” tabbed bid submittal.) 
 

(8) Federal Tax ID No.:   
 

(9) [APPROPRIATE JURISDICTION] Business License No.:   
 

(10) State of  License Type and No.:   
 

(11) Worker’s Compensation Insurance Carrier:     

Policy No.:  Expiration Date:   
 

(12) General Liability Insurance Carrier:     
Policy No.  Expiration Date:   

 

(13) Professional Liability Insurance Carrier:      
Policy No.  Expiration Date:   

 

(14) Debarred Statement: Has  this  firm, or any  principal(s)  ever  been  debarred  from providing any services by the  
Federal  Government,  any state government, the State of  , or any local government agency within 
or without the State of  ? Yes  No  
If "Yes," please attach a full detailed explanation, including dates, circumstances and current status. 

 
(15) Disclosure Statement: Does this firm or any principals thereof have any current, past personal or professional 

relationship with any Commissioner or Officer of the HA? Yes  No  
If "Yes," please attach a full detailed explanation, including dates, circumstances and current status. 

 
(16) Non-Collusive Affidavit: The undersigned party submitting this bid hereby certifies that such bid is genuine and 

not collusive and that said bidder entity has not colluded, conspired, connived or agreed, directly or indirectly, 
with any bidder or person, to put in a sham bid or to refrain from proposing, and has not in any manner, directly 
or indirectly sought by agreement or collusion, or communication or conference, with any person, to fix the bid 
price of affiant or of any other bidder, to fix overhead, profit or cost element of said bid price, or that of any other 
bidder or to secure any advantage against the HA or any person interested in the proposed contract; and that all 
statements in said bid are true. 

 
(17) Verification Statement: The undersigned bidder hereby states that by completing and submitting this form he/she 

is verifying that all information provided herein is, to the best of his/her knowledge, true and accurate, and 
agrees that if the HA discovers that any information entered herein is false, that shall entitle the HA to not 
consider nor make award or to cancel any award with the undersigned party. 

 
 
 

Signature Date Printed Name Company 
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Section 3 Submittal 

Form 
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Section 3 Business Preference Submittal Form 

(Attachment D) 

1.0 Introduction: This form must be fully completed, accompanied by all required attachments, for any 
bidder/bidder claiming a Section 3 Business Preference (hereinafter, "Preference"). 

 
1.1 This fully completed form and any attachments thereto, will become a part of any ensuing 

contract. 
 

1.2 Each bidder/bidder shall mark an "X" where provided following for all that apply to his/her 
claim of a Preference. 

 

1.3 The bidder/bidder shall provide as an attachment to this completed form a detailed work plan 
clearly explaining how each following "denoted effort" or "claim" will be accomplished). 
Failure on the part of the bidder/bidder to include any such required attachment fully 
explaining the claim of the bidder/bidder shall result in the HA not considering the claim for 
a Preference (though the HA will, if awarded, later require the bidder/bidder to submit the 
information to satisfy the Section 3 requirements of the ensuing contract). 

 

1.4 Please note that, even if a bidder/bidder does not complete and submit this form claiming a 
Preference, the HA may require this form to be completed by the successful bidder/bidder as 
an attachment to the ensuing contract to document the Section 3 Plan required for the ensuing 
contract. 

 
2.0 Current Section 3 Status: The undersigned bidder/bidder hereby claims that it is a Section 3 business 

concern and claims such preference in that he/she can provide evidence that (the bidder/bidder has 
attached justifying documentation for each item following marked with an "X"): 

 
2.1   It is 51% or more owned by a Section 3 resident: 

 
2.1.1   HA resident lease; 
2.1.2   Evidence of participation in a public assistance program; 
2.1.3   Articles of Incorporation; 
2.1.4   Fictitious or Assumed Business Name Certificate; 
2.1.5   List of owners/stockholders and % of each; 
2.1.6   Latest Board minutes appointing officers; 
2.1.7   Organization chart with names and titles and brief functional statement; 
2.1.8   Partnership Agreement; 
2.1.9   Corporation Annual Report. 

 
2.2         At least 30% of its full time employees include persons that are currently Section 3 

residents, or within 3 years of the date of first employment with the business concern were 
Section 3 residents: 
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2.2.1 To justify this claim, please see the immediate following: 
 
 

 
(1) 

 
 

Classification 

(2) 
Total Number of 

Current Permanent 
Employees 

(3) 
Total Number of 

Section 3 Resident 
Employees 

Trainees   

Apprentices   

Journeypersons   

Laborers   

Supervisory   

Superintendent   

Professional   

Clerical   

Other:   

 

2.2.2 Attach a listing of all employees listed within column (3) above, including name 
and total annual income. 

 

2.3   He/she has a commitment to subcontract in excess of 25% of the dollar award of all 
subcontracts to be awarded to a Section 3 business concern. 

 
2.3.1 To justify this claim, please see the immediate following: 

 

(1) 

 
 
 

Name of Section 3 Firm Receiving the 
Subcontract 

(2) 

 
 
 

Total Amount of 
Subcontract(s) 

(3) 
Percentage the 
Subcontract(s) 

is/are of the Total 
Proposed 

Contract Amount 

 $ % 
 $ % 
 $ % 

 

2.3.2 Attach for each firm listed immediately above: 
 

2.3.2.1 A detailed description of the subcontracted activity; and 
 

2.3.2.2 A fully completed Profile of Firm form. 
 

3.0 Section 3 Preference Claim, Training and Employment Opportunities: The undersigned bidder/bidder 
hereby claims that it will, as detailed within 24 CFR §135.34, provide such "opportunities" as denoted 
following; to: 
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3.1         Residents of the housing development or developments for which the section 3 covered 
assistance is expended (category 1 residents); 

3.2        Residents of other housing developments managed by the HA that is expending the section 
3 covered housing assistance (category 2 residents); 

3.3        Participants in HUD Youthbuild programs being carried out in the metropolitan area (or 
nonmetropolitan county) in which the section 3 covered assistance is expended (category 3 
residents); 

3.4   Other section 3 residents. 

 
3.8  Section 3 Preference Claim, Section 3 Business Concerns:  The undersigned bidder/bidder hereby  claims 

that it will, as a result of the contract award, and as detailed within 24 CFR §135.36, provide such 
"opportunities" as denoted following; to: 

 
4.1         Business concerns that are 51 percent or more owned by residents of the housing 

development or developments for which the section 3 covered assistance is expended, or 
whose full-time, permanent workforce includes 30 percent of these persons as employees 
(category 1 businesses); 

4.2         Business concerns that are 51 percent or more owned by residents of other housing 
developments or developments managed by the HA that is expending the section 3 covered 
assistance, or whose full-time, permanent workforce includes 30 percent of these persons as 
employees (category 2 businesses); or 

4.3        HUD Youthbuild programs being carried out in the metropolitan area (or nonmetropolitan 
county/parish) in which the section 3 covered assistance is expended (category 3 businesses). 

4.4         Business concerns that are 51 percent or more owned by section 3 residents, or whose 
permanent, full-time workforce includes no less than 30 percent section 3 residents (category 
4 businesses), or that subcontract in excess of 25 percent of the total amount of subcontracts to 
business concerns identified in paragraphs (a)(1)(i) and (a)(1)(ii) of this section. 

5.0 As further detailed herein, which of the following priority are you claiming? (NOTE: Mark with an "X" 
the highest claimed Priority only.) 

 
PRIORITY 
CLAIMED 
(Mark "X") 

 
FACTOR DESCRIPTION 

 SECTION 3 BUSINESS PREFERENCE 
PARTICIPATION: 

 Priority I, Category 1a: Business concerns that are 51 
percent or more owned by residents of the housing 
development or developments for which the Section 3- 
covered assistance is expended. 

 Priority II, Category 1b: Business concerns whose 
workforce includes 30 percent of residents of the 
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 housing development for which the Section 3-covered 

assistance is expended, or within three (3) years of the 
date of first employment with the business concern, 
were residents of the Section 3-covered housing 
development. 

 Priority III, Category 2a: Business concerns that are 51 
percent or more owned by residents of any other housing 
development or developments. 

 Priority IV, Category 2b: Business concerns whose 
workforce includes 30 percent of residents of any other 
public housing development or developments, or within 
three (3) years of the date of first employment with the 
business concern, were “Section 3” residents of any 
other public housing development. 

 Priority V, Category 3: Business concerns participating 
in HUD Youth-build programs being carried out in the 
metropolitan area in which the Section 3-covered 
assistance is expended. 

 Priority VI, Category 4a: Business concerns that are 51 
percent or more owned by Section 3 residents in the 
metropolitan area, or whose permanent, full-time 
workforce includes no less than 30 percent of Section 3 
residents in the metropolitan area, or within three (3) 
years of the date of employment with the business 
concern, were Section 3 residents in the metropolitan 
area. 

 Priority VII, Category 4b: Business concerns that 
subcontract in excess of 25 percent of the total amount of 
subcontracts to Section 3 business concerns. 

 
 

6.0 As detailed within 24 CFR §135, Appendix I, Examples of Efforts To Offer Training and Employment 
Opportunities to Section 3 Residents, denote the "efforts" your firm hereby formally commits to 
implement if you are awarded a contract: 

 

6.1   Entering into “first source” hiring agreements with organizations representing Section 3 
residents. 

 

6.2         Sponsoring a HUD-certified “Step-Up” employment and training program for section 3 
residents. 

6.3         Establishing training programs, which are consistent with the requirements of the 
Department of Labor, for public and Indian housing residents and other section 3 residents in 
the building trades. 

6.4        Advertising the training and employment positions by distributing flyers (which identify 
the positions to be filled, the qualifications required, and where to obtain additional 
information about the application process) to every occupied dwelling unit in the housing 
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development or developments where category 1 or category 2 persons (as these terms are 
defined in §135.34) reside. 

6.5        Advertising the training and employment positions by posting flyers (which identify the 
positions to be filled, the qualifications required, and where to obtain additional information 
about the application process) in the common areas or other prominent areas of the housing 
development or developments. For HAs, post such advertising in the housing development or 
developments where category 1 or category 2 persons reside; for all other recipients, post such 
advertising in the housing development or developments and transitional housing in the 
neighborhood or service area of the section 3 covered project. 

6.6          Contacting resident councils, resident management corporations, or other resident 
organizations, where they exist, in the housing development or developments where category 
1 or category 2 persons reside, and community organizations in HUD-assisted neighborhoods, 
to request the assistance of these organizations in notifying residents of the training and 
employment positions to be filled. 

6.7         Sponsoring (scheduling, advertising, financing or providing in-kind services) a job 
informational meeting to be conducted by an HA or contractor representative or 
representatives at a location in the housing development or developments where category 1 or 
category 2 persons reside or in the neighborhood or service area of the section 3 covered project. 

6.8         Arranging assistance in conducting job interviews and completing job applications for 
residents of the housing development or developments where category 1 or category 2 persons 
reside and in the neighborhood or service area in which a section 3 project is located. 

6.9         Arranging for a location in the housing development or developments where category 1 
persons reside, or the neighborhood or service area of the project, where job applications may 
be delivered to and collected by a recipient or contractor representative or representatives. 

6.10        Conducting job interviews at the housing development or developments where category 1 
or category 2 persons reside, or at a location within the neighborhood or service area of the 
section 3 covered project. 

6.11         Contacting agencies administering HUD Youthbuild programs, and requesting their 
assistance in recruiting HUD Youthbuild program participants for the HA's or contractor's 
training and employment positions. 

6.12        Consulting with State and local agencies administering training programs funded through 
JTPA or JOBS, probation and parole agencies, unemployment compensation programs, 
community organizations and other officials or organizations to assist with recruiting Section 
3 residents for the HA's or contractor's training and employment positions. 

6.13         Advertising the jobs to be filled through the local media, such as community television 
networks, newspapers of general circulation, and radio advertising. 

6.14        Employing a job coordinator, or contracting with a business concern that is licensed in the 
field of job placement (preferably one of the section 3 business concerns identified in part 135), 
that will undertake, on behalf of the HA, other recipient or contractor, the efforts to match 
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eligible and qualified section 3 residents with the training and employment positions that the 
HA or contractor intends to fill. 

6.15         For an HA, employing section 3 residents directly on either a permanent or a temporary 
basis to perform work generated by section 3 assistance. (This type of employment is referred 
to as “force account labor” in HUD's Indian housing regulations. See 24 CFR §905.102, and 
§905.201(a)(6).) 

6.16         Where there are more qualified section 3 residents than there are positions to be filled, 
maintaining a file of eligible qualified section 3 residents for future employment positions. 

6.17         Undertaking job counseling, education and related programs in association with local 
educational institutions. 

6.18         Undertaking such continued job training efforts as may be necessary to ensure the 
continued employment of section 3 residents previously hired for employment opportunities. 

6.19        After selection of bidders but prior to execution of contracts, incorporating into the contract 
a negotiated provision for a specific number of public housing or other section 3 residents to 
be trained or employed on the section 3 covered assistance. 

6.20        Coordinating plans and implementation of economic development (e.g., job training and 
preparation, business development assistance for residents) with the planning for housing and 
community development. 

7.0 As detailed within 24 CFR §135, Appendix II, Examples of Efforts To Award Contracts to Section 3 
Business Concerns, denote following the "efforts" your firm hereby formally commits to implement if 
you are awarded a contract: 

7.1        Utilizing procurement procedures for section 3 business concerns similar to those provided 
in 24 CFR part 905 for business concerns owned by Native Americans (see section III of this 
Appendix). 

7.2        In determining the responsibility of potential contractors, consider their record of section 
3 compliance as evidenced by past actions and their current plans for the pending contract. 

7.3        Contacting business assistance agencies, minority contractors associations and community 
organizations to inform them of contracting opportunities and requesting their assistance in 
identifying section 3 businesses which may solicit bids or bids for contracts for work in 
connection with section 3 covered assistance. 

 

7.4     Advertising contracting opportunities by posting notices, which provide general 
information about the work to be contracted and where to obtain additional information, in 
the common areas or other prominent areas of the housing development or developments 
owned and managed by the HA. 

7.5        For HAs, contacting resident councils, resident management corporations, or other resident 
organizations, where they exist, and requesting their assistance in identifying category 1 and 
category 2 business concerns. 
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7.6         Providing written notice to all known section 3 business concerns of the contracting 
opportunities. This notice should be in sufficient time to allow the section 3 business concerns 
to respond to the bid invitations or Invitation for Bids. 

7.7         Following up with section 3 business concerns that have expressed interest in the 
contracting opportunities by contacting them to provide additional information on the 
contracting opportunities. 

7.8        Coordinating pre-bid meetings at which section 3 business concerns could be informed of 
upcoming contracting and subcontracting opportunities. 

7.9        Carrying out workshops on contracting procedures and specific contract opportunities in 
a timely manner so that section 3 business concerns can take advantage of upcoming 
contracting opportunities, with such information being made available in languages other 
than English where appropriate. 

7.10         Advising section 3 business concerns as to where they may seek assistance to overcome 
limitations such as inability to obtain bonding, lines of credit, financing, or insurance. 

7.11        Arranging solicitations, times for the presentation of bids, quantities, specifications, and 
delivery schedules in ways to facilitate the participation of section 3 business concerns. 

7.12         Where appropriate, breaking out contract work items into economically feasible units to 
facilitate participation by section 3 business concerns. 

7.13         Contacting agencies administering HUD Youthbuild programs, and notifying these 
agencies of the contracting opportunities. 

 

7.14     Advertising the contracting opportunities through trade association papers and 
newsletters, and through the local media, such as community television networks, newspapers 
of general circulation, and radio advertising. 

7.15   Developing a list of eligible section 3 business concerns. 

7.16         For HAs, participating in the “Contracting with Resident-Owned Businesses” program 
provided under 24 CFR part 963. 

7.17         Establishing or sponsoring programs designed to assist residents of public or Indian 
housing in the creation and development of resident-owned businesses. 

7.18        Establishing numerical goals (number of awards and dollar amount of contracts) for award 
of contracts to section 3 business concerns. 

7.19        Supporting businesses which provide economic opportunities to low income persons by 
linking them to the support services available through the Small Business Administration 
(SBA), the Department of Commerce and comparable agencies at the State and local levels. 

7.20          Encouraging financial institutions, in carrying out their responsibilities under the 
Community Reinvestment Act, to provide no or low interest loans for providing working 
capital and other financial business needs. 

7.21   Actively supporting joint ventures with section 3 business concerns. 
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7.22        Actively supporting the development or maintenance of business incubators which assist 
Section 3 business concerns. 

 
8.0 The undersigned bidder/bidder hereby declares: 

 
8.1 The information within this completed form (and any attachments) is, to the best of his/her 

knowledge, true and accurate. 
 

8.2 He/she is aware that if the HA discovers that any such information is not true and accurate, 
such shall allow the HA to: 

 
8.2.1 NOT award the bidder/bidder a Preference; and 

 
8.2.2 If the HA deems such is warranted (e.g. in the case of submitting information the 

bidder/bidder knows to be untrue), declare such bidder/bidder to be 
nonresponsive and not allow the bidder/bidder to receive an award. 

 
8.3 He/she is aware that if he/she receives and award as the result of this competitive solicitation, 

even though he/she may not receive a Preference from the HA as a result of this submittal, 
he/she will still be required to, to the greatest extent feasible, implement a Section 3 Plan, 
including a commitment to interview and consider hiring Section 3 persons (most specifically, 
residents of the HA) whenever the successful bidder/bidder has need to hire additional 
employees during the term of the ensuing contract. 

 
 
 
 

Signature Date Printed Name Company 
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1. Certificate of Independent Price Determination
(a) The bidder certifies that--

(1) The prices in this bid have been arrived at independently,
without, for the purpose of restricting competition, any consultation,
communication, or agreement with any other bidder or competitor
relating to (i) those prices, (ii) the intention to submit a bid, or (iii) the
methods or factors used to calculate the prices offered;

(2) The prices in this bid have not been and will not be
knowingly disclosed by the bidder, directly or indirectly, to any other
bidder or competitor before bid opening (in the case of a sealed bid
solicitation) or contract award (in the case of a competitive proposal
solicitation) unless otherwise required by law; and

(3) No attempt has been made or will be made by the bidder to
induce any other concern to submit or not to submit a bid for the
purpose of restricting competition.

(b) Each signature on the bid is considered to be a certification by
the signatory that the signatory--

(1) Is the person in the bidder's organization responsible for
determining the prices being offered in this bid or proposal, and that
the signatory has not participated and will not participate in any
action contrary to subparagraphs (a)(l) through (a)(3) above; or

(2) (i) Has been authorized, in writing, to act as agent for the
following principals in certifying that those principals have not
participated, and will not participate in any action contrary to
subparagraphs (a)(l) through (a)(3) above.

_______________________________________________ [insert
full name of person(s) in the bidder's organization responsible for
determining the prices offered in this bid or proposal, and the title of
his or her position in the bidder's organization];

(ii) As an authorized agent, does certify that the principals
named in subdivision (b)(2)(i) above have not participated, and will
not participate, in any action contrary to subparagraphs (a)(1)
through (a)(3) above; and

(iii) As an agent, has not personally participated, and will
not participate in any action contrary to subparagraphs (a)(1)
through (a)(3) above.

(c) If the bidder deletes or modifies subparagraph (a)2 above, the
bidder must furnish with its bid a signed statement setting forth in
detail the circumstances of the disclosure.

[  ] [Contracting Officer check if following paragraph is applicable]

(d) Non-collusive affidavit. (applicable to contracts for construction
and equipment exceeding $50,000)

(1) Each bidder shall execute, in the form provided by the PHA/
IHA, an affidavit to the effect that he/she has not colluded with any
other person, firm or corporation in regard to any bid submitted in
response to this solicitation.  If the successful bidder did not submit
the affidavit with his/her bid, he/she must submit it within three (3)
working days of bid opening.  Failure to submit the affidavit by that
date may render the bid nonresponsive.  No contract award will be
made without a properly executed affidavit.

(2) A fully executed "Non-collusive Affidavit"   [  ] is,  [  ] is not
included with the bid.

2. Contingent Fee Representation and Agreement
(a) Definitions.  As used in this provision:

"Bona fide employee" means a person, employed by a bidder
and subject to the bidder's supervision and control as to time, place,
and manner of performance, who neither exerts, nor proposes to
exert improper influence to solicit or obtain contracts nor holds out
as being able to obtain any contract(s) through improper influence.

"Improper influence" means any influence that induces or tends
to induce a PHA/IHA employee or officer to give consideration or to
act regarding a PHA/IHA contract on any basis other than the merits
of the matter.

(b) The bidder represents and certifies as part of its bid that, except
for full-time bona fide employees working solely for the bidder, the
bidder:

(1) [  ] has,  [  ] has not  employed or retained any person or
company to solicit or obtain this contract; and

(2) [  ] has,  [  ] has not  paid or agreed to pay to any person or
company employed or retained to solicit or obtain this contract any
commission, percentage, brokerage, or other fee contingent upon or
resulting from the award of this contract.

(c) If the answer to either (a)(1) or (a)(2) above is affirmative, the
bidder shall make an immediate and full written disclosure to the
PHA/IHA Contracting Officer.

(d) Any misrepresentation by the bidder shall give the PHA/IHA the
right to (1) terminate the contract; (2) at its discretion, deduct from
contract payments the amount of any commission, percentage,
brokerage, or other contingent fee; or (3) take other remedy
pursuant to the contract.

3. Certification and Disclosure Regarding Payments to
Influence Certain Federal Transactions  (applicable to
contracts exceeding $100,000)

(a) The definitions and prohibitions contained in Section 1352 of
title 31, United States Code, are hereby incorporated by reference
in paragraph (b) of this certification.

Page1 of 3
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6. Minimum Bid Acceptance Period
(a) "Acceptance period," as used in this provision, means the
number of calendar days available to the PHA/IHA for awarding a
contract from the date specified in this solicitation for receipt of bids.

(b) This provision supersedes any language pertaining to the
acceptance period that may appear elsewhere in this solicitation.

(c) The PHA/IHA requires a minimum acceptance period of
[Contracting Officer insert time period] calendar days.

(d) In the space provided immediately below, bidders may specify
a longer acceptance period than the PHA's/IHA's minimum require-
ment.  The bidder allows the following acceptance period:
calendar days.

(e) A bid allowing less than the PHA's/IHA's minimum acceptance
period will be rejected.

(f) The bidder agrees to execute all that it has undertaken to do, in
compliance with its bid, if that bid is accepted in writing within (1) the
acceptance period stated in paragraph (c) above or (2) any longer
acceptance period stated in paragraph (d) above.

7. Small, Minority, Women-Owned Business Concern
Representation

The bidder represents and certifies as part of its bid/ offer that it --

(a) [  ] is,  [  ] is not  a small business concern.  "Small business
concern," as used in this provision, means a concern, including its
affiliates, that is independently owned and operated, not dominant
in the field of operation in which it is bidding, and qualified as a small
business under the criteria and size standards in 13 CFR 121.

(b) [    ] is,  [    ] is not  a women-owned business enterprise.  "Women-
owned business enterprise," as used in this provision, means a
business that is at least 51 percent owned by a woman or women
who are U.S. citizens and who also control and operate the business.

(c) [    ] is,  [    ] is not  a minority business enterprise. "Minority
business enterprise," as used in this provision, means a business
which is at least 51 percent owned or controlled by one or more
minority group members or, in the case of a publicly owned business,
at least 51 percent of its voting stock is owned by one or more
minority group members, and whose management and daily opera-
tions are controlled by one or more such individuals. For the purpose
of this definition, minority group members are:

(Check the block applicable to you)

[  ]  Black Americans [  ]  Asian Pacific Americans

[  ]  Hispanic Americans [  ]  Asian Indian Americans

[  ]  Native Americans [  ]  Hasidic Jewish Americans

8. Indian-Owned Economic Enterprise and Indian
Organization  Representation (applicable only if this
solicitation is for a contract to be performed on a project for an
Indian Housing Authority)

The bidder represents and certifies that it:

(a) [    ] is,  [    ] is not  an Indian-owned economic enterprise.
"Economic enterprise," as used in this provision, means any com-
mercial, industrial, or business activity established or organized for
the purpose of profit, which is at least 51 percent Indian owned.
"Indian," as used in this provision, means any person who is a
member of any tribe, band, group, pueblo, or community which is
recognized by the Federal Government as eligible for services from
the Bureau of Indian Affairs and any "Native" as defined in the Alaska
Native Claims Settlement Act.

(b) [   ] is,  [   ] is not  an Indian organization. "Indian organization,"
as used in this provision, means the governing body of any Indian
tribe or entity established or recognized by such governing body.
Indian "tribe" means any Indian tribe, band, group, pueblo, or

(b) The bidder, by signing its bid, hereby certifies to the best of his
or her knowledge and belief as of December 23, 1989 that:

(1) No Federal appropriated funds have been paid or will be
paid to any person for influencing or attempting to influence an
officer or employee of any agency, a Member of Congress, an officer
or employee of Congress, or an employee of a Member of Congress
on his or her behalf in connection with the awarding of a contract
resulting from this solicitation;

(2) If any funds other than Federal appropriated funds (includ-
ing profit or fee received under a covered Federal transaction) have
been paid, or will be paid, to any person for influencing or attempting
to influence an officer or employee of any agency, a Member of
Congress, an officer or employee of Congress, or an employee of a
Member of Congress on his or her behalf in connection with this
solicitation, the bidder shall complete and submit, with its bid, OMB
standard form LLL, "Disclosure of Lobbying Activities;" and

(3) He or she will include the language of this certification in all
subcontracts at any tier and require that all recipients of subcontract
awards in excess of $100,000 shall certify and disclose accordingly.

(c) Submission of this certification and disclosure is a prerequisite
for making or entering into this contract imposed by section 1352,
title 31, United States Code. Any person who makes an expenditure
prohibited under this provision or who fails to file or amend the
disclosure form to be filed or amended by this provision, shall be
subject to a civil penalty of not less than $10,000, and not more than
$100,000, for each such failure.

(d) Indian tribes (except those chartered by States) and Indian
organizations as defined in section 4 of the Indian Self-Determina-
tion and Education Assistance Act (25 U.S.C. 450B) are exempt
from the requirements of this provision.

4. Organizational Conflicts of Interest Certification
The bidder certifies that to the best of its knowledge and belief and
except as otherwise disclosed, he or she does not have any
organizational conflict of interest which is defined as a situation in
which the nature of work to be performed under this proposed
contract and the bidder's organizational, financial, contractual, or
other interests may, without some restriction on future activities:

(a) Result in an unfair competitive advantage to the bidder; or,

(b) Impair the bidder's objectivity in performing the contract work.

[  ] In the absence of any actual or apparent conflict, I hereby  certify
that to the best of my knowledge and belief, no actual or apparent
conflict of interest exists with regard to my possible performance of
this procurement.

5. Bidder's Certification of Eligibility
(a) By the submission of this bid, the bidder certifies that to the best
of its knowledge and belief, neither it, nor any person or firm which
has an interest in the bidder's firm, nor any of the bidder's subcon-
tractors,  is ineligible to:

(1) Be awarded contracts by any agency of the United States
Government, HUD, or the State in which this contract is to be
performed; or,

(2) Participate in HUD programs pursuant to 24 CFR Part 24.

(b) The certification in paragraph (a) above is a material represen-
tation of fact upon which reliance was placed when making award.
If it is later determined that the bidder knowingly rendered an
erroneous certification, the contract may be terminated for default,
and the bidder may be debarred or suspended from participation in
HUD programs and other Federal contract programs.
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community including Native villages and Native groups (including
corporations organized by Kenai, Juneau, Sitka, and Kodiak) as
defined in the Alaska Native Claims Settlement Act, which is
recognized by the Federal Government as eligible for services from
the Bureau of Indian Affairs.

9. Certification of Eligibility Under the Davis-Bacon
Act (applicable to construction contracts exceeding $2,000)

(a) By the submission of this bid, the bidder certifies that neither it
nor any person or firm who has an interest in the bidder's firm is a
person or firm ineligible to be awarded contracts by the United States
Government by virtue of section 3(a) of the Davis-Bacon Act or 29
CFR 5.12(a)(1).

(b) No part of the contract resulting from this solicitation shall be
subcontracted to any person or firm ineligible to be awarded
contracts by the United States Government by virtue of section 3(a)
of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(c) The penalty for making false statements is prescribed in the U.
S. Criminal Code, 18 U.S.C. 1001.

10. Certification of Nonsegregated Facilities  (applicable
to contracts exceeding $10,000)

(a) The bidder's attention is called to the clause entitled Equal
Employment Opportunity   of the General Conditions of the Con-
tract for Construction.

(b) "Segregated facilities," as used in this provision, means any
waiting rooms, work areas, rest rooms and wash rooms, restaurants
and other eating areas, time clocks, locker rooms and other storage
or dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing facilities provided
for employees, that are segregated by explicit directive or are in fact
segregated on the basis of race, color, religion, or national origin
because of habit, local custom, or otherwise.

(c) By the submission of this bid, the bidder certifies that it does not
and will not maintain or provide for its employees any segregated
facilities at any of its establishments, and that it does not and will not
permit its employees to perform their services at any location under
its control where segregated facilities are maintained.  The bidder
agrees that a breach of this certification is a violation of the Equal
Employment Opportunity clause in the contract.

(d) The bidder further agrees that (except where it has obtained
identical certifications from proposed subcontractors for specific
time periods) prior to entering into subcontracts which exceed
$10,000 and are not exempt from the requirements of the Equal
Employment Opportunity clause, it will:

(1) Obtain identical certifications from the proposed subcon-
tractors;

(2) Retain the certifications in its files; and

(3) Forward the following notice to the proposed subcontrac-
tors (except if the proposed subcontractors have submitted identical
certifications for specific time periods):

Notice to Prospective Subcontractors of Requirement for
Certifications of Nonsegregated Facilities
A Certification of Nonsegregated Facilities must be submitted before
the award of a subcontract exceeding $10,000 which is not exempt
from the provisions of the Equal Employment Opportunity clause of
the prime contract.  The certification may be submitted either for
each subcontract or for all subcontracts during a period (i.e.,
quarterly, semiannually, or annually).

Note:  The penalty for making false statements in bids is prescribed
in 18 U.S.C. 1001.

11. Clean Air and Water Certification  (applicable to con-
tracts exceeding $100,000)

The bidder certifies that:

(a) Any facility to be used in the performance of this contract  [    ]
is,   [   ] is not  listed on the Environmental Protection Agency List of
Violating Facilities:

(b) The bidder will immediately notify the PHA/IHA Contracting
Officer, before award, of the receipt of any communication from the
Administrator, or a designee, of the Environmental Protection
Agency, indicating that any facility that the bidder proposes to use
for the performance of the contract is under consideration to be
listed on the EPA List of Violating Facilities; and,

(c) The bidder will include a certification substantially the same as
this certification, including this paragraph (c), in every nonexempt
subcontract.

12. Previous Participation Certificate  (applicable to
construction and equipment contracts exceeding $50,000)

(a) The bidder shall complete and submit with his/her bid the Form
HUD-2530, "Previous Participation Certificate."  If the successful
bidder does not submit the certificate with his/her bid, he/she must
submit it within three (3) working days of bid opening.  Failure to
submit the certificate by that date may render the bid nonresponsive.
No contract award will be made without a properly executed certifi-
cate.

(b) A fully executed "Previous Participation Certificate"

[   ] is,  [   ] is not  included with the bid.

13. Bidder's Signature
The bidder hereby certifies that the information contained in these
certifications and representations is accurate, complete, and
current.

__________________________________________________________________
(Signature and Date)

__________________________________________________________________
(Typed or Printed Name)

__________________________________________________________________
(Title)

__________________________________________________________________
(Company Name)

(Company Address)
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SUPPLEMENTAL CONDITIONS 
 

The following supplements and/or modifies the “General Conditions for Construction Contracts,” form 
HUD-5370: 

 

Time of Completion. The Contractor shall commence work under this contract at the time stipulated in the 

written “Notice to Proceed” (NTP) issued by the local authority. The Contractor shall complete the work in    
365 calendar days which includes time to order equipment and complete the install. The work shall 
be considered complete only when the Local Authority has issued its formal “Certificate of Acceptance”. 

 
Liquidated Damages 

 

The cost per day in Liquidated Damages for delay on completion of this project is $963.00. 

 

Contract Type 
 

The contract resulting from this IFB shall be a fixed price contract. Boiler replacement services shall be paid 
at fixed rates, in accordance with the contractor’s Cost Bid, pending HUD Funding. 

 

Davis Bacon 
 

Davis Wage Rates are in effect for this project. 
 

Employment, Training and Contracting Policy 
 

PART I- POLICY, PURPOSE, REQUIREMENTS, DEFINITIONS 
 

A. INTRODUCTION AND SUMMARY 

B. DEFINITIONS 
C. HANO SECTION 3 & DBE/WBE POLICY STATEMENTS 
D. SECTION 3 NEW HIRE AND CONTRACTING REQUIREMENTS 
E. DBE/WBE CONTRACT REQUIREMENTS 

 

PART II- PROCUREMENT & CONTRACTOR REQUIREMENTS AND PROCEDURES 
 

A. SECTION 3 CONTRACTING PROCEDURES. 

B. DBE/WBE CONTRACTING PROCEDURES 
C. REPORTING OPEN POSITIONS 

 

PART III – COMPLIANCE REQUIREMENTS 
 

A. COMPLIANCE REQUIREMENTS FOR HIRING & CONTRACTING 
B. PROJECT LABOR AGREEMENTS OR COMMUNITY WORKFORCE AGREEMENTS 

 
PART VI – TRAINING REQUIREMENTS 

 
A. TRAINING AND INTERNSHIP REQUIREMENTS 
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PART V – CONTRACTING AND COMPLIANCE FORMS 
 

A. SECTION -3 INDIVIDUAL VERIFICATION FORM 
B. SECTION -3 EMPLOYMENT ACTION PLAN 
C. SECTION -3 TRAINING ACTION PLAN 

D. CONTRACTING ACTION PLAN FOR SECTION 3/DBE/WBE 
E. LIST OF CORE EMPLOYEES 
F. CONTRACTING SCHEDULE 
G. SECTION -3 EMPLOYMENT AND TRAINING SCHEDULE 
H. LETTER OF INTENT 
I. STATEMENT OF UNDERSTANDING 
J. CONTRACTORS SECTION -3 EMPLOYMENT AND TRAINING COMPLIANCE REPORT 
K. EMPLOYER PAID TRAINING REPORT 
L. SECTION -3 MANHOUR REPORT 
M. CONTRACTING COMPLIANCE REPORT 
N. EMPLOYMENT ASSESSMENT 

 

Invoicing 
 

Invoices shall be submitted monthly to the Department of Finance with a copy to the Modernization and 
Development Department. The invoice shall provide an invoice number, service dates, purchase order 
number, Task Order number, and a description of services provided and the name/title of employee who 
rendered the services. Invoices shall be submitted on the contractor’s own invoice form. 

 
Payments 

 
All vendors should submit invoices to the Finance Department on or before the days listed below. All 
vendor invoices are due on the 1st or 15th of the month. Invoice payments are as follows: 

 

 Invoices received on the 16th of the current month thru the 1st day of the next month will be paid on the 1st of 
the following month. 

 

 Example: An invoice received on August 27th will be processed commencing September 1st and 
paid on October 1st. 

 

 Invoices received on the 2nd of the current month thru the 15th of the current month will be paid on the 15th of 
the following month. 

 

 Example: An invoice received on August 4th will be processed commencing August 15th and 
paid on September 15th. 

 
Request for Taxpayer Number and Certification (W-9) 
The respondent(s) shall provide a copy of its Request for Taxpayer Number and Certification (W-9) at the 
time and date specified by the Authority. 
Public Access to Procurement Information/Confidentiality 

 

All information submitted in response to a solicitation issued by the Housing Authority of New Orleans 
(HANO) shall remain confidential until after final approval by HANO’s Board of Commissioners and/or 
the United States Department of Housing and Urban Development (HUD). HANO’s policy regarding 
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public access is in strict accordance with the guidelines set forth in its Procurement Policy, Section 5.3.4, 
HUD Handbook 7460.8 REV 2, Section 1.6, Public Access to Procurement Information and Section 7.2 (J) 
Confidentiality. Furthermore, pursuant to Louisiana Revised Statute 40:526(8), HANO shall not disclose 
information submitted to HANO in confidence in response t this IFB, and not otherwise required by law to 
be submitted, where such information should reasonably be considered confidential. 

 
Indemnification 

 
The successful Respondent(s) will be required to protect, defend, indemnify, keep, save, and hold HANO, 
its officers, officials, employees and agents free and harmless from and against any and all liabilities, losses, 
penalties, damages, settlements, environmental liability, costs, charges, professional fees or other expenses 
or liabilities of every kind, nature and character arising out of or relating to any and all claims, liens, 
demands, obligations, actions, suits, judgments or settlements, proceedings or causes of action of every kind, 
nature and character (collectively, “claims”) in connection with or arising directly or indirectly out of the 
acts or omissions and/or the performance thereof by the successful Respondent, its officers, officials, agents, 
employees, and subcontractors, including, but not limited to, the enforcement of the indemnification 
provision. The successful Respondent(s) will be further required to investigate, handle, respond to, provide 
defense for and defend all suits for any and all claims, at its sole expense and agrees to bear all other costs 
and expenses related thereto, even if the claims are considered groundless, false or fraudulent. 
HANO will have the right, at its option and at its expense, to participate in the defense of any suit, without 
relieving the successful Respondent of any of its obligations under this indemnity provision. The 
indemnities to be set forth in the contract resulting from this IFB will survive the expiration or termination 
of that contract. 

 
Rights, Use, and Ownership of Assessment Materials 

 

Assessment materials generated as a result of performing the Scope of Services contained in this contract 
shall be confidential and proprietary, and shall be for the exclusive use and ownership of The Housing 
Authority of New Orleans. Such materials shall include, but not be limited to data, cost estimates, and 
reports generated that contain descriptive and/or identifying information regarding individual properties 
owned by HANO and/or HANO’s portfolio of properties. Such materials shall not be shared, signed, sold 
or disclosed to parties other than those named on the contract without the express written permission of the 
Housing Authority of New Orleans’ Contracting Officer. Any violations of this provision shall be considered 
a breach of, and grounds for immediate termination in accordance with the General Contract Conditions, 
HUD Form 5370-C, Paragraph 4, Termination for Convenience and Default. 

 
Ethics Policy 

 
The selected Respondent shall abide by the applicable provisions of the Housing Authority of New Orleans’ 
Ethics Policy and State of Louisiana Ethics Code. 

 
Third Party Claims on Software 

 
HANO shall be held harmless from any third party legal claims involving the use by HANO of any software 
product or technique provided by the selected Respondent. 
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The successful Respondent shall possess all of the required State and Local licenses and certifications 
required to perform work of the type required by this contract in the City of New Orleans. In addition, the 
Respondent shall comply with all laws, ordinances and regulations applicable to the services contemplated 
herein. Respondents are presumed to be familiar with all federal, state and local laws, ordinances, codes, 
rules and regulations that may in any way affect the delivery of services. 
Contractual Obligations 

 
At any time, should the proposed services require the use of products or services of another company, 
such services shall be disclosed, and HANO will hold the selected respondent(s) responsible for the 
proposed services. 

 
Certification of Legal Entity 

 
Prior to execution of the Contract Agreement, the Respondent shall certify that joint ventures, partnerships, 
team agreements, new corporations or other entities that either exist or will be formally structured are, or 
will be legal and binding under Louisiana law. 

 
Certifications 

 

In submitting the bid, the Respondent is indicating a willingness to comply with all terms and conditions of 
the IFB, including but not limited to those set forth in HUD Form 5370-C, General Contract Conditions, 
Non-Construction, and these Supplemental Conditions. 

 

Personnel 
 

In submitting their bids, Respondents are representing that the personnel described in their bids shall be 
available to perform the services described for the duration of the contract period, barring illness, accident 
or other unforeseeable events of a similar nature in which cases the Respondent must be able to provide a 
qualified replacement. Such representation shall be valid for a minimum of 120 calendar days after the bid 
due date and time. Furthermore, all personnel shall be considered to be, at all times, the sole employees of 
the Respondent under its sole direction, and not employees or agents of HANO. 

 
Respondent Status 

 
The successful Respondent will be held to be an independent Consultant, and will not be an employee of 
HANO. 

 
Assignment 

 

The successful Respondent shall not enter into any subcontracts, retain consultants, or assign, transfer, 
convey, sublet, or otherwise delegate its obligations under the contract resulting from this IFB, or any of its 
rights, title or interest therein, or its power to execute such contract to any person, company or corporation 
without the prior written consent and approval of the HANO. 
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Advertising 

In submitting a bid, the successful Respondent agrees not to use the results from it as a part of any 
commercial advertising. HANO does not permit law firms to advertise or promote the fact of their 
relationship with HANO in the course of marketing efforts, unless HANO specifically agrees otherwise. 

 
Media Relations 

 
The Contractor shall not make public comment on HANO matters without express written approval from 
HANO’s Director of Communications. All media inquiries shall be referred to the Administrative Receiver 
and to the Director of Communications. 

 
Assumption of Risk 

 
Contractor is aware and acknowledges that HANO has no knowledge and/or duty to investigate the 
physical condition of any prospective property and/or the health conditions of any prospective property 
owners and/or occupants, including but not limited to tenants, subtenants, invitees, assignees, and/or any 
other person that has entered and/or lived in a prospective property. Contractor hereby agrees to assume 
any and all risk(s) associated with any potential infectious diseases, viruses, or the like, including but not 
limited to COVID-19 (Novel Coronavirus Disease), that may be present in a prospective property and/or a 
prospective property's owner(s) and/or occupant(s). Contractor agrees, acknowledges, and assumes all 
potential risks, including risk of infection, transmission, and/or contraction of any infectious disease, virus, 
and/or illness, to view and/or enter a prospective property. Contractor further agrees to hold harmless and 
release HANO, including any and all agents, assigns, and/or successors, from any and all liability and/or 
potential claims, whether from Contractor or third party, arising from and/or in any way related to 
Contractor's alleged infection, transmission, and/or contraction of any infectious disease, virus, and/or 
illness from a prospective property, except any claim and/or cause of action arising from HANO’s gross 
negligence and/or willful misconduct. 
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General Conditions for Construction 

Contracts - Public Housing Programs 

U.S. Department of Housing and Urban 
Development 
Office of Public and Indian Housing 
OMB Approval No. 2577-0157 (exp. 11/30/2023)  

Applicability. This form is applicable to any 

construction/development contract greater than $250,000. 

Public reporting burden for this collection of information is estimated to average 1 hour. This includes the time for collecting, reviewing, and reporting the 

data. The information requested is required to obtain a benefit. This form includes those clauses required by OMB's common rule on grantee procurement, 

implemented at HUD in 2 CFR 200, and those requirements set forth in Section 3 of the Housing and Urban Development Act of 1968 and its amendment 

by the Housing and Community Development Act of 1992, implemented by HUD at 24 CFR Part 75. The form is required for construction contracts 

awarded by Public Housing Agencies (PHAs). The form is used by Housing Authorities in solicitations to provide necessary contract clauses. If the form 

were not used, PHAs would be unable to enforce their contracts. There are no assurances of confidentiality. HUD may not conduct or 

sponsor, and an applicant is not required to respond to a collection of information unless it displays a currently valid OMB control number. 

 

T     

Clause Page Clause Page 

1. Definitions 2   Administrative Requirements   
2. Contractor’s Responsibility for Work 2 25. Contract Period 9 

3. Architect’s Duties, Responsibilities and Authority 2 26. Order of Precedence 9 

4. Other Contracts 3 27. Payments 9 

  Construction Requirements   28. Contract Modifications 10 

5. Preconstruction Conference and Notice to Proceed 3 29. Changes 10 

6. Construction Progress Schedule 3 30. Suspension of Work 11 

7. Site Investigation and Conditions Affecting the Work 3 31. Disputes 11 

8. Differing Site Conditions 4 32. Default 11 

9. Specifications and Drawings for Construction 4 33. Liquidated 12 

10. As-Built Drawings 5 34. Termination of Convenience 12 

11. Material and Workmanship 5 35. Assignment of Contract 12 

12. Permits and Codes 5 36. Insurance 12 

13. Health, Safety, and Accident Prevention 6 37. Subcontracts 13 

14. Temporary Buildings and Transportation Materials 6 38. 
Subcontracting with Small and Minority Firms, Women’s 

Business Enterprise, and Labor Surplus Area Firms 
13 

15. Availability and Use of Utility Services 6 39. Equal Employment Opportunity 13 

16. Protection of Existing Vegetation, Structures,  

Equipment, Utilities, and Improvements 6 

40. 
Employment, Training, and Contracting Opportunities for 

Low-Income Persons, Section 3 of the Housing and 

Urban Development Act of 1968 

14 

17. Temporary Buildings and Transportation Materials 7 41. Interest of Members of Congress 15 

18. Clean Air and Water 7 42. Interest of Members, Officers, or Employees and 
Former Members, Officers, or Employees 

15 

19. Energy Efficiency 7 43. Limitations on Payments Made to Influence 15 

20. Inspection and Acceptance of Construction 7 44. Royalties and Patents 15 

21. Use and Possession Prior to 8 45. Examination and Retention of Contractor’s Records 15 

22. Warranty of Title 8 46. Labor Standards-Davis-Bacon and Related Acts 15 

23. Warranty of 8 47. Non-Federal Prevailing Wage Rates 19 

24. Prohibition Against 9 48. Procurement of Recovered 19 

Liens Materials 

Previous editions are obsolete Page 1 of 19 form HUD-5370 (1/2014) 

Replaces form HUD-5370-A 



1. Definitions (a) The Contractor shall furnish all necessary labor, 
materials, tools, equipment, and transportation necessary 

(a) “Architect” means the person or other entity engaged by for performance of the work. The Contractor shall also 
the PHA to perform architectural, engineering, design, furnish all necessary water, heat, light, and power not 

and other services related to the work as provided for in made available to the Contractor by the PHA pursuant to 

the contract. When a PHA uses an engineer to act in this the clause entitled Availability and Use of Utility Services 
capacity, the terms “architect” and “engineer” shall be herein. 

synonymous. The Architect shall serve as a technical (b) The Contractor shall perform on the site, and with its own 
representative of the Contracting Officer. The Architect’s organization, work equivalent to at least [ ] (12 percent 
authority is as set forth elsewhere in this contract. unless otherwise indicated) of the total amount of work to 

(b) “Contract” means the contract entered into between the be performed under the order. This percentage may be 

PHA and the Contractor. It includes the forms of Bid, the reduced by a supplemental agreement to this order if, 

Bid Bond, the Performance and Payment Bond or Bonds during performing the work, the Contractor requests a 

or other assurance of completion, the Certifications, reduction and the Contracting Officer determines that the 
Representations, and Other Statements of Bidders (form reduction would be to the advantage of the PHA. 

HUD-5370), these General Conditions of the Contract for (c) At all times during performance of this contract and until 

Construction (form HUD-5370), the applicable wage rate the work is completed and accepted, the Contractor shall 

determinations from the U.S. Department of Labor, any directly superintend the work or assign and have on the 

special conditions included elsewhere in the contract, the work site a competent superintendent who is satisfactory 

specifications, and drawings. It includes all formal to the Contracting Officer and has authority to act for the 
changes to any of those documents by addendum, Contractor. 

change order, or other modification. (d) The Contractor shall be responsible for all damages to 
(c) “Contracting Officer” means the person delegated the au- persons or property that occur as a result of the 

thority by the PHA to enter into, administer, and/or Contractor’s fault or negligence, and shall take proper 

terminate this contract and designated as such in writing safety and health precautions to protect the work, the 
to the Contractor. The term includes any successor workers, the public, and the property of others. The 

Contracting Officer and any duly authorized Contractor shall hold and save the PHA, its officers and 

representative of the Contracting Officer also designated agents, free and harmless from liability of any nature 

in writing. The Contracting Officer shall be deemed the occasioned by the Contractor’s performance. The 
authorized agent of the PHA in all dealings with the Contractor shall also be responsible for all materials 

Contractor. delivered and work performed until completion and 
(d) “Contractor” means the person or other entity entering acceptance of the entire work, except for any completed 

into the contract with the PHA to perform all of the work unit of work which may have been accepted under the 

required under the contract. contract. 

(e) “Drawings” means the drawings enumerated in the (e) The Contractor shall lay out the work from base lines and 
schedule of drawings contained in the Specifications and bench marks indicated on the drawings and be 
as described in the contract clause entitled Specifications responsible for all lines, levels, and measurements of all 

and Drawings for Construction herein. work executed under the contract. The Contractor shall 
(f) “HUD” means the United States of America acting through verify the figures before laying out the work and will be 

the Department of Housing and Urban Development held responsible for any error resulting from its failure to 
including the Secretary, or any other person designated to do so. 
act on its behalf. HUD has agreed, subject to the provisions of an (f) The Contractor shall confine all operations (including  

Annual Contributions Terms and Conditions (ACC), to storage of materials) on PHA premises to areas 

provide financial assistance to the PHA, which includes authorized or approved by the Contracting Officer. 
assistance in financing the work to be performed under (g) The Contractor shall at all times keep the work area, 
this contract. As defined elsewhere in these General including storage areas, free from accumulations of 

Conditions or the contract documents, the determination waste materials. After completing the work and before 
of HUD may be required to authorize changes in the work final inspection, the Contractor shall (1) remove from the 

or for release of funds to the PHA for payment to the premises all scaffolding, equipment, tools, and materials 

Contractor. Notwithstanding HUD’s role, nothing in this (including rejected materials) that are not the property of 

contract shall be construed to create any contractual the PHA and all rubbish caused by its work; (2) leave the 

relationship between the Contractor and HUD. work area in a clean, neat, and orderly condition 
(g) “Project” means the entire project, whether construction satisfactory to the Contracting Officer; (3) perform all 

or rehabilitation, the work for which is provided for in specified tests; and, (4) deliver the installation in 

whole or in part under this contract. complete and operating condition. 

(h) “PHA” means the Public Housing Agency organized (h) The Contractor’s responsibility will terminate when all 
under applicable state laws which is a party to this work has been completed, the final inspection made, and 

contract. the work accepted by the Contracting Officer. The 

(j) “Specifications” means the written description of the Contractor will then be released from further obligation 
technical requirements for construction and includes the except as required by the warranties specified elsewhere 

criteria and tests for determining whether the in the contract.  

requirements are met. 
(l) “Work” means materials, workmanship, and manufacture 3. Architect’s Duties, Responsibilities, and Authority 

and fabrication of components. 

(a) The Architect for this contract, and any successor, shall 

2. Contractor’s Responsibility for Work be designated in writing by the Contracting Officer. 
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(b) The Architect shall serve as the Contracting Officer’s 

technical representative with respect to architectural, 6. Construction Progress 
Schedule engineering, and design matters related to the work 

performed under the contract. The Architect may provide (a) The Contractor shall, within five days after the work 

direction on contract performance. Such direction shall be commences on the contract or another period of time 

within the scope of the contract and may not be of a determined by the Contracting Officer, prepare and 
nature which: (1) institutes additional work outside the submit to the Contracting Officer for approval three copies 

scope of the contract; (2) constitutes a change as defined of a practicable schedule showing the order in which the 

in the Changes clause herein; (3) causes an increase or Contractor proposes to perform the work, and the dates 
decrease in the cost of the contract; (4) alters the on which the Contractor contemplates starting and 

Construction Progress Schedule; or (5) changes any of completing the several salient features of the work 

the other express terms or conditions of the contract. (including acquiring labor, materials, and equipment). The 
(c) The Architect’s duties and responsibilities may include but schedule shall be in the form of a progress chart of 

shall not be limited to: suitable scale to indicate appropriately the percentage of 

(1) Making periodic visits to the work site, and on the work scheduled for completion by any given date during 
basis of his/her on-site inspections, issuing written the period. If the Contractor fails to submit a schedule 

reports to the PHA which shall include all observed within the time prescribed, the Contracting Officer may 

deficiencies. The Architect shall file a copy of the withhold approval of progress payments or take other 

report with the Contractor’s designated representative remedies under the contract until the Contractor submits 

at the site; the required schedule. 
(2) Making modifications in drawings and technical (b) The Contractor shall enter the actual progress on the 

specifications and assisting the Contracting Officer in chart as required by the Contracting Officer, and 

the preparation of change orders and other contract immediately deliver three copies of the annotated 
modifications for issuance by the Contracting Officer; schedule to the Contracting Officer. If the Contracting 

(3) Reviewing and making recommendations with respect Officer determines, upon the basis of inspection 

to - (i) the Contractor’s construction progress conducted pursuant to the clause entitled Inspection and 
schedules; (ii) the Contractor’s shop and detailed Acceptance of Construction, herein that the Contractor is 

drawings; (iii) the machinery, mechanical and other not meeting the approved schedule, the Contractor shall 
equipment and materials or other articles proposed take steps necessary to improve its progress, including 

for use by the Contractor; and, (iv) the Contractor’s those that may be required by the Contracting Officer, 

price breakdown and progress payment estimates; without additional cost to the PHA. In this circumstance, 
and, the Contracting Officer may require the Contractor to 

(4) Assisting in inspections, signing Certificates of increase the number of shifts, overtime operations, days 

Completion, and making recommendations with of work, and/or the amount of construction plant, and to 

respect to acceptance of work completed under the submit for approval any supplementary schedule or 

contract. schedules in chart form as the Contracting Officer deems 

necessary to demonstrate how the approved rate of 
4. Other Contracts progress will be regained. 

(c) Failure of the Contractor to comply with the requirements 

The PHA may undertake or award other contracts for of the Contracting Officer under this clause shall be 
additional work at or near the site of the work under this grounds for a determination by the Contracting Officer that 

contract. The Contractor shall fully cooperate with the the Contractor is not prosecuting the work with sufficient 

other contractors and with PHA employees and shall diligence to ensure completion within the time 

carefully adapt scheduling and performing the work under specified in the Contract. Upon making this 

this contract to accommodate the additional work, heeding determination, the Contracting Officer may terminate the 
any direction that may be provided by the Contracting Contractor’s right to proceed with the work, or any 
Officer. The Contractor shall not commit or permit any act separable part of it, in accordance with the Default clause 
that will interfere with the performance of work by any of this contract.  
other contractor or by PHA employees 

 7. Site Investigation and Conditions Affecting the Work 
Construction Requirements  

(a) The Contractor acknowledges that it has taken steps 

5. Pre-construction Conference and Notice to Proceed reasonably necessary to ascertain the nature and location 

of the work, and that it has investigated and satisfied itself 
(a) Within ten calendar days of contract execution, and prior as to the general and local conditions which can affect the 

to the commencement of work, the Contractor shall work or its cost, including but not limited to, (1) conditions 

attend a preconstruction conference with representatives bearing upon transportation, disposal, handling, and 

of the PHA, its Architect, and other interested parties storage of materials; (2) the availability of labor, water, 

convened by the PHA. The conference will serve to electric power, and roads;(3) uncertainties of weather, 
acquaint the participants with the general plan of the river stages, tides, or similar physical conditions at the 

construction operation and all other requirements of the site; (4) the conformation and conditions of the ground; 

contract. The PHA will provide the Contractor with the and (5) the character of equipment and facilities needed 

date, time, and place of the conference. preliminary to and during work performance. The 
(b) The contractor shall begin work upon receipt of a written Contractor also acknowledges that it has satisfied itself as 

Notice to Proceed from the Contracting Officer or to the character, quality, and quantity of surface and 
designee. The Contractor shall not begin work prior to subsurface materials or obstacles to be encountered 

receiving such notice. insofar as this information is 
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reasonably ascertainable from an inspection of the site, promptly submitted to the Contracting Officer, who shall 

including all exploratory work done by the PHA, as well 
as from the drawings and specifications made a part of 

this contract. Any failure of the Contractor to take the 

actions described and acknowledged in this paragraph 

will not relieve the Contractor from responsibility for 
estimating properly the difficulty and cost of successfully 

performing the work, or for proceeding to successfully 

perform the work without additional expense to the PHA. 

(b) The PHA assumes no responsibility for any conclusions 

or interpretations made by the Contractor based on the 

information made available by the PHA. Nor does the 

PHA assume responsibility for any understanding 

reached or representation made concerning conditions 

which can affect the work by any of its officers or agents 

before the execution of this contract, unless that 

understanding or representation is expressly stated in 

this contract. 

8. Differing Site Conditions 

(a) The Contractor shall promptly, and before the conditions 

are disturbed, give a written notice to the Contracting Officer 

of (1) subsurface or latent physical conditions at the site which 

differ materially from those indicated in this contract, or (2) 

unknown physical conditions at the site(s), of an unusual 

nature, which differ materially from those ordinarily 

encountered and generally recognized as inhering in work of 

the character provided for in the contract. 

(b) The Contracting Officer shall investigate the site 

conditions promptly after receiving the notice. Work shall not 

proceed at the affected site, except at the 

Contractor’s risk, until the Contracting Officer has 

provided written instructions to the Contractor. If the 

conditions do materially so differ and cause an increase 

or decrease in the Contractor’s cost of, or the time 

required for, performing any part of the work under this 

contract, whether or not changed as a result of the 

conditions, the Contractor shall file a claim in writing to 

the PHA within ten days after receipt of such instructions 

and, in any event, before proceeding with the work. An 

equitable adjustment in the contract price, the delivery 

schedule, or both shall be made under this clause and 

the contract modified in writing accordingly. 

(c) No request by the Contractor for an equitable 

adjustment to the contract under this clause shall be 

allowed, unless the Contractor has given the written notice 

required; provided, that the time prescribed in (a) above for 

giving written notice may be extended by the Contracting 

Officer. 

(d) No request by the Contractor for an equitable adjustment 

to the contract for differing site conditions shall be allowed if 

made after final payment under this contract. 

9. Specifications and Drawings for Construction 

(a) The Contractor shall keep on the work site a copy of the 

drawings and specifications and shall at all times give 

the Contracting Officer access thereto. Anything 

mentioned in the specifications and not shown on the 

drawings, or shown on the drawings and not mentioned 

in the specifications, shall be of like effect as if shown or 

mentioned in both. In case of difference between 

drawings and specifications, the specifications shall 

govern. In case of discrepancy in the figures, in the 

drawings, or in the specifications, the matter shall be  

promptly make a determination in writing. Any adjustment 

by the Contractor without such a determination shall be at 

its own risk and expense. The Contracting Officer shall 

furnish from time to time such detailed drawings and other 

information as considered necessary, unless 

otherwise provided. 

(b) Wherever in the specifications or upon the drawings the 

words “directed”, “required”, “ordered”, “designated”, 

“prescribed”, or words of like import are used, it shall be 

understood that the “direction”, “requirement”, “order”, 

“designation”, or “prescription”, of the Contracting Officer is 

intended and similarly the words “approved”, “acceptable”, 

“satisfactory”, or words of like import shall mean “approved 

by”, or “acceptable to”, or “satisfactory to” the Contracting 

Officer, unless otherwise expressly stated. 

(c) Where “as shown” “as indicated”, “as detailed”, or words  

of similar import are used, it shall be understood that the 

reference is made to the drawings accompanying this 

contract unless stated otherwise. The word “provided” as 

used herein shall be understood to mean “provide 

complete in place” that is “furnished and installed”. 
(d) “Shop drawings” means drawings, submitted to the PHA 

by the Contractor, subcontractor, or any lower tier 

subcontractor, showing in detail (1) the proposed fabrication 

and assembly of structural elements and (2) the installation 

(i.e., form, fit, and attachment details) of materials of 

equipment. It includes drawings, diagrams, layouts, 

schematics, descriptive literature, illustrations, schedules, 

performance and test data, and similar materials furnished by 

the Contractor to explain in detail specific portions of the work 

required by the contract. The PHA may duplicate, use, and 

disclose in any manner and for any purpose shop drawings 

delivered under this contract. 

(e) If this contract requires shop drawings, the Contractor 

shall coordinate all such drawings, and review them for 

accuracy, completeness, and compliance with other contract 

requirements and shall indicate its approval thereon as 

evidence of such coordination and review. Shop drawings 

submitted to the Contracting Officer without evidence of the 

Contractor’s approval may be returned for resubmission. 

The Contracting Officer will indicate an approval or 

disapproval of the shop drawings and if not approved as 

submitted shall indicate the PHA’s reasons therefore. Any 

work done before such approval shall be at the Contractor’s 

risk. Approval by the Contracting Officer shall not relieve the 

Contractor from responsibility for any errors or omissions in 

such drawings, nor from responsibility for complying with the 

requirements of this contract, except with respect to 

variations described and approved in accordance with (f) 

below. 

(f) If shop drawings show variations from the contract 

requirements, the Contractor shall describe such variations in 

writing, separate from the drawings, at the time of 

submission. If the Architect approves any such variation and 

the Contracting Officer concurs, the Contracting Officer shall 

issue an appropriate modification to the contract, except that, 

if the variation is minor or does not involve a change in price 

or in time of performance, a modification need not be issued. 

(g) It shall be the responsibility of the Contractor to make 

timely requests of the PHA for such large scale and full size 

drawings, color schemes, and other additional information, 

not already in his possession, which shall be 
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required in the planning and production of the work. Such machinery and mechanical and other equipment. 

requests may be submitted as the need arises, but each When required by this contract or by the Contracting 
such request shall be filed in ample time to permit Officer, the Contractor shall also obtain the 

appropriate action to be taken by all parties involved so Contracting Officer’s approval of the material or 
as to avoid delay. articles which the Contractor contemplates 

(h) The Contractor shall submit to the Contracting Officer for incorporating into the work. When requesting 

approval four copies (unless otherwise indicated) of all approval, the Contractor shall provide full information 

shop drawings as called for under the various headings concerning the material or articles. Machinery, 
of these specifications. Three sets (unless otherwise equipment, material, and articles that do not have the 

indicated) of all shop drawings, will be retained by the required approval shall be installed or used at the risk 

PHA and one set will be returned to the Contractor. As of subsequent rejection. 
required by the Contracting Officer, the Contractor, upon (2) When required by the specifications or the 

completing the work under this contract, shall furnish a Contracting Officer, the Contractor shall submit 
complete set of all shop drawings as finally approved. appropriately marked samples (and certificates 

These drawings shall show all changes and revisions related to them) for approval at the Contractor’s 
made up to the time the work is completed and accepted. expense, with all shipping charges prepaid. The 

(i) This clause shall be included in all subcontracts at any tier. Contractor shall label, or otherwise properly mark on 

It shall be the responsibility of the Contractor to ensure the container, the material or product represented, its 

that all shop drawings prepared by subcontractors are place of origin, the name of the producer, the 

submitted to the Contracting Officer. Contractor’s name, and the identification of the 
construction project for which the material or product 

10. As-Built Drawings is intended to be used. 

(3) Certificates shall be submitted in triplicate, describing 

(a) “As-built drawings,” as used in this clause, means each sample submitted for approval and certifying 
drawings submitted by the Contractor or subcontractor at that the material, equipment or accessory complies 

any tier to show the construction of a particular structure with contract requirements. The certificates shall 

or work as actually completed under the contract. “As-built include the name and brand of the product, name of 

drawings” shall be synonymous with “Record manufacturer, and the location where produced. 

drawings.” (4) Approval of a sample shall not constitute a waiver of 
(b) As required by the Contracting Officer, the Contractor the PHA right to demand full compliance with contract 

shall provide the Contracting Officer accurate information requirements. Materials, equipment and accessories 

to be used in the preparation of permanent as-built may be rejected for cause even though samples have 

drawings. For this purpose, the Contractor shall record on been approved. 

one set of contract drawings all changes from the (5) Wherever materials are required to comply with 
installations originally indicated, and record final locations recognized standards or specifications, such 
of underground lines by depth from finish grade and by specifications shall be accepted as establishing the 

accurate horizontal offset distances to permanent surface technical qualities and testing methods, but shall not 

improvements such as buildings, curbs, or edges of govern the number of tests required to be made nor 

walks. modify other contract requirements. The Contracting 

(c) This clause shall be included in all subcontracts at any Officer may require laboratory test reports on items 
tier. It shall be the responsibility of the Contractor to submitted for approval or may approve materials on 

ensure that all as-built drawings prepared by the basis of data submitted in certificates with 

subcontractors are submitted to the Contracting Officer. samples. Check tests will be made on materials 

delivered for use only as frequently as the Contracting 
11. Material and Workmanship Officer determines necessary to insure compliance of 

materials with the specifications. The Contractor will  

(a) All equipment, material, and articles furnished under this assume all costs of retesting materials which fail to 

contract shall be new and of the most suitable grade for meet contract requirements and/or testing materials 

the purpose intended, unless otherwise specifically offered in substitution for those found deficient. 

provided in this contract. References in the contract to (6) After approval, samples will be kept in the Project 

equipment, material, articles, or patented processes by office until completion of work. They may be built into 
trade name, make, or catalog number, shall be regarded the work after a substantial quantity of the materials 

as establishing a standard of quality and shall not be they represent has been built in and accepted. 
construed as limiting competition. The Contractor may, at (c) Requirements concerning lead-based paint. The 
its option, use any equipment, material, article, or Contractor shall comply with the requirements concerning 

process that, in the judgment of, and as approved by the lead-based paint contained in the Lead-Based Paint 
Contracting Officer, is equal to that named in the Poisoning Prevention Act (42 U.S.C. 4821-4846) as 

specifications, unless otherwise specifically provided in implemented by 24 CFR Part 35. 

this contract. 
(b) Approval of equipment and materials. 12. Permits and Codes  
(1) The Contractor shall obtain the Contracting Officer’s 

approval of the machinery and mechanical and other (a) The Contractor shall give all notices and comply with all 

equipment to be incorporated into the work. When applicable laws, ordinances, codes, rules and regulations. 

requesting approval, the Contractor shall furnish to the Notwithstanding the requirement of the Contractor to 

Contracting Officer the name of the manufacturer, the comply with the drawings and specifications in the 
model number, and other information concerning the contract, all work installed shall comply with all applicable 

performance, capacity, nature, and rating of the codes and regulations as amended by any 

Previous editions are obsolete Page 5 of 19 form HUD-5370 (1/2014) 
Replaces form HUD-5370-A 



waivers. Before installing the work, the Contractor shall 

examine the drawings and the specifications for 14. Temporary Heating  

compliance with applicable codes and regulations 

bearing on the work and shall immediately report any The Contractor shall provide and pay for temporary 
discrepancy it may discover to the Contracting Officer. heating, covering, and enclosures necessary to properly 

Where the requirements of the drawings and protect all work and materials against damage by 

specifications fail to comply with the applicable code or dampness and cold, to dry out the work, and to facilitate 

regulation, the Contracting Officer shall modify the the completion of the work. Any permanent heating 

contract by change order pursuant to the clause entitled equipment used shall be turned over to the PHA in the 

Changes herein to conform to the code or regulation. condition and at the time required by the specifications. 

(b) The Contractor shall secure and pay for all permits, fees, 

and licenses necessary for the proper execution and 15. Availability and Use of Utility Services 

completion of the work. Where the PHA can arrange for 

the issuance of all or part of these permits, fees and (a) The PHA shall make all reasonably required amounts of 

licenses, without cost to the Contractor, the contract utilities available to the Contractor from existing outlets 

amount shall be reduced accordingly. and supplies, as specified in the contract. Unless 

otherwise provided in the contract, the amount of each 

13. Health, Safety, and Accident Prevention utility service consumed shall be charged to or paid for by 
the Contractor at prevailing rates charged to the PHA or, 

(a) In performing this contract, the Contractor shall: where the utility is produced by the PHA, at reasonable 

(1) Ensure that no laborer or mechanic shall be required rates determined by the Contracting Officer. The 

to work in surroundings or under working conditions Contractor shall carefully conserve any utilities furnished 

which are unsanitary, hazardous, or dangerous to without charge. 
his/her health and/or safety as determined under (b) The Contractor, at its expense and in a manner 

construction safety and health standards promulgated satisfactory to the Contracting Officer, shall install and 

by the Secretary of Labor by regulation; maintain all necessary temporary connections and 

(2) Protect the lives, health, and safety of other persons; distribution lines, and all meters required to measure the 

(3) Prevent damage to property, materials, supplies, and amount of each utility used for the purpose of 

equipment; and, determining charges. Before final acceptance of the work 
(4) Avoid work interruptions. by the PHA, the Contractor shall remove all the 

(b) For these purposes, the Contractor shall: temporary connections, distribution lines, meters, and 

(1) Comply with regulations and standards issued by the associated paraphernalia. 

Secretary of Labor at 29 CFR Part 1926. Failure to 

comply may result in imposition of sanctions pursuant 16. Protection of Existing Vegetation, Structures, 

to the Contract Work Hours and Safety Standards Act Equipment, Utilities, and Improvements 

(Public Law 91-54, 83 Stat. 96), 40 U.S.C. 3701 et 
seq.; and (a) The Contractor shall preserve and protect all structures, 

(2) Include the terms of this clause in every subcontract equipment, and vegetation (such as trees, shrubs, and 

so that such terms will be binding on each grass) on or adjacent to the work site, which are not to be 
subcontractor. removed under this contract, and which do not 

(c) The Contractor shall maintain an accurate record of unreasonably interfere with the work required under this 

exposure data on all accidents incident to work performed contract. 

under this contract resulting in death, traumatic injury, (b) The Contractor shall only remove trees when specifically 

occupational disease, or damage to property, materials, authorized to do so, and shall avoid damaging vegetation 

supplies, or equipment, and shall report this data in the that will remain in place. If any limbs or branches of trees 

manner prescribed by 29 CFR Part are broken during performance of this contract, or by the 
1904. careless operation of equipment, or by workmen, the 

(d) The Contracting Officer shall notify the Contractor of any Contractor shall trim those limbs or branches with a clean 
noncompliance with these requirements and of the cut and paint the cut with a tree-pruning compound as 

corrective action required. This notice, when delivered to directed by the Contracting Officer. 

the Contractor or the Contractor’s representative at the (c) The Contractor shall protect from damage all existing 

site of the work, shall be deemed sufficient notice of the improvements and utilities (1) at or near the work site and 
noncompliance and corrective action required. After (2) on adjacent property of a third party, the locations of 

receiving the notice, the Contractor shall immediately which are made known to or should be known by the 

take corrective action. If the Contractor fails or refuses to Contractor. Prior to disturbing the ground at the 

take corrective action promptly, the Contracting Officer construction site, the Contractor shall ensure that all 

may issue an order stopping all or part of the work until underground utility lines are clearly marked. 

satisfactory corrective action has been taken. The (d) The Contractor shall shore up, brace, underpin, secure, 
Contractor shall not base any claim or request for and protect as necessary all foundations and other parts 

equitable adjustment for additional time or money on any of existing structures adjacent to, adjoining, and in the 
stop order issued under these circumstances. vicinity of the site, which may be affected by the 

(e) The Contractor shall be responsible for its subcontractors’ excavations or other operations connected with the 

compliance with the provisions of this clause. The construction of the project. 
Contractor shall take such action with respect to any (e) Any equipment temporarily removed as a result of work 

subcontract as the PHA, the Secretary of Housing and under this contract shall be protected, cleaned, and 
Urban Development, or the Secretary of Labor shall replaced in the same condition as at the time of award of 

direct as a means of enforcing such provisions. this contract. 
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(f) New work which connects to existing work shall The contactor shall comply with the Clean Air Act, as 

correspond in all respects with that to which it connects amended, 42 USC 7401 et seq., the Federal Water 

and/or be similar to existing work unless otherwise Pollution Control Water Act, as amended, 33 U.S.C. 1251 

required by the specifications. et seq., and standards issued pursuant thereto in the 
(g) No structural members shall be altered or in any way facilities in which this contract is to be performed. 
weakened without the written authorization of the 

Contracting Officer, unless such work is clearly specified 19. Energy Efficiency  

in the plans or specifications. 

(h) If the removal of the existing work exposes discolored or The Contractor shall comply with mandatory standards 
unfinished surfaces, or work out of alignment, such and policies relating to energy efficiency which are 

surfaces shall be refinished, or the material replaced as contained in the energy conservation plan issued in 

necessary to make the continuous work uniform and compliance with the Energy Policy and Conservation Act 
harmonious. This, however, shall not be construed to (Pub.L. 94-163) for the State in which the work under the 

require the refinishing or reconstruction of dissimilar contract is performed.  

finishes previously exposed, or finished surfaces in good 

condition, but in different planes or on different levels 20. Inspection and Acceptance of 
Construction when brought together by the removal of intervening 

work, unless such refinishing or reconstruction is (a) Definitions. As used in this clause - 
specified in the plans or specifications. (1) “Acceptance” means the act of an authorized 

(i) The Contractor shall give all required notices to any representative of the PHA by which the PHA approves 

adjoining or adjacent property owner or other party before and assumes ownership of the work performed under this 
the commencement of any work. contract. Acceptance may be partial or complete. 

(j) The Contractor shall indemnify and save harmless the (2) “Inspection” means examining and testing the work 
PHA from any damages on account of settlement or the performed under the contract (including, when 

loss of lateral support of adjoining property, any damages appropriate, raw materials, equipment, components, and 

from changes in topography affecting drainage, and from intermediate assemblies) to determine whether it 
all loss or expense and all damages for which the PHA conforms to contract requirements. 

may become liable in consequence of such injury or (3) “Testing” means that element of inspection that 

damage to adjoining and adjacent structures and their determines the properties or elements, including 
premises. functional operation of materials, equipment, or their 

(k) The Contractor shall repair any damage to vegetation, components, by the application of established scientific 

structures, equipment, utilities, or improvements, principles and procedures. 

including those that are the property of a third party, (b) The Contractor shall maintain an adequate inspection 

resulting from failure to comply with the requirements of system and perform such inspections as will ensure that 
this contract or failure to exercise reasonable care in the work performed under the contract conforms to 

performing the work. If the Contractor fails or refuses to contract requirements. All work is subject to PHA 
repair the damage promptly, the Contracting Officer may inspection and test at all places and at all reasonable 

have the necessary work performed and charge the cost times before acceptance to ensure strict compliance with 

to the Contractor. the terms of the contract. 

(c) PHA inspections and tests are for the sole benefit of the 
17. Temporary Buildings and Transportation of Materials PHA and do not: (1) relieve the Contractor of 

responsibility for providing adequate quality control 

(a) Temporary buildings (e.g., storage sheds, shops, offices, measures; (2) relieve the Contractor of responsibility for 

sanitary facilities) and utilities may be erected by the loss or damage of the material before acceptance; (3) 
Contractor only with the approval of the Contracting constitute or imply acceptance; or, (4) affect the 
Officer and shall be built with labor and materials continuing rights of the PHA after acceptance of the 

furnished by the Contractor without expense to the PHA. completed work under paragraph (j) below. 
The temporary buildings and utilities shall remain the (d) The presence or absence of the PHA inspector does not 
property of the Contractor and shall be removed by the relieve the Contractor from any contract requirement, nor 

Contractor at its expense upon completion of the work. is the inspector authorized to change any term or 
With the written consent of the Contracting Officer, the condition of the specifications without the Contracting 

buildings and utilities may be abandoned and need not Officer’s written authorization. All instructions and 

be removed. approvals with respect to the work shall be given to the 

(b) The Contractor shall, as directed by the Contracting Contractor by the Contracting Officer. 
Officer, use only established roadways, or use temporary (e) The Contractor shall promptly furnish, without additional 

roadways constructed by the Contractor when and as charge, all facilities, labor, and material reasonably 
authorized by the Contracting Officer. When materials are needed for performing such safe and convenient 

transported in prosecuting the work, vehicles shall not be inspections and tests as may be required by the 

loaded beyond the loading capacity recommended by the Contracting Officer. The PHA may charge to the 
manufacturer of the vehicle or prescribed by any federal, Contractor any additional cost of inspection or test when 

state, or local law or regulation. When it is necessary to work is not ready at the time specified by the Contractor 

cross curbs or sidewalks, the Contractor shall protect them for inspection or test, or when prior rejection makes 
from damage. The Contractor shall repair or pay for the reinspection or retest necessary. The PHA shall perform 

repair of any damaged curbs, sidewalks, or roads. all inspections and tests in a manner that will not 

unnecessarily delay the work. Special, full size, and 
18. Clean Air and Water performance tests shall be performed as described in the 

contract. 
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(f) The PHA may conduct routine inspections of the occupied without proper remuneration therefore. If prior 

construction site on a daily basis. possession or use by the PHA delays the progress of the 

(g) The Contractor shall, without charge, replace or correct work or causes additional expense to the Contractor, an 

work found by the PHA not to conform to contract equitable adjustment shall be made in the contract price 
requirements, unless the PHA decides that it is in its or the time of completion, and the contract shall be 
interest to accept the work with an appropriate modified in writing accordingly. 

adjustment in contract price. The Contractor shall 

promptly segregate and remove rejected material from 22. Warranty of Title  

the premises. 
(h) If the Contractor does not promptly replace or correct The Contractor warrants good title to all materials, 

rejected work, the PHA may (1) by contract or otherwise, supplies, and equipment incorporated in the work and 
replace or correct the work and charge the cost to the agrees to deliver the premises together with all 

Contractor, or (2) terminate for default the Contractor’s improvements thereon free from any claims, liens or 
right to proceed. charges, and agrees further that neither it nor any other 

(i) If any work requiring inspection is covered up without ap- person, firm or corporation shall have any right to a lien 

proval of the PHA, it must, if requested by the Contracting upon the premises or anything appurtenant thereto. 

Officer, be uncovered at the expense of the Contractor. If 
at any time before final acceptance of the entire work, the 23. Warranty of 
Construction PHA considers it necessary or advisable, to examine 

work already completed by removing or tearing it out, the (a) In addition to any other warranties in this contract, the 

Contractor, shall on request, promptly furnish all Contractor warrants, except as provided in paragraph (j) 

necessary facilities, labor, and material. If such work is of this clause, that work performed under this contract 

found to be defective or nonconforming in any material conforms to the contract requirements and is free of any 
respect due to the fault of the Contractor or its defect in equipment, material, or workmanship performed 
subcontractors, the Contractor shall defray all the by the Contractor or any subcontractor or supplier at any 

expenses of the examination and of satisfactory tier. This warranty shall continue for a period of  __________   

reconstruction. If, however, such work is found to meet (one year unless otherwise indicated) from the date of final 

the requirements of the contract, the Contracting Officer acceptance of the work. If the PHA takes possession of 

shall make an equitable adjustment to cover the cost of any part of the work before final acceptance, this warranty 
the examination and reconstruction, including, if shall continue for a period of (one year unless otherwise 

completion of the work was thereby delayed, an indicated) from the date that the PHA takes 
extension of time. possession. 

(j) The Contractor shall notify the Contracting Officer, in (b) The Contractor shall remedy, at the Contractor’s 
writing, as to the date when in its opinion all or a expense, any failure to conform, or any defect. In 
designated portion of the work will be substantially addition, the Contractor shall remedy, at the Contractor’s 

completed and ready for inspection. If the Architect expense, any damage to PHA-owned or controlled real or 

determines that the state of preparedness is as personal property when the damage is the result of— 

represented, the PHA will promptly arrange for the (1) The Contractor’s failure to conform to contract require-  
inspection. Unless otherwise specified in the contract, the merits; or 
PHA shall accept, as soon as practicable after completion (2) Any defects of equipment, material, workmanship or 

and inspection, all work required by the contract or that design furnished by the Contractor. 

portion of the work the Contracting Officer determines and (c) The Contractor shall restore any work damaged in 
designates can be accepted separately. Acceptance shall fulfilling the terms and conditions of this clause. The 

be final and conclusive except for latent defects, fraud, Contractor’s warranty with respect to work repaired or 

gross mistakes amounting to fraud, or the PHA’s right replaced will run for (one year unless otherwise indicated) 

under any warranty or guarantee. from the date of repair or replacement. 

(d) The Contracting Officer shall notify the Contractor, in 
21. Use and Possession Prior to Completion writing, within a reasonable time after the discovery of 

any failure, defect or damage. 

(a) The PHA shall have the right to take possession of or use (e) If the Contractor fails to remedy any failure, defect, or 

any completed or partially completed part of the work. damage within a reasonable time after receipt of notice, 
Before taking possession of or using any work, the the PHA shall have the right to replace, repair or 
Contracting Officer shall furnish the Contractor a list of otherwise remedy the failure, defect, or damage at the 

items of work remaining to be performed or corrected on Contractor’s expense. 
those portions of the work that the PHA intends to take (f) With respect to all warranties, express or implied, from 

possession of or use. However, failure of the Contracting subcontractors, manufacturers, or suppliers for work 
Officer to list any item of work shall not relieve the performed and materials furnished under this contract, 

Contractor of responsibility for complying with the terms of the Contractor shall: 

the contract. The PHA’s possession or use shall not be (1) Obtain all warranties that would be given in normal 

deemed an acceptance of any work under the contract. commercial practice; 
(b) While the PHA has such possession or use, the (2) Require all warranties to be executed in writing, for the 

Contractor shall be relieved of the responsibility for (1) the benefit of the PHA; and, 

loss of or damage to the work resulting from the PHA’s (3) Enforce all warranties for the benefit of the PHA. 

possession or use, notwithstanding the terms of the (g) In the event the Contractor’s warranty under paragraph 
clause entitled Permits and Codes herein; (2) all (a) of this clause has expired, the PHA may bring suit at 

maintenance costs on the areas occupied; and, (3) its own expense to enforce a subcontractor’s, 

furnishing heat, light, power, and water used in the areas manufacturer’s or supplier’s warranty. 
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Administrative Requirements 

(h) Unless a defect is caused by the negligence of the basis for determining progress payments. The breakdown 

Contractor or subcontractor or supplier at any tier, the shall be approved by the Contracting Officer and must be 

Contractor shall not be liable for the repair of any defect of acceptable to HUD. If the contract covers more than one 

material or design furnished by the PHA nor for the repair project, the Contractor shall furnish a separate 
of any damage that results from any defect in PHA breakdown for each. The values and quantities employed 

furnished material or design. in making up this breakdown are for determining the 

(i) Notwithstanding any provisions herein to the contrary, the amount of progress payments and shall not be construed 

establishment of the time periods in paragraphs (a) and as a basis for additions to or deductions from the contract 

(c) above relate only to the specific obligation of the price. The Contractor shall prorate its overhead and profit 
Contractor to correct the work, and have no relationship over the construction period of the contract. 

to the time within which its obligation to comply with the (d) The Contractor shall submit, on forms provided by the 

contract may be sought to be enforced, nor to the time PHA, periodic estimates showing the value of the work 

within which proceedings may be commenced to performed during each period based upon the approved 

establish the Contractor’s liability with respect to its 

obligation other than specifically to correct the work. submitted not later than ___________  days in advance of 

(j) This warranty shall not limit the PHA’s rights under the the date set for payment and are subject to correction and 
Inspection and Acceptance of Construction clause of this revision as required. The estimates must be approved by 

contract with respect to latent defects, gross mistakes or the Contracting Officer with the concurrence of the 

fraud. Architect prior to payment. If the contract covers more 

than one project, the Contractor shall furnish a 
24. Prohibition Against Liens separate progress payment estimate for each. 

(e) Along with each request for progress payments and the 

The Contractor is prohibited from placing a lien on the required estimates, the Contractor shall furnish the 

PHA’s property. This prohibition shall apply to all following certification, or payment shall not be made: I 
subcontractors at any tier and all materials suppliers. hereby certify, to the best of my knowledge and belief, 

that: 

(1) The amounts requested are only for performance in 

accordance with the specifications, terms, and 
25. Contract Period conditions of the contract; 

(2) Payments to subcontractors and suppliers have been 

made from previous payments received under the 

The work under this contract is due within 365     calendar days 

of the e
contract, and timely payments will be made from the 

ffective date of the contract, or within the time schedule proceeds of the payment covered by this certification, 

established in the notice to proceed issued by the in accordance with subcontract agreements; and, 
Contracting Officer. (3) This request for progress payments does not include 

any amounts which the prime contractor intends to 

26. Order of Provisions withhold or retain from a subcontractor or supplier in 

                                                                                                                                    accordance with the terms and conditions of the 

In the event of a conflict between these General subcontract. 

Conditions and the Specifications, the General 

Conditions shall prevail. In the event of a conflict between 
the contract and any applicable state or local law or Name: 
regulation, the state or local law or regulation shall 

prevail; provided that such state or local law or regulation 

does not conflict with, or is less restrictive than applicable Title: 

federal law, regulation, or Executive Order. In the event of 
such a conflict, applicable federal law, regulation, and 

Executive Order shall prevail. Date: 

27. Payments (f) Except as otherwise provided in State law, the PHA shall 

                                                                                                                              retain ten (10) percent of the amount of progress 
(a) The PHA shall pay the Contractor the price as provided in payments until completion and acceptance of all work 

this contract. under the contract; except, that if upon completion of 50 
(b) The PHA shall make progress payments approximately percent of the work, the Contracting Officer, after 

every 30 days as the work proceeds, on estimates of consulting with the Architect, determines that the 

work accomplished which meets the standards of quality Contractor’s performance and progress are satisfactory, 
established under the contract, as approved by the the PHA may make the remaining payments in full for the 

Contracting Officer. The PHA may, subject to written work subsequently completed. If the Contracting Officer 

determination and approval of the Contracting Officer, subsequently determines that the Contractor’s 
make more frequent payments to contractors which are performance and progress are unsatisfactory, the PHA 

qualified small businesses. shall reinstate the ten (10) percent (or other percentage 

(c) Before the first progress payment under this contract, the as provided in State law) retainage until such time as the 

Contractor shall furnish, in such detail as requested by Contracting Officer determines that performance and 
the Contracting Officer, a breakdown of the total contract progress are satisfactory. 

price showing the amount included therein for each (g) The Contracting Officer may authorize material delivered 

principal category of the work, which shall substantiate on the site and preparatory work done to be taken into 

the payment amount requested in order to provide a consideration when computing progress payments. 
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Material delivered to the Contractor at locations other than responsibilities of the parties (e.g., change in the PHA 

the site may also be taken into consideration if the address). All other contract modifications shall be in the 

Contractor furnishes satisfactory evidence that (1) it has form of supplemental agreements signed by the 

acquired title to such material; (2) the material is properly Contractor and the Contracting Officer. 
stored in a bonded warehouse, storage yard, or similar (c) When a proposed modification requires the approval of 
suitable place as may be approved by the Contracting HUD prior to its issuance (e.g., a change order that 

Officer; (3) the material is insured to cover its full value; exceeds the PHA’s approved threshold), such 
and (4) the material will be used to perform this contract. modification shall not be effective until the required 

Before any progress payment which includes delivered approval is received by the PHA. 

material is made, the Contractor shall furnish such 

documentation as the Contracting Officer may require to 29. Changes  
assure the protection of the PHA’s interest in such 

materials. The Contractor shall remain responsible for (a) The Contracting Officer may, at any time, without notice 

such stored material notwithstanding the transfer of title to the sureties, by written order designated or indicated 
to the PHA. to be a change order, make changes in the work within 

(h) All material and work covered by progress payments the general scope of the contract including changes: 
made shall, at the time of payment become the sole (1) In the specifications (including drawings and designs); 

property of the PHA, but this shall not be construed as (1) (2) In the method or manner of performance of the work; 

relieving the Contractor from the sole responsibility for all (3) PHA-furnished facilities, equipment, materials, 

material and work upon which payments have been made services, or site; or, 
or the restoration of any damaged work; or, (2) waiving the (4) Directing the acceleration in the performance of the 

right of the PHA to require the fulfillment of all of the terms work. 

of the contract. In the event the work of the Contractor has (b) Any other written order or oral order (which, as used in 
been damaged by other contractors or persons other than this paragraph (b), includes direction, instruction, 

employees of the PHA in the course of their employment, interpretation, or determination) from the Contracting 

the Contractor shall restore such damaged work without Officer that causes a change shall be treated as a 

cost to the PHA and to seek redress for its damage only change order under this clause; provided, that the 

from those who directly Contractor gives the Contracting Officer written notice 
caused it. stating (1) the date, circumstances and source of the 

(i) The PHA shall make the final payment due the Contractor order and (2) that the Contractor regards the order as a 

under this contract after (1) completion and final change order. 

acceptance of all work; and (2) presentation of release of (c) Except as provided in this clause, no order, statement or 

all claims against the PHA arising by virtue of this contract, conduct of the Contracting Officer shall be treated as a 

other than claims, in stated amounts, that the Contractor change under this clause or entitle the Contractor to an 
has specifically excepted from the operation of the release. equitable adjustment. 

Each such exception shall embrace no more than one (d) If any change under this clause causes an increase or 
claim, the basis and scope of which shall be clearly decrease in the Contractor’s cost of, or the time required 
defined. The amounts for such excepted claims shall not for the performance of any part of the work under this 

be included in the request for final payment. A release may contract, whether or not changed by any such order, the 

also be required of the assignee if the Contractor’s claim to Contracting Officer shall make an equitable adjustment 
amounts payable under this contract and modify the contract in writing. However, except for a 

has been assigned. adjustment based on defective specifications, no proposal 
(j) Prior to making any payment, the Contracting Officer may for any change under paragraph (b) above shall be 

require the Contractor to furnish receipts or other allowed for any costs incurred more than 20 days (5 days 

evidence of payment from all persons performing work for oral orders) before the Contractor gives written notice 
and supplying material to the Contractor, if the as required. In the case of defective specifications for 
Contracting Officer determines such evidence is which the PHA is responsible, the equitable adjustment 

necessary to substantiate claimed costs. shall include any increased cost reasonably incurred by 

(k) The PHA shall not; (1) determine or adjust any claims for the Contractor in attempting to comply with 

payment or disputes arising there under between the the defective specifications. 
Contractor and its subcontractors or material suppliers; (e) The Contractor must assert its right to an adjustment 
or, (2) withhold any moneys for the protection of the under this clause within 30 days after (1) receipt of a 

subcontractors or material suppliers. The failure or written change order under paragraph (a) of this clause, 
refusal of the PHA to withhold moneys from the or (2) the furnishing of a written notice under paragraph 

Contractor shall in nowise impair the obligations of any (b) of this clause, by submitting a written statement 

surety or sureties under any bonds furnished under this describing the general nature and the amount of the 

contract. proposal. If the facts justify it, the Contracting Officer may 

extend the period for submission. The proposal may be 
28. Contract Modifications included in the notice required under paragraph (b) 

above. No proposal by the Contractor for an equitable 

(a) Only the Contracting Officer has authority to modify any adjustment shall be allowed if asserted after final 

term or condition of this contract. Any contract payment under this contract. 
modification shall be authorized in writing. (f) The Contractor’s written proposal for equitable 

(b) The Contracting Officer may modify the contract adjustment shall be submitted in the form of a lump sum 

unilaterally (1) pursuant to a specific authorization stated proposal supported with an itemized breakdown of all 

in a contract clause (e.g., Changes); or (2) for increases and decreases in the contract in at least the 

administrative matters which do not change the rights or following details: 
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(1) Direct Costs. Materials (list individual items, the been so suspended, delayed, or interrupted by any other 

quantity and unit cost of each, and the aggregate cause, including the fault or negligence of the Contractor 
cost); Transportation and delivery costs associated or for which any equitable adjustment is provided for or 

with materials; Labor breakdowns by hours or unit excluded under any other provision of this contract. 
costs (identified with specific work to be performed); (c) A claim under this clause shall not be allowed (1) for any 

Construction equipment exclusively necessary for the costs incurred more than 20 days before the Contractor 

change; Costs of preparation and/ or revision to shop shall have notified the Contracting Officer in writing of 
drawings resulting from the change; Worker’s the act or failure to act involved (but this requirement 

Compensation and Public Liability Insurance; shall not apply as to a claim resulting from a suspension 
Employment taxes under FICA and FUTA; and, Bond order); and, (2) unless the claim, in an amount stated, is 
Costs when size of change warrants revision. asserted in writing as soon as practicable after the 

(2) Indirect Costs. Indirect costs may include overhead, termination of the suspension, delay, or interruption, but 

general and administrative expenses, and fringe not later than the date of final payment under the 

benefits not normally treated as direct costs. contract. 

(3) Profit. The amount of profit shall be negotiated and 

may vary according to the nature, extent, and 31. Disputes  
complexity of the work required by the change. The 

allowability of the direct and indirect costs shall be (a) “Claim,” as used in this clause, means a written demand 
determined in accordance with the Contract Cost or written assertion by one of the contracting parties 

Principles and Procedures for Commercial Firms in Part seeking, as a matter of right, the payment of money in a 
31 of the Federal Acquisition Regulation (48 CFR 1-31), sum certain, the adjustment or interpretation of contract 

as implemented by HUD Handbook 2210.18, in effect on terms, or other relief arising under or relating to the 

the date of this contract. The Contractor shall not be contract. A claim arising under the contract, unlike a 
allowed a profit on the profit received by any claim relating to the contract, is a claim that can be 

subcontractor. Equitable adjustments for deleted work resolved under a contract clause that provides for the 

shall include a credit for profit and may include a credit for relief sought by the claimant. A voucher, invoice, or other 
indirect costs. On proposals covering both increases and routine request for payment that is not in dispute when 

decreases in the amount of the contract, the application of submitted is not a claim. The submission may be 
indirect costs and profit shall be on the net-change in converted to a claim by complying with the requirements 

direct costs for the Contractor or subcontractor of this clause, if it is disputed either as to liability or 

performing the work. amount or is not acted upon in a reasonable time. 

(g) The Contractor shall include in the proposal its request (b) Except for disputes arising under the clauses entitled 
for time extension (if any), and shall include sufficient Labor Standards - Davis Bacon and Related Acts, herein, 

information and dates to demonstrate whether and to all disputes arising under or relating to this contract, 

what extent the change will delay the completion of the including any claims for damages for the alleged breach 
contract in its entirety. thereof which are not disposed of by agreement, shall be 

(h) The Contracting Officer shall act on proposals within 30 resolved under this clause. 

days after their receipt, or notify the Contractor of the (c) All claims by the Contractor shall be made in writing and 

date when such action will be taken. submitted to the Contracting Officer for a written decision. 

(i) Failure to reach an agreement on any proposal shall be a A claim by the PHA against the Contractor shall be 
dispute under the clause entitled Disputes herein. subject to a written decision by the Contracting Officer. 

Nothing in this clause, however, shall excuse the (d) The Contracting Officer shall, within 60 (unless otherwise 

Contractor from proceeding with the contract as changed. indicated) days after receipt of the request, decide the 

(j) Except in an emergency endangering life or property, no claim or notify the Contractor of the date by which the 

change shall be made by the Contractor without a prior decision will be made. 

order from the Contracting Officer. (e) The Contracting Officer’s decision shall be final unless 

the Contractor (1) appeals in writing to a higher level in 
30. Suspension of Work the PHA in accordance with the PHA’s policy and 

procedures, (2) refers the appeal to an independent 

(a) The Contracting Officer may order the Contractor in mediator or arbitrator, or (3) files suit in a court of 
writing to suspend, delay, or interrupt all or any part of the competent jurisdiction. Such appeal must be made within 
work of this contract for the period of time that the (30 unless otherwise indicated) days after receipt of the 

Contracting Officer determines appropriate for the Contracting Officer’s decision. 

convenience of the PHA. (f) The Contractor shall proceed diligently with performance 
(b) If the performance of all or any part of the work is, for an of this contract, pending final resolution of any request for 

unreasonable period of time, suspended, delayed, or relief, claim, appeal, or action arising under or relating to 
interrupted (1) by an act of the Contracting Officer in the the contract, and comply with any decision of the 

administration of this contract, or (2) by the Contracting Contracting Officer.  

Officer’s failure to act within the time specified (or within a 
reasonable time if not specified) in this contract an 32. Default  
adjustment shall be made for any increase in the cost of 

performance of the contract (excluding profit) necessarily (a) If the Contractor refuses or fails to prosecute the work, or 

caused by such unreasonable suspension, delay, or any separable part thereof, with the diligence that will 

interruption and the contract modified in writing insure its completion within the time specified in this 

accordingly. However, no adjustment shall be made contract, or any extension thereof, or fails to complete 
under this clause for any suspension, delay, or said work within this time, the Contracting Officer may, by 

interruption to the extent that performance would have written notice to the Contractor, terminate the right to 
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proceed with the work (or separable part of the work) that completion of the work together with any increased costs 

has been delayed. In this event, the PHA may take over occasioned the PHA in completing the work. 

the work and complete it, by contract or otherwise, and (c) If the PHA does not terminate the Contractor’s right to 

may take possession of and use any materials, proceed, the resulting damage will consist of liquidated 

equipment, and plant on the work site necessary for damages until the work is completed or accepted. 

completing the work. The Contractor and its sureties shall 

be liable for any damage to the PHA resulting from the 34. Termination for 
Convenience Contractor’s refusal or failure to complete the work within 

the specified time, whether or not the Contractor’s right to (a) The Contracting Officer may terminate this contract in 
proceed with the work is terminated. This liability includes whole, or in part, whenever the Contracting Officer 

any increased costs incurred by the PHA in completing determines that such termination is in the best interest of 

the work. the PHA. Any such termination shall be effected by 
(b) The Contractor’s right to proceed shall not be terminated delivery to the Contractor of a Notice of Termination 

or the Contractor charged with damages under this specifying the extent to which the performance of the 
clause if— work under the contract is terminated, and the date upon 

(1) The delay in completing the work arises from which such termination becomes effective. 

unforeseeable causes beyond the control and without (b) If the performance of the work is terminated, either in 

the fault or negligence of the Contractor. Examples of whole or in part, the PHA shall be liable to the Contractor 
such causes include (i) acts of God, or of the public for reasonable and proper costs resulting from such 

enemy, (ii) acts of the PHA or other governmental termination upon the receipt by the PHA of a properly 
entity in either its sovereign or contractual capacity, presented claim setting out in detail: (1) the total cost of 

(iii) acts of another contractor in the performance of a the work performed to date of termination less the total 
contract with the PHA, (iv) fires, (v) floods, (vi) amount of contract payments made to the Contractor; (2) 
epidemics, (vii) quarantine restrictions, (viii) strikes, the cost (including reasonable profit) of settling and 

(ix) freight embargoes, (x) unusually severe weather, paying claims under subcontracts and material orders for 

or (xi) delays of subcontractors or suppliers at any tier work performed and materials and supplies delivered to 
arising from unforeseeable causes beyond the control the site, payment for which has not been made by the 

and without the fault or negligence of both the PHA to the Contractor or by the Contractor to the 
Contractor and the subcontractors or suppliers; and subcontractor or supplier; (3) the cost of preserving and 

(2) The Contractor, within days (10 days unless otherwise protecting the work already performed until the PHA or 

indicated) from the beginning of such delay (unless assignee takes possession thereof or assumes 
extended by the Contracting Officer) notifies the responsibility therefore; (4) the actual or estimated cost of 

Contracting Officer in writing of the causes of delay. legal and accounting services reasonably necessary to 
The Contracting Officer shall ascertain the facts and prepare and present the termination claim to the PHA; 
the extent of the delay. If, in the judgment of the and (5) an amount constituting a reasonable profit on the 

Contracting Officer, the findings of fact warrant such value of the work performed by the Contractor. 
action, time for completing the work shall be extended (c) The Contracting Officer will act on the Contractor’s claim 
by written modification to the contract. The findings of within days (60 days unless otherwise indicated) of 

the Contracting Officer shall be reduced to a written receipt of the Contractor’s claim. 

decision which shall be subject to the provisions of (d) Any disputes with regard to this clause are expressly 
the Disputes clause of this contract. made subject to the provisions of the Disputes clause of 

(c) If, after termination of the Contractor’s right to proceed, it this contract.  

is determined that the Contractor was not in default, or 

that the delay was excusable, the rights and obligations 35. Assignment of Contract  
of the parties will be the same as if the termination had 

been for convenience of the PHA. The Contractor shall not assign or transfer any interest in 

this contract; except that claims for monies due or to 
33. Liquidated Damages become due from the PHA under the contract may be 

assigned to a bank, trust company, or other financial 

(a) If the Contractor fails to complete the work within the time institution. Such assignments of claims shall only be 
specified in the contract, or any extension, as specified in made with the written concurrence of the Contracting 

the clause entitled Default of this contract, the Contractor Officer. If the Contractor is a partnership, this contract 

shall pay to the PHA as liquidated damages, the sum of shall inure to the benefit of the surviving or remaining 

$ _963.00____  for member(s) of such partnership as approved by the 

each day of delay. If different completion dates are Contracting Officer.  

specified in the contract for separate parts or stages of the 

work, the amount of liquidated damages shall be 36. Insurance  
assessed on those parts or stages which are delayed. To 

the extent that the Contractor’s delay or nonperformance (a) Before commencing work, the Contractor and each 

is excused under another clause in this contract, subcontractor shall furnish the PHA with certificates of 

liquidated damages shall not be due the PHA. The insurance showing the following insurance is in force and 

Contractor remains liable for damages caused other than will insure all operations under the Contract: 
by delay. (1) Workers’ Compensation, in accordance with state or 

(b) If the PHA terminates the Contractor’s right to proceed, Territorial Workers’ Compensation laws. 

the resulting damage will consist of liquidated damages (2) Commercial General Liability with a combined single 

until such reasonable time as may be required for final limit for bodily injury and property damage of not less 

than $  __________  [Contracting Officer insert amount] 
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per occurrence to protect the Contractor and each (2) “Subcontractor” means any supplier, vendor, or firm 

subcontractor against claims for bodily injury or death that furnishes supplies, materials, equipment, or 

and damage to the property of others. This shall cover services to or for the Contractor or another 

the use of all equipment, hoists, and vehicles subcontractor. 
on the site(s) not covered by Automobile Liability (b) The Contractor shall not enter into any subcontract with 
under (3) below. If the Contractor has a "claims made” any subcontractor who has been temporarily denied 

policy, then the following additional requirements participation in a HUD program or who has been 

apply: the policy must provide a “retroactive date” suspended or debarred from participating in contracting 

which must be on or before the programs by any agency of the United States 
execution date of the Contract; and the extended Government or of the state in which the work under this 

reporting period may not be less than five years contract is to be performed. 

following the completion date of the Contract. (c) The Contractor shall be as fully responsible for the acts or 

(3) Automobile Liability on owned and non -owned motor omissions of its subcontractors, and of persons either 

vehicles used on the site(s) or in connection therewith directly or indirectly employed by them as for the acts or 

for a combined single limit for bodily injury and omissions of persons directly employed by the 
property damage of not less than $   ______________________________ Contractor. 

[Contracting Officer insert amount] per occurrence. (d) The Contractor shall insert appropriate clauses in all 

(b) Before commencing work, the Contractor shall furnish the subcontracts to bind subcontractors to the terms and 

PHA with a certificate of insurance evidencing that conditions of this contract insofar as they are applicable 

Builder’s Risk (fire and extended coverage) Insurance on to the work of subcontractors. 
all work in place and/or materials stored at the building (e) Nothing contained in this contract shall create any 
site(s), including foundations and building equipment, is contractual relationship between any subcontractor and 

in force. The Builder’s Risk Insurance shall be for the the PHA or between the subcontractor and HUD. 

benefit of the Contractor and the PHA as their interests 

may appear and each shall be named in the policy or 38. Subcontracting with Small and Minority Firms, 
policies as an insured. The Contractor in installing Women’s Business Enterprise, and Labor Surplus 

equipment supplied by the PHA shall carry insurance on Area Firms  

such equipment from the time the Contractor takes 

possession thereof until the Contract work is accepted by The Contractor shall take the following steps to ensure 

the PHA. The Builder’s Risk Insurance need not be that, whenever possible, subcontracts are awarded to 
carried on excavations, piers, footings, or foundations small business firms, minority firms, women’s business 
until such time as work on the superstructure is started. It enterprises, and labor surplus area firms: 

need not be carried on landscape work. Policies shall 

furnish coverage at all times for the full cash value of all 

completed construction, as well as materials in place 

and/or stored at the site(s), whether or not partial 

payment has been made by the PHA. The Contractor 

may terminate this insurance on buildings as of the date 

taken over for occupancy by the PHA. The Contractor is 

not required to carry Builder’s Risk Insurance for 

modernization work which does not involve structural 

alterations or additions and where the PHA’s existing fire 

and extended coverage policy can be endorsed to 

include such work. 

(c) All insurance shall be carried with companies which are 

financially responsible and admitted to do business in the 

State in which the project is located. If any such 

insurance is due to expire during the construction period, 

the Contractor (including subcontractors, as applicable) 

shall not permit the coverage to lapse and shall furnish 

evidence of coverage to the Contracting Officer. All 

certificates of insurance, as evidence of coverage, shall 

provide that no coverage may be canceled or non-

renewed by the insurance company until at least 30 days 

prior written notice has been given to the Contracting 

Officer. 

37. Subcontracts 

(a) Definitions. As used in this contract - 
(1) “Subcontract” means any contract, purchase order, or 

other purchase agreement, including modifications and 

change orders to the foregoing, entered into by a 

subcontractor to furnish supplies, materials, 

equipment, and services for the performance of the 

prime contract or a subcontract. 

(a) Placing qualified small and minority businesses and 

women’s business enterprises on solicitation lists; 

(b) Ensuring that small and minority businesses and 
women’s business enterprises are solicited whenever they 
are potential sources; 

(c) Dividing total requirements, when economically feasible, 

into smaller tasks or quantities to permit maximum 

participation by small and minority businesses and women’s 

business enterprises; 

(d) Establishing delivery schedules, where the requirements 
of the contract permit, which encourage participation by small 
and minority businesses and women’s business enterprises; 
and 

(e) Using the services and assistance of the U.S. Small 

Business Administration, the Minority Business 

Development Agency of the U.S. Department of 

Commerce, and State and local governmental small 

business agencies. 

39. Equal Employment Opportunity 

During the performance of this contract, the Contractor/ 
Seller agrees as follows: 

(a) The Contractor/Seller shall not discriminate against any 
employee or applicant for employment because of of race color, 
religion, sex, sexual orientation, gender identity, disability, or 
national origin. 
(b) The Contractor/Seller shall take affirmative action to 

ensure that applicants are employed, and that employees 

are treated during employment without regard to their race, 
color, religion, sex, sexual orientation, gender identity, 
disability, or national origin. Such action shall 
include, but not be limited to, (1) employment, (2) upgrading 
demotion, (4) transfer, (5) recruitment or 

recruitment advertising, (6) layoff or termination, (7) 
rates of pay or other forms of compensation, and (8) 
selection for training,including apprenticeship  
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(c) The Contractor/Seller agrees to post in conspicuous places 

available to employees and applicants for employment the notices 

to be provided by the Contracting Officer setting forth the 
provisions of this nondiscrimination clause. 

(d) The Contractor/Seller shall, in all solicitations or 

advertisements for employees placed by or on behalf of the 

Contractor/Seller, state that all qualified applicants will receive 

consideration for employment without regard to race, color, 

religion, sex, or national origin. 

(e) The Contractor/Seller shall send, to each labor union or 

representative of workers with which it has a collective 

bargaining agreement or other contract or understanding, the 

notice to be provided by the Contracting Officer advising the 

labor union or workers’ representative of the Contractor’s 

commitments under this clause, and post copies of the notice 

in conspicuous places available to employees and applicants 

for employment. 

(f) The Contractor/Seller shall comply with Executive Order 

11246, as amended, and the rules, regulations, and orders of 

the Secretary of Labor. 

(g) The Contractor/Seller shall furnish all information and reports 
required by Executive Order 11246, as amended, Section 503 of 
the Rehabilitation Act of 1973, as amended, and by rules, 
regulations, and orders of the Secretary of Labor, or pursuant 
thereto. The Contractor/Seller shall permit 

access to its books, records, and accounts by the 

Secretary of Labor for purposes of investigation to 

ascertain compliance with such rules, regulations, and 
orders. 

(h) In the event of a that the Contractor/Seller is in noncompliance 
with the nondiscrimination clauses of this contract or with any of 
such rules, regulations, or orders, this contract may be canceled, 
terminated or suspended in whole or in part and the 
contractor/seller may be declared ineligible for further 
Government contracts in accordance with procedures authorized 
in Executive Order 11246 of September 24, 1965, and such other 
sanctions may be imposed and remedies invoked as provided in 
Executive Order 11246 of September 24, 1965, or by rule, 
regulation, or order of the Secretary of Labor, or as otherwise 
provided by law. 

(i)The contractor/seller will include the provisions of 
paragraphs (a) through (h) in every subcontract or purchase 
order unless exempted by rules, regulations, or orders of the 
Secretary of Labor issued pursuant to section 204 of Executive 
Order 11246 of September 24, 1965, so that such provisions 
will be binding upon each sub[contractor/seller] or vendor. The 
[contractor/seller] will take such action with respect to any 
subcontract or purchase order as may be directed by the 
Secretary of Labor as a means of enforcing such provisions in 
cluding sanctions for noncompliance: Provided, however, that 
in the event the [contractor/seller] becomes involved in, or is 
threatened with, litigation with a subcontractor or vendor as a 
result of such direction, the [contractor/seller] may request the 
United States to enter into such litigation to protect the 
interests of the United States. 

(j) Compliance with the requirements of this clause shall be 

to the maximum extent consistent with, but not in 

derogation of, compliance with section 7(b) of the Indian 

Self-Determination and Education Assistance Act and the 

Indian Preference clause of this contract. 

 
40. Employment, Training, and Contracting 

Opportunities for Low-Income Persons, Section 3 of the 

Housing and Urban Development Act of 1968. 

(a) The work to be performed under this contract is subject to 

the requirements of Section 3 of the Housing and Urban 

Development Act of 1968, as amended, 12 U.S.C. 1701u (section 

3). The purpose of section 3 is to ensure that employment and 

other economic opportunities generated by HUD assistance or 

HUD-assisted projects covered by Section 3, shall, to the greatest 

extent feasible, be directed to low- and very low-income persons, 

particularly persons who are recipients of HUD assistance for 

housing. 

(b) The parties to this contract agree to comply with HUD's 

regulations in 24 CFR Part 75, which implement Section 3. As 

evidenced by their execution of this contract, the parties to this 

contract certify that they are under no contractual or other 

impediment that would prevent them from complying with the 

Part 75 regulations. 

(c) The contractor agrees to send to each labor organization 

or representative of workers with which the contractor has a 

collective bargaining agreement or other understanding, if any, 

a notice advising the labor organization or workers' 

representative of the contractor's commitments under this 

section 3 clause and will post copies of the notice in 

conspicuous places at the work site where both employees and 

applicants for training and employment positions can see the 

notice. The notice shall describe the Section 3 prioritization 

requirements and shall state the minimum percentages of labor 

hour requirements established in the Benchmark Notice (FR-

6085-N-04).  

(d) The contractor agrees to include this section 3 clause in 

every subcontract subject to compliance with regulations in 24 

CFR Part 75, and agrees to take appropriate action, as 

provided in an applicable provision of the subcontract or in this 

section 3 clause, upon a finding that the subcontractor is in 

violation of the regulations in 24 CFR Part 75. The contractor 

will not subcontract with any subcontractor where the 

contractor has notice or knowledge that the subcontractor has 

been found in violation of the regulations in 24 CFR Part 75. 

(e) Noncompliance with HUD's regulations in 24 CFR Part 75 
may result in sanctions, termination of this contract for default, 
and debarment or suspension from future HUD assisted 
contracts. 

(f) Contracts, subcontracts, grants, or subgrants subject to 

Section 7(b) of the Indian Self-Determination and Education 
Assistance Act (25 U.S.C. 5307(b)) or subject to tribal 
preference requirements as authorized under 101(k) of the 
Native American Housing Assistance and Self-Determination 
Act (25 U.S.C. 4111(k)) must provide preferences in 
employment, training, and business opportunities to Indians and 
Indian organizations, and are therefore not subject to the 
requirements of 24 CFR Part 75. 
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41. Interest of Members of Congress (a) The PHA, HUD, or Comptroller General of the United 

States, or any of their duly authorized representatives 

No member of or delegate to the Congress of the United shall, until 3 years after final payment under this contract, 

States of America shall be admitted to any share or part of have access to and the right to examine any of the 
this contract or to any benefit that may arise therefrom. Contractor’s directly pertinent books, documents, papers, 

or other records involving transactions related to this 

42. Interest of Members, Officers, or Employees and contract for the purpose of making audit, examination, 
Former Members, Officers, or Employees excerpts, and transcriptions. 

(b) The Contractor agrees to include in first-tier subcontracts 
No member, officer, or employee of the PHA, no member under this contract a clause substantially the same as 
of the governing body of the locality in which the project paragraph (a) above. “Subcontract,” as used in this 

is situated, no member of the governing body of the clause, excludes purchase orders not exceeding 
locality in which the PHA was activated, and no other $10,000. 

public official of such locality or localities who exercises (c) The periods of access and examination in paragraphs (a) 

any functions or responsibilities with respect to the and (b) above for records relating to (1) appeals under the 
project, shall, during his or her tenure, or for one year Disputes clause of this contract, (2) litigation or settlement 
thereafter, have any interest, direct or indirect, in this of claims arising from the performance of this contract, or 

contract or the proceeds thereof. (3) costs and expenses of this contract to which the PHA, 

HUD, or Comptroller General or any of their duly 
43. Limitations on Payments made to Influence Certain authorized representatives has taken exception shall 

Federal Financial Transactions continue until disposition of such appeals, litigation, 

claims, or exceptions. 

(a) The Contractor agrees to comply with Section 1352 of 
Title 31, United States Code which prohibits the use of 46. Labor Standards - Davis-Bacon and Related 
Acts Federal appropriated funds to pay any person for 

influencing or attempting to influence an officer or If the total amount of this contract exceeds $2,000, the 

employee of any agency, a Member of Congress, and Federal labor standards set forth in the clause below shall 

officer or employee of Congress, or an employee of a apply to the development or construction work to be 

Member of Congress in connection with any of the performed under the contract. 
following covered Federal actions: the awarding of any (a) Minimum Wages. 

Federal contract; the making of any Federal grant; the (1) All laborers and mechanics employed under this 

making of any Federal loan; the entering into of any contract in the development or construction of the 

cooperative agreement; or the modification of any project(s) involved will be paid unconditionally and not 

Federal contract, grant, loan, or cooperative agreement. less often than once a week, and without subsequent 

(b) The Contractor further agrees to comply with the deduction or rebate on any account (except such payroll 
requirement of the Act to furnish a disclosure (OMB deductions as are permitted by regulations issued by the 

Standard Form LLL, Disclosure of Lobbying Activities) if Secretary of Labor under the Copeland Act (29 CFR Part 

any funds other than Federal appropriated funds 3)), the full amount of wages and bona fide fringe benefits 
(including profit or fee received under a covered Federal (or cash equivalents thereof) due at time of payment 

transaction) have been paid, or will be paid, to any person computed at rates not less than those contained in the 

for influencing or attempting to influence an officer or wage determination of the Secretary of Labor which is 
employee of any agency, a Member of Congress, an attached hereto and made a part hereof, regardless of 

officer or employee of Congress, or an employee of a any contractual relationship which may be alleged to exist 
Member of Congress in connection with a Federal between the Contractor and such laborers and 
contract, grant, loan, or cooperative agreement. mechanics. Contributions made or costs reasonably 

anticipated for bona fide fringe benefits under Section 
44. Royalties and Patents 1(b)(2) of the Davis-Bacon Act on behalf of laborers or 

mechanics are considered wages paid to such laborers or 
The Contractor shall pay all royalties and license fees. It mechanics, subject to the provisions of 29 CFR 
shall defend all suits or claims for infringement of any 5.5(a)(1)(iv); also, regular contributions made or costs 

patent rights and shall save the PHA harmless from loss incurred for more than a weekly period (but not less often 

on account thereof; except that the PHA shall be than quarterly) under plans, funds, or programs which 

responsible for all such loss when a particular design, cover the regular weekly period, are deemed to be 

process or the product of a particular manufacturer or constructively made or incurred during such weekly 
manufacturers is specified and the Contractor has no period. Such laborers and mechanics shall be paid the 

reason to believe that the specified design, process, or appropriate wage rate and fringe benefits in the wage 
product is an infringement. If, however, the Contractor determination for the classification of work actually 

has reason to believe that any design, process or product performed, without regard to skill, except as provided in 

specified is an infringement of a patent, the Contractor 29 CFR 5.5(a)(4). Laborers or mechanics performing 
shall promptly notify the Contracting Officer. Failure to work in more than one classification may be 
give such notice shall make the Contractor responsible compensated at the rate specified for each classification 

for resultant loss. for the time actually worked therein; provided, that the 

employer’s payroll records accurately set forth the time 

45. Examination and Retention of Contractor’s Records spent in each classification in which work is performed. The 

wage determination (including any additional classification 

and wage rates conformed under 29 CFR 5.5(a)(1)(ii) and 

the Davis-Bacon poster (WH-1321) shall 
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be posted at all times by the Contractor and its amount of any costs reasonably anticipated in 

subcontractors at the site of the work in a prominent and providing bona fide fringe benefits under a plan or 

accessible place where it can be easily seen by the program; provided, that the Secretary of Labor has 

workers. found, upon the written request of the Contractor, that 
(2) (i) Any class of laborers or mechanics, including the applicable standards of the Davis-Bacon Act have 

helpers, which is not listed in the wage been met. The Secretary of Labor may require the 
determination and which is to be employed under Contractor to set aside in a separate account assets 

the contract shall be classified in conformance with for the meeting of obligations under the plan or 

the wage determination. HUD shall approve an program. 
additional classification and wage rate and fringe (b) Withholding of funds. HUD or its designee shall, upon its 

benefits therefor only when all the following criteria own action or upon written request of an authorized 

have been met: (A) The work to be performed by representative of the Department of Labor, withhold or 
the classification requested is not performed by a cause to be withheld from the Contractor under this 

classification in the wage determination; and (B) contract or any other Federal contract with the same 

The classification is utilized in the area by the prime Contractor, or any other Federally-assisted 
construction industry; and (C) The proposed wage contract subject to Davis-Bacon prevailing wage 

rate, including any bona fide fringe benefits, bears requirements, which is held by the same prime 

a reasonable relationship to the wage rates Contractor, so much of the accrued payments or 
contained in the wage advances as may be considered necessary to pay 
determination. laborers and mechanics, including apprentices, trainees, 

(ii) If the Contractor and the laborers and mechanics and helpers, employed by the Contractor or any 

to be employed in the classification (if known), or subcontractor the full amount of wages required by the 

their representatives, and HUD or its designee contract. In the event of failure to pay any laborer or 
agree on the classification and wage rate mechanic, including any apprentice, trainee, or helper, 
(including the amount designated for fringe employed or working in the construction or development 

benefits where appropriate), a report of the action of the project, all or part of the wages required by the 
taken shall be sent by HUD or its designee to the contract, HUD or its designee may, after written notice to 

Administrator of the Wage and Hour Division, the Contractor, take such action as may be necessary to 
Employee Standards Administration, U.S. cause the suspension of any further payment, advance, 

Department of Labor, Washington, DC 20210. or guarantee of funds until such violations have ceased. 
The Administrator, or an authorized HUD or its designee may, after written notice to the 
representative, will approve, modify, or disapprove Contractor, disburse such amounts withheld for and on 

every additional classification action within 30 days account of the Contractor or subcontractor to the 

of receipt and so advise HUD or its designee or will respective employees to whom they are due. 

notify HUD or its designee within the 30-day period (c) Payrolls and basic records. 

that additional time is necessary. (1) Payrolls and basic records relating thereto shall be 

(iii) In the event the Contractor, the laborers or maintained by the Contractor during the course of the 
mechanics to be employed in the classification or work and preserved for a period of three years 

their representatives, and HUD or its designee do thereafter for all laborers and mechanics working in 
not agree on the proposed classification and wage the construction or development of the project. Such 

rate (including the amount designated for fringe records shall contain the name, address, and social 

benefits, where appropriate), HUD or its designee security number of each such worker, his or her 

shall refer the questions, including the views of all correct classification, hourly rates of wages paid 
interested parties and the recommendation of HUD (including rates of contributions or costs anticipated 

or its designee, to the Administrator of the Wage for bona fide fringe benefits or cash equivalents 
and Hour Division for determination. The thereof of the types described in section 1(b)(2)(B) of 

Administrator, or an authorized representative, will the Davis-Bacon Act), daily and weekly number of 

issue a determination within 30 days of receipt and hours worked, deductions made, and actual wages 
so advise HUD or its designee or will notify HUD or paid. Whenever the Secretary of Labor has found, 

its designee within the 30-day period that under 29 CFR 5.5(a)(1)(iv), that the wages of any 

additional time is necessary. laborer or mechanic include the amount of costs 
(iv) The wage rate (including fringe benefits where reasonably anticipated in providing benefits under a 

appropriate) determined pursuant to plan or program described in section 1(b)(2)(B) of the 
subparagraphs (a)(2)(ii) or (iii) of this clause shall Davis-Bacon Act, the Contractor shall maintain 

be paid to all workers performing work in the records which show that the commitment to provide 

classification under this contract from the first day such benefits is enforceable, that the plan or program 

on which work is performed in classification. is financially responsible, and that the plan or 
(3) Whenever the minimum wage rate prescribed in the program has been communicated in writing to the 

contract for a class of laborers or mechanics includes laborers or mechanics affected, and records which 

a fringe benefit which is not expressed as an hourly show the costs anticipated or the actual cost incurred 
rate, the Contractor shall either pay the benefit as in providing such benefits. Contractors employing 

stated in the wage determination or shall pay another apprentices or trainees under approved programs 

bona fide fringe benefit or an hourly cash equivalent shall maintain written evidence of the registration of 
thereof. apprenticeship programs and certification of trainee 

(4) If the Contractor does not make payments to a trustee programs, the registration of the apprentices and 
or other third person, the Contractor may consider as trainees, and the ratios and wage rates prescribed in 

part of the wages of any laborer or mechanic the the applicable programs. 
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(2) (i) The Contractor shall submit weekly for each week make such records available may be grounds for 

in which any contract work is performed a copy of debarment action pursuant to 29 CFR 5.12. 

all payrolls to the Contracting Officer for (d) (1) Apprentices. Apprentices will be permitted to work at 

transmission to HUD or its designee. The payrolls less than the predetermined rate for the work they 
submitted shall set out accurately and completely performed when they are employed pursuant to and 

all of the information required to be maintained individually registered in a bona fide apprenticeship 

under subparagraph (c)(1) of this clause. This program registered with the U.S. Department of 

information may be submitted in any form desired. Labor, Employment and Training Administration, 

Optional Form WH-347 (Federal Stock Number Office of Apprenticeship and Training, Employer and 
029-005-00014-1) is available for this purpose and Labor Services (OATELS), or with a State 

may be purchased from the Superintendent of Apprenticeship Agency recognized by OATELS, or if a 

Documents, U.S. Government Printing Office, person is employed in his or her first 90 days of 

Washington, D.C. 20402. The Contractor is probationary employment as an apprentice in such an 

responsible for the submission of copies of apprenticeship program, who is not individually 

payrolls by all subcontractors. (Approved by the registered in the program, but who has been certified 

Office of Management and Budget under OMB by OATELS or a State Apprenticeship Agency (where 

Control Number 1214-0149.) appropriate) to be eligible for probationary 

(ii) Each payroll submitted shall be accompanied by a employment as an apprentice. The allowable ratio of 

“Statement of Compliance,” signed by the apprentices to journeymen on the job site in any craft 

Contractor or subcontractor or his or her agent classification shall not be greater than the ratio 
who pays or supervises the payment of the permitted to the Contractor as to the entire work force 

persons employed under the contract and shall under the registered program. Any worker listed on a 

certify the following: payroll at an apprentice wage rate, who is not 
(A) That the payroll for the payroll period contains registered or otherwise employed as stated in this 

the information required to be maintained paragraph, shall be paid not less than the applicable 

under paragraph (c) (1) of this clause and that wage rate on the wage determination for the 
such information is correct and complete; classification of work actually performed. In addition, 

(B) That each laborer or mechanic (including each any apprentice performing work on the job site in 

helper, apprentice, and trainee) employed on excess of the ratio permitted under the registered 
the contract during the payroll period has been program shall be paid not less than the applicable 

paid the full weekly wages earned, without wage rate on the wage determination for the work 

rebate, either directly or indirectly, and that no actually performed. Where a contractor is performing 
deductions have been made either directly or construction on a project in a locality other than that in 

indirectly from the full wages earned, other which its program is registered, the ratios and wage 

than permissible deductions as set forth in 29 rates (expressed in percentages of the journeyman’s 

CFR Part 3; and hourly rate) specified in the Contractor’s or 

(C) That each laborer or mechanic has been paid subcontractor’s registered program shall be observed. 

not less than the applicable wage rates and Every apprentice must be paid at not less than the rate 

fringe benefits or cash equivalents for the specified in the registered program for the apprentice’s 

classification of work performed, as specified level of progress, expressed as a percentage of the 
in the applicable wage determination journeyman hourly rate specified in the applicable 

incorporated into the contract. wage determination. Apprentices shall be paid fringe 
(iii) The weekly submission of a properly executed benefits in accordance with the provisions of the 

certification set forth on the reverse side of apprenticeship program. If the apprenticeship program 

Optional Form WH-347 shall satisfy the does not specify fringe benefits, apprentices must be 
requirements for submission of the “Statement of paid the full amount of fringe benefits listed on the 
Compliance” required by subparagraph (c)(2)(ii) of wage determination for the applicable classification. If 

this clause. the Administrator of the Wage and Hour Division 

(iv) The falsification of any of the above certifications determines that a different practice prevails for the 

may subject the Contractor or subcontractor to civil applicable apprentice classification, fringes shall be 

or criminal prosecution under Section 1001 of Title paid in accordance with that determination. In the 
18 and Section 3729 of Title 31 of the United event OATELS, or a State Apprenticeship Agency 

States Code. recognized by OATELS, withdraws approval of an 

(3) The Contractor or subcontractor shall make the apprenticeship program, the Contractor will no longer 

records required under subparagraph (c)(1) available be permitted to utilize apprentices at less than the 

for inspection, copying, or transcription by authorized applicable predetermined rate for the work performed 
representatives of HUD or its designee, the until an acceptable 
Contracting Officer, or the Department of Labor and program is approved. 

shall permit such representatives to interview (2) Trainees. Except as provided in 29 CFR 5.16, 

employees during working hours on the job. If the trainees will not be permitted to work at less than the 

Contractor or subcontractor fails to submit the predetermined rate for the work performed unless they 

required records or to make them available, HUD or are employed pursuant to and individually registered in 
its designee may, after written notice to the a program which has received prior approval, 

Contractor, take such action as may be necessary to evidenced by formal certification by the U.S. 

cause the suspension of any further payment, Department of Labor, Employment and Training 

advance, or guarantee of funds. Furthermore, failure Administration. The ratio of trainees to journeymen on 

to submit the required records upon request or to the job site shall not be greater than permitted under 
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(2) No part of this contract shall be subcontracted to any 
person or firm ineligible for award of a United States 

Government contract by virtue of section 3(a) of the 
Davis-Bacon Act or 29 CFR 5.12(a)(1). 

(3) The penalty for making false statements is prescribed 
in the U. S. Criminal Code, 18 U.S.C. 1001. 

(j) Contract Work Hours and Safety Standards Act. As used 

in this paragraph, the terms “laborers” and “mechanics” 

include watchmen and guards. 

(1) Overtime requirements. No contractor or 
subcontractor contracting for any part of the contract 

work which may require or involve the employment of 
laborers or mechanics, including watchmen and 
guards, shall require or permit any such laborer or 

mechanic in any workweek in which the individual is 

employed on such work to work in excess of 40 hours 
in such workweek unless such laborer or mechanic 

receives compensation at a rate not less than one and 
one-half times the basic rate of pay for all hours 

worked in excess of 40 hours in such workweek. 

(2) Violation; liability for unpaid wages; liquidated 

damages. In the event of any violation of the 

provisions set forth in subparagraph (j)(1) of this 

clause, the Contractor and any subcontractor 
responsible therefor shall be liable for the unpaid 

wages. In addition, such Contractor and 

subcontractor shall be liable to the United States (in 
the case of work done under contract for the District 

of Columbia or a territory, to such District or to such 

territory), for liquidated damages. Such liquidated 

damages shall be computed with respect to each 
individual laborer or mechanic (including watchmen 

and guards) employed in violation of the provisions 

set forth in subparagraph (j)(1) of this clause, in the 

sum of $27 for each calendar day on which such 

individual was required or permitted to work in excess 

of the standard workweek of 40 hours without 
payment of the overtime wages required by 

provisions set forth in subparagraph (j)(1) of this 

clause. DOL posts current fines at: https://www.dol.gov/whd/  

govcontracts/cwhssa.htm#cmp 

(3) Withholding for unpaid wages and liquidated 

damages. HUD or its designee shall upon its own 

action or upon written request of an authorized 

representative of the Department of Labor withhold or 

cause to be withheld, from any moneys payable on 

account of work performed by the Contractor or 
subcontractor under any such contract or any Federal 
contract with the same prime Contractor, or any other 

Federally-assisted contract subject to the Contract 
Work Hours and Safety Standards Act, which is held 

by the same prime Contractor, such sums as may be 
determined to be necessary to satisfy any liabilities of 

such Contractor or subcontractor for unpaid wages 
and liquidated damages as provided in the provisions 

set forth in subparagraph (j)(2) of this clause. 

(k) Subcontracts. The Contractor or subcontractor shall insert 

in any subcontracts all the provisions contained in this 
clause, and such other clauses as HUD or its designee 

may by appropriate instructions require, and also a 

clause requiring the subcontractors to include these 
provisions in any lower tier subcontracts. The prime 

Contractor shall be responsible for the compliance by any 

subcontractor or lower tier subcontractor with all these 
provisions. 

the plan approved by the Employment and Training 
Administration. Every trainee must be paid at not less 

than the rate specified in the approved program for the 
trainee’s level of progress, expressed as a percentage 

of the journeyman hourly rate specified in the 
applicable wage determination. Trainees shall be paid 

fringe benefits in accordance with the provisions of the 

trainee program. If the trainee program does not 

mention fringe benefits, trainees shall be paid the full 

amount of fringe benefits listed in the wage 
determination unless the Administrator of the Wage 

and Hour Division determines that there is an 
apprenticeship program associated with the 
corresponding journeyman wage rate in the wage 

determination which provides for less than full fringe 

benefits for apprentices. Any employee listed on the 
payroll at a trainee rate who is not registered and 

participating in a training plan approved by the 
Employment and Training Administration shall be paid 

not less than the applicable wage rate in the wage 

determination for the classification of work actually 

performed. In addition, any trainee performing work on 

the job site in excess of the ratio permitted under the 

registered program shall be paid not less than the 
applicable wage rate in the wage determination for the 

work actually performed. In the event the Employment 

and Training Administration withdraws approval of a 
training program, the Contractor will no longer be 

permitted to utilize trainees at less than the applicable 

predetermined rate for the work performed 

until an acceptable program is approved. 
(3) Equal employment opportunity. The utilization of 

apprentices, trainees, and journeymen under this 

clause shall be in conformity with the equal 

employment opportunity requirements of Executive 

Order 11246, as amended, and 29 CFR Part 30. 

(e)  Compliance with Copeland Act requirements. The 
Contractor shall comply with the requirements of 29 CFR 

Part 3, which are hereby incorporated by reference in this 

contract. 

 
(f)  Contract termination; debarment. A breach of this contract 

clause may be grounds for termination of the contract and 

for debarment as a Contractor and a subcontractor as 

provided in 29 CFR 5.12. 

(g)  Compliance with Davis-Bacon and related Act 

requirements. All rulings and interpretations of the Davis- 
Bacon and related Acts contained in 29 CFR Parts 1, 3, 
and 5 are herein incorporated by reference in this 

contract. 
(h)  Disputes concerning labor standards. Disputes arising out 

of the labor standards provisions of this clause shall not 
be subject to the general disputes clause of this contract. 

Such disputes shall be resolved in accordance with the 
procedures of the Department of Labor set forth in 29 

CFR Parts 5, 6, and 7. Disputes within the meaning of 

this clause include disputes between the Contractor (or 

any of its subcontractors) and the PHA, HUD, the U.S. 
Department of Labor, or the employees or their 

representatives. 

(i)  Certification of eligibility. 
(1) By entering into this contract, the Contractor certifies 

that neither it (nor he or she) nor any person or firm 

who has an interest in the Contractor’s firm is a 
person or firm ineligible to be awarded contracts by 

the United States Government by virtue of section 

3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 
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47. Non-Federal Prevailing Wage Rates 

(a) Any prevailing wage rate (including basic hourly rate and  

any fringe benefits), determined under State or tribal law  

to be prevailing, with respect to any employee in any  

trade or position employed under the contract, is  

inapplicable to the contract and shall not be enforced  

against the Contractor or any subcontractor, with respect  

to employees engaged under the contract whenever  

such non-Federal prevailing wage rate exceeds:  

(1) The applicable wage rate determined by the Secretary 

of Labor pursuant to the Davis-Bacon Act (40 U.S.C. 

3141 et seq.) to be prevailing in the locality with 
respect to such trade; 

(b) An applicable apprentice wage rate based thereon  

specified in an apprenticeship program registered with  

the U.S. Department of Labor (DOL) or a DOL-  
recognized State Apprenticeship Agency; or 

(c) An applicable trainee wage rate based thereon specified  

in a DOL-certified trainee program. 

48. Procurement of Recovered Materials. 

(a) In accordance with Section 6002 of the Solid Waste  

Disposal Act, as amended by the Resource Conservation  

and Recovery Act, the Contractor shall procure items  

designated in guidelines of the Environmental Protection  

Agency (EPA) at 40 CFR Part 247 that contain the highest  

percentage of recovered materials practicable, consistent  

with maintaining a satisfactory level of competition. The  

Contractor shall procure items designated in the EPA  

guidelines that contain the highest percentage of  

recovered materials practicable unless the Contractor  

determines that such items: (1) are not reasonably  

available in a reasonable period of time; (2) fail to meet  

reasonable performance standards, which shall be  

determined on the basis of the guidelines of the National  

Institute of Standards and Technology, if applicable to the  

item; or (3) are only available at an 

unreasonable price. 

( ) Paragraph (a) of this clause shall apply to items  

purchased under this contract where: (1) the 

Contractor purchases in excess of $10,000 of the item  

under this contract; or (2) during the preceding  

Federal fiscal year, the Contractor: (i) purchased any  

amount of the items for use under a contract that was  

funded with Federal appropriations and was with a  

Federal agency or a State agency or agency of a  

political subdivision of a State; and (ii) purchased a  

total of in excess of $10,000 of the item both under  

and outside that contract. 

Previous editions are obsolete Page 19 of 19 form HUD-5370 (1/2014) 
Replaces form HUD-5370-A 



INVITATION FOR BIDS (IFB) No. 23-912-04, Fan Coil Unit Replacement at Guste 
High Rise 

HOUSING AUTHORITY OF NEW ORLEANS, LA 

Page 140 

 

 

 
 
 
 
 
 
 
 
 
 
 
 

Attachment H 
Acknowledgment 

of Addenda 
 
 

 

 
 
 
 

 
 
 
 
 
 
 



INVITATION FOR BIDS (IFB) No. 23-912-04, Fan Coil Unit Replacement at Guste 
High Rise 

HOUSING AUTHORITY OF NEW ORLEANS, LA 

Page 141 

 

 

 
 

ACKNOWLEDGEMENT OF 
ADDENDA (ATTACHMENT H) 

 
 

Respondent has received the following Addenda, receipt of which is hereby acknowledged: 

 

Addendum Number:   Date Received:   
 

Addendum Number:   Date Received:   
 

Addendum Number:   Date Received:   
 

Addendum Number:   Date Received:   
 
 

 

(Company Name) 
 
 

(Signature) 
 
 

(Printed or Typed Name) 
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Attachment I 
LOUISIANA UNIFORM 

PUBLIC WORK BID 
FORM 

(Entry of Proposed Fees) 
 
 

 

 

 

 

 

 

 



  

LOUISIANA UNIFORM PUBLIC WORK BID FORM 
 

TO: _________________________________________ 

_________________________________________ 

_________________________________________ 

_________________________________________ 
(Owner to provide name and address of owner) 

 

BID FOR: _________________________________________ 
 ___________________________________________ 

 ___________________________________________ 

 ___________________________________________ 

             (Owner to provide name of project and other identifying information)

The undersigned bidder hereby declares and represents that she/he; a) has carefully examined and understands the Bidding 

Documents, b) has not received, relied on, or based his bid on any verbal instructions contrary to the Bidding Documents or any 

addenda, c) has personally inspected and is familiar with the project site, and hereby proposes to provide all labor, materials, tools, 

appliances and facilities as required to perform, in a workmanlike manner, all work and services for the construction and completion 

of the referenced project, all in strict accordance with the Bidding Documents prepared by:     

       and dated:      
(Owner to provide name of entity preparing bidding documents.) 

 

Bidders must acknowledge all addenda.  The Bidder acknowledges receipt of the following ADDENDA:  (Enter the number the 

Designer has assigned to each of the addenda that the Bidder is acknowledging)  __________________________________________ . 

 

TOTAL BASE BID:  For all work required by the Bidding Documents (including any and all unit prices designated “Base Bid” 

* but not alternates) the sum of: 
 

          Dollars    ($    ) 

 

ALTERNATES:  For any and all work required by the Bidding Documents for Alternates including any and all unit prices 

designated as alternates in the unit price description.  

 

Alternate No. 1 (Owner to provide description of alternate and state whether add or deduct) for the lump sum of:  
 

    Dollars  ($     ) 

 

Alternate No. 2 (Owner to provide description of alternate and state whether add or deduct) for the lump sum of:  
 

    Dollars  ($     ) 

 

Alternate No. 3 (Owner to provide description of alternate and state whether add or deduct) for the lump sum of:  
 

    Dollars  ($    ) 

 

NAME OF BIDDER:             

ADDRESS OF BIDDER:             

               

LOUISIANA CONTRACTOR’S LICENSE NUMBER:         

NAME OF AUTHORIZED SIGNATORY OF BIDDER:         

TITLE OF AUTHORIZED SIGNATORY OF BIDDER:         

 

SIGNATURE OF AUTHORIZED SIGNATORY OF BIDDER **:        

DATE:   _______________________ 

 

THE FOLLOWING ITEMS ARE TO BE INCLUDED WITH THE SUBMISSION OF THIS LOUISIANA 

UNIFORM PUBLIC WORK BID FORM: 

 
*  The Unit Price Form shall be used if the contract includes unit prices.  Otherwise it is not required and need not be included 

with the form.  The number of unit prices that may be included is not limited and additional sheets may be included if needed.  

 

** A CORPORATE RESOLUTION OR WRITTEN EVIDENCE of the authority of the person signing the bid for the public 

work as prescribed by LA R.S. 38:2212(B)(5). 

 

BID SECURITY in the form of a bid bond, certified check or cashier’s check as prescribed by LA R.S. 38:2218(A) attached to and 

made a part of this bid.   
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CERTIFICATION OF CONTRACTOR NON-EXCLUSION 

 
This certification applies to a sole proprietor or any bidding entity or any individual partner, incorporator, 
director, manager, officer, organizer, or member, who has at least 10% ownership in the bidding entity, for 
consideration for award of contracts, in accordance with LA R.S. 38:2227. 

 

A conviction of or plea of guilty or no contest to the following state crimes or equivalent federal crimes shall 
permanently bar any person or the bidding entity from bidding on public projects: 

 

(a) Public bribery 
(b) Corrupt Influencing 
(c) Extortion 
(d) Money laundering 

 
A conviction of or plea of guilty or no contest to the following state crimes or equivalent federal crimes shall 
bar any person or the bidding entity from bidding on public projects for a period of five years from the date 
of conviction or from the date of the entrance of the plea of guilty or no contest: 

 

(a) Theft 
(b) Identity theft 
(c) Theft of a business record 
(d) False accounting 
(e) Issuing worthless checks 
(f) Bank fraud 

(g) Forgery 
(h) Contractors; misapplication of payments 
(i) Malfeasance in office 

 
The five-year prohibition shall apply only if the crime was committed during the solicitation or execution of 
a contract or bid awarded pursuant to the provisions of LA R.S. Title 38, Chapter 10 – Public Contracts. 

 
Should information be discovered about a bidding entity that would be cause for debarment, suspension, 
exclusion, or determination of ineligibility for award of a contract, HANO shall report and submit 
supporting documentation to the applicable regulatory agency. 

 
I hereby attest that I have not been convicted of, or have not entered a plea of guilty or nolo contender to 
any of the crimes listed above or equivalent crimes. 

 
 

(Print) (Date) 
 

(Signature) 
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E-VERIFICATION AFFIDAVIT 
 

 
(Employer) 

 
STATE OF    

 

CITY/COUNTY OF    
 

I,   Being duly sworn, attests and says that: 
(Authorized Signatory) 

 

   a private organization, 
(Name of Private Company/Employer) 

 

duly registered in the aforementioned state, and contracted to perform work within the State of Louisiana, 
herein attests that I/we (the employer) are in compliance with the United States Department of Homeland 
Security’s “E-Verify” program, which is mandated pursuant to La RS 38:2212.10. I further attest that I/we 
are registered in a status verification system to verify that all new employees in my/our (the employer) 
employ are legal citizens of the United States, or are legal aliens. Further, I/we shall continue to utilize a 
status verification system to confirm the legal status of all new employees assigned to this project during the 
term of this contract. In further compliance with the Immigration Reform and Immigrant Responsibility Act 
of 1996 administrated by the U.S. Department of Homeland Security, I/we shall require all subcontractors 
to submit to me/us (the employer) a sworn affidavit verifying its compliance with the Immigration Reform 
and Immigrant Responsibility Act of 1996, 8 U.S.C. 1324(a). 

 
Signature of 

 
 

(Authorized Signatory) 
 
 

(Printed Name/Title of Authorized Signatory) 
 
 

Sworn to and Subscribed before me: 
 

This  day of  , 20  . 
 
 

Notary Public 
 

My Commission Expires   
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VENDOR SETUP FORM  
   

Company Name: _________________________________________________________________  
 

Physical Address: ________________________________________________________________ 
 

          City: ________________________________ State: ______________ Zip: _________ 
                

Owner/President: ____________________________________________________________________ 
         
Remit To Address: ________________________________________________________________ 
 

                         City: ________________________________ State: ______________ Zip: _________ 
         
Contact Name:   _________________________ Authorized Signature: ___________________________  
 
Contact Number: ___________________________ Contact Fax: _______________________________ 
 

Contact Email: ____________________________ Company Website:  _______________________ 
 

Banking Information (Required for EFT Payment, if applicable): 
 

Bank Name: _________________________Name on Bank Account: __________________________ 

Routing Number:  

Account Number:  
Type of Account:Checking    Savings  Corporate/Commercial 
 

Required: Taxpayer Identification Number:  ________________________________________________ 
 

Type of Operation (Check all that apply): 
__ Individual __ Corporation __ Manufacturer __ Partnership __ Distributor 
__ Sole Proprietorship __ Retail Dealer __ Agent/Broker __ Limited Liability 
 

PLEASE ATTACH ANY REVISED INFORMATION INCLUDING W9 AND/OR BANKING UPDATED 
INFORMATION, AS REQUIRED.…………………………………………………………………………………………………………… 
 

Requisition #:_______________ or N/A ____ (Direct pay items do not require a requisition #) 
 

Approvals:  
 

Requestor/Department: _________________________________Date:____________________ 
 

Finance Approval: ______________________________________ Date: _______________ 1099? Y  N   
 

Procurement Approval: __________________________________ Date: ___________________ 
 

Date Entered: __________________ Entered By: ______________________________________ 
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* Attach Documentation (If Provided) 
 

Select All Applicable Products/Service in Each Category: 
 
 
Voice Services & Products: 
Call Accounting 

Calling Cards 
Local Services 
Voice Bridging 
VoIP Solutions 
Call Center 
Telephone Equipment 
Long Distance Services 
Voice Systems 
Wireless/Cellular 
Other: ___________________ 

Other: ___________________ 

 
Network/Internet Services & Products: 
Converged Network Provider 
Internet Access 
Virtual Learning 

Custom Network/Internet Solutions 
Network Equipment 
Wireless LAN/MAN/WAN 
Other: ___________________ 

Other: ___________________ 

 
Video Services & Products: 
Audio/Visual Equipment 
Interactive Video & Multimedia Equipment 
Video Bridging 
Integration Services 
Network Access 
Other: ___________________ 

Other: ___________________ 



e‐Learning Solutions: 
Course/Learning Management Application 

Training/Certification 

Course Content Provider 
Hosting – ASP Services 
Other: ___________________ 

Other: ___________________ 

 
Computer Services & Products: 
Application Software (Microsoft, Adobe, 
Lotus, etc.) 
E‐mail Applications 
Network Devices 
SAN, Enterprise, Etc. 
Web & Application Hosting/IT Services 
Computers, Servers & Add‐On Components 
Internet Content Filtering Applications & 
Devices 
Peripheral Equipment 
Storage Systems 
Other: ___________________ 

Other: ___________________ 

 
Additional Services & Products: 
Auditors 
Electrical Generators & Power Suppression 
Equip 
Office Furniture 

Consulting 
Library Supplies, Equipment & Furniture 

Office Supplies & Equipment 
Other: _____________________ 

Other: _____________________ 

Other: _____________________ 

Circle all that Apply:    (DBE)        (WBE)      (MBE)      (Section 3)     (Small Business) 
 
Required: (Attach a copy of your certification for all items circled above) 
 
Check one: __ African American __ Hispanic__ Native American __ Asian___ Caucasian ___Other 
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Definitions: 
 
Disadvantage Business Enterprise (DBE)  – A business enterprise that is 51% or more owned, controlled, 
and actively operated by one or more persons who are classified as members of a racial minority group, 
such  as  African  American,  Hispanic  American,  Asian  Pacific  American,  Asian  Indian  American,  Native 
American, Aleuts or Hasidic Jewish Americans. 

Woman Business Enterprise  (WBE)  ‐ A business enterprise  that  is 51% or more owned,  controlled, and 
actively operated by one or more women. 

Section 3 Business ‐ A business that meets one of the following:  
   

1. 51% or more owned and controlled by a resident of any HANO Housing site or whose full‐time 
permanent workforce includes 30% of HANO residents of any housing site; 

2. Hud Youthbuild Program in Orleans Parish; 
3. Business concerns that are 51% or more owned and controlled by HANO residents or are low 

or  very  low‐income  Orleans  Parish  Residents  or  whose  full‐time  permanent  workforce 
includes 30% of HANO residents or low/very low‐income Orleans Parish residents; 

4. Business that subcontracts  in excess of 25% of the total amount of subcontracts to business 
concerns identified in the preferences above. 

Small Business Enterprise (SBE) — A business concern, including its affiliates, that is independently owned 
and operated and is not dominant in the field of operation for which it is bidding and qualifies as a small 
business under the criteria and size standards in 13 CFR Part 121 (see FAR 19.102).   
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DECLARATION BY VENDOR 
 
 
I confirm that:  
 
i) Neither I nor any employee of ______________________________ is in any way connected to the 

Housing Authority of New Orleans or its employees or an immediate family member of any 
Housing Authority of New Orleans employee. 
 

ii) For each relationship, I will include a brief statement describing the relationship. 
 
iii) The information furnished is correct to the best of my knowledge and belief. 
 
 

    
          ___________________________________   

Printed Name of Authorized Signatory 
 
           ___________________________________ 
  Signature 
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SAMPLE FORM OF BID BOND 
 

BID BOND 
 
KNOW ALL MEN BY THESE PRESENTS: 
 
That we,        as Principal, hereinafter called the 
Principal, and          a corporation duly organized 
under the laws of the  
State of Louisiana, as Surety, are held and firmly bound unto the Housing Authority of New 
Orleans (HANO), for the sum of     Dollars ($   ), for the 
payment of which sum well and truly to be made, the said Principal and the said Surety bind 
ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally, 
firmly be these presents. 
 
 WHEREAS, the Principal has submitted a bid for        
 
       Located at       
    (Identify project by number and brief description) 
 
NOW THEREFORE, if the HANO shall accept the bid of the Principal and the Principal shall enter 
into a contract with the HANO in accordance with the terms of such bid, and give such bond or 
bonds as may be specified in the bidding or Contract Documents with good and sufficient surety 
for the faithful performance of such contract and for the prompt payment of labor and material 
furnished in the prosecution thereof, or in the event of the failure of the Principal to enter such 
Contract and give such bond or bonds, if the Principal shall pay to the HANO the difference not to 
exceed the penalty hereof between the amount specified in said bid and such larger amount for 
which the HANO may in good faith contract with another party to perform work covered by said 
bid or an appropriate required amount as specified in the Invitation for Bids, the foregoing to 
include any other purposes or items set out in, and to be subject to, provisions of La. R.S. 38:2241; 
38:2216, as amended, then this obligation shall be null and void; otherwise to remain in full force 
and effect. 
 
IN WITNESS WHEREOF, the Principal and Surety have hereto set their hands and seals, this   
day of     , 20  . 
 
PRINCIPAL        SURETY 
 
             
(Name and Seal)       (Attorney-in-Fact) 
 
ATTEST:      
 
ATTEST:      
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Rates 
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Part I: Policy, Purpose, Requirements, Definitions 
 

A. Introduction and Summary 
 
The Housing Authority of New Orleans (HANO) has established a policy whereby any contractor 
that transacts business with HANO must meet the requirements of HANO’s Section 3 and 
DBE/WBE policy as outlined in this document.  This policy applies to all contracts valued at 
$100,000 or greater.  Contractors will:  1) offer Section 3 employment, training and employment 
skill building programs for eligible Section 3 residents and 2) provide Section 3 Business 
Concerns, Disadvantaged Business Enterprises (DBEs) as well as Woman Business Enterprises 
(WBEs) with the maximum opportunity to participate in the performance of contracts awarded 
by HANO.  HANO will make a good faith effort to recruit as many Section 3 eligible residents 
and businesses as possible for employment and instructional positions and contract 
opportunities, in an effort to provide economic opportunities for area residents and area 
business concerns.   
 
This document serves to fulfill two (2) main objectives: 1) it outlines the Section 3 & Section 3 
Business Concerns/DBE/WBE policy and program compliance measures of HANO, and 2) it 
contains program definitions, requirements, required forms, information on program 
assistance provided by HANO, and other information related to HANO’s Employment, Training 
and Contracting Policy.  This document replaces all previous policies and is in immediate effect 
as of the HANO Board approval date. 
 
Summary of Requirements 

 
 
Requirements 

Section 3 
Hiring  

Section 3 Training 
& Internship 

DBE 
Contracting 

WBE 
Contracting 

Section 3 Contracting 

30% of 
new 
hires 

Paid Training and 
Internship Spots as 
listed in Chart on 
Page 17  

20% of the 
value of the 
contract 

5% of the 
value of the 
contract 

10% of the value of 
construction  contracts  
 
3% of the value of non-
construction contracts 

These requirements apply to all prime and subcontractors where the value of the contract with 
HANO is $100,000 or greater. 
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B. Definitions 
 
Local Hire: Employee Residing within Orleans Parish.  
 
Low-Income Person: A family (including single persons) whose income does not exceed 80% of 
the median income for the area, as determined by HUD, with adjustments for smaller and larger 
families. 
 
Very Low-Income Person: A family (including single persons) whose income does not exceed 
50% of the median family income for the area, as determined by HUD, with adjustments for 
smaller and larger families. 
 
New Hires:  Full-time employees not previously employed on this contract for permanent, 
temporary or seasonal employment opportunities. 
 
Section 3 Resident: A public housing resident, (HCVP) Housing Choice Voucher Program 
Participant or an individual who is considered to be a low to very low income Orleans Parish 
Resident.  
 
Core Employees: Persons listed and verified as employed with company before the contract 
execution date. 
 
Contractor:  Any entity which contracts for the performance of work generated by the 
expenditure of Section 3 covered assistance, or performing work in connection with a Section 
3 covered project. 
 
Woman Business Enterprise (WBE): A business enterprise that is 51% or more owned, 
controlled, and actively operated by one or more women. 
 
Disadvantaged Business Enterprise (DBE):  A business enterprise that is 51% or more owned, 
controlled, and actively operated by one or more persons who are classified as part of a 
socially and economically disadvantaged group.  Such socially disadvantaged persons include 
African-Americans, Hispanic Americans, Native Americans, Eskimos, Aleuts, Hasidic Jewish 
Americans, Asian Pacific Americans and Asian Indian Americans.   
 
Housing Authority (HA):  Public Housing Agency 
 
Housing Development: Housing owned, developed, or operated by public housing agencies in 
accordance with HUD’s public housing program regulations codified in 24 CFR Chapter IX.  
 
Employment Opportunities Generated by Section 3 Covered Assistance:  All employment 
opportunities generated by the expenditure of Section 3 covered public assistance (i.e., 
operating assistance, development assistance and modernization assistance, (as described in 
24 CFR Section 135.3 (a) (1)). With respect to Section 3 covered housing and community 
development assistance, this term means all employment opportunities arising in connection 
with Section 3 covered projects (as described in Section 135.3 (a) (2)), including management 
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and administrative jobs. Management and administrative jobs include architectural, 
engineering or related professional services required to prepare plans, drawings, specifications, 
or work write-ups; and jobs directly related to administrative support of these activities, e.g., 
construction manager, relocation specialist, payroll clerk, etc.  
 
HUD Youthbuild Programs: Programs that receive assistance under subtitle D of Title IV of the 
National Affordable Housing Act, as amended by the Housing and Community Development Act 
of 1992 (42 U.S.C. 12899), and provide disadvantaged youth with opportunities for 
employment, education, leadership development, and training in the construction or 
rehabilitation of housing for homeless individuals and members of low- and very low-income 
families.  
 

Recipient: Any entity which receives Section 3 covered assistance, directly from HUD or from 
another recipient and includes, but is not limited to, any State unit of local government, PHA, 
or other public body, public or private nonprofit organization, private agency or institution, 
mortgagor, developer, limited dividend sponsor, builder, property manager, community 
housing development organization, resident management corporation, resident council, or 
cooperative association. Recipient also includes any successor, assignee or transferee of any 
such entity, but does not include any ultimate beneficiary under the HUD program to which 
Section 3 applies and does not include contractors. 
 
Section 3: Section 3 of the Housing and Urban Development Act of 1968, as amended (12 
U.S.C. 1701u).  
 
Section 3 Business Concern: 
 

(1) Business concerns that are 51% or more owned by residents of the housing 
development or developments for which the section 3 covered assistance is expended; 
or  
 

(2) Business concerns whose full-time, permanent workforce includes 30% of public 
housing residents or low or very low income local residents as employees; or 

 

(3) HUD Youthbuild programs being carried out in the area in which the section 3 covered 
assistance is expended; or 

 

(4) Business concerns that subcontract in excess of 25% of the total amount of 
subcontracts to business concerns identified in paragraphs (1) and (2) of this section. 

 

Section 3 Covered Contracts: A contract or subcontract (including a professional service 
contract) awarded by a recipient or contractor for work generated by the expenditure of 
Section 3 covered assistance, or for work arising in connection with a Section 3 covered 
project. Section 3 covered contracts do not include contracts awarded under HUD’s 
procurement program, which are governed by the Federal Acquisition Regulation (FAR). 
Section 3 covered contracts also do not include contracts for the purchase of supplies and 
materials only. However, whenever a contract for materials includes the installation of the 
materials, the contract constitutes a Section 3 covered contract.  
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Section 3 Covered Project: The construction, reconstruction, conversion or rehabilitation of 
housing (including reduction and abatement of lead-based paint hazards), other public 
construction which includes buildings or improvements (regardless of ownership) assisted 
with housing or community development assistance.  
 
Subcontractor:  Any entity (other than a person who is an employee of the contractor) which 
has a contract with a contractor to undertake a portion of the contractor’s obligation for the 
performance of work generated by the expenditure of Section 3 covered assistance, or arising 
in connection with a Section 3 covered project.  
 
C.  HANO Section 3 & DBE/WBE Policy Statements 
 

i. Section 3 Policy Statement  
Section 3 of the Housing and Urban Development Act of 1968, as amended (12 U.S.C. 
1701, et seq.) (the “Act”) requires the Housing Authority of New Orleans to ensure that 
employment and other economic and business opportunities generated by financial 
assistance from the Department of Housing and Urban Development (“HUD”), are 
directed to public housing residents and other low income persons, particularly recipients 
of government housing assistance, and business concerns that provide economic 
opportunities to low and very low income persons.  
 
With the Housing Authority of New Orleans’ (HANO) Board Resolution Number 2012-05, 
HANO hereby reaffirms its commitment of ensuring that all contractors and any tier 
subcontractors that are awarded a contract of $100,000 or greater by HANO for work 
generated through the expenditure of HUD funding shall take all necessary and 
reasonable steps to provide meaningful, full-time, permanent employment and training 
to Section 3 residents.  It is further reaffirmed that all vendor/contractors and any tier 
subcontractors that are awarded a contract of $100,000 or greater for work generated 
through the expenditure of HUD funding shall take all necessary and reasonable steps to 
provide contracting opportunities to Section 3 business concerns.  
 
To comply with the Act and Board Resolution Number 2012-05, the requirements of this 
policy is to obtain a reasonable level of success in the recruitment, employment, and 
utilization of HANO residents and other eligible persons and/or businesses by contractors 
working on contracts partially or wholly funded with HUD monies. HANO shall examine 
and consider a contractor’s potential for success in providing employment and business 
opportunities to those covered under Section 3 prior to acting on any proposed contract 
award.  
 
In response to any Request for Proposals (RFP), Request for Qualifications (RFQ) or 
Invitation for Bids (IFB), HANO will require submission of the Section 3 Opportunities Plan, 
roster of Core Employees, and certification that the respondent will comply with the 
requirements of Section 3 and this policy.  
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HANO, in accordance with applicable laws and regulations, has established employment 
and training requirements that contractors and subcontractors are expected to meet in 
order to comply with Section 3 requirements.  HANO’s Section 3 requirement is thirty 
percent (30%) of any new hires for the term of the contract shall be Section 3 eligible 
workers, and 10% (construction) or 3% (non-construction) of the value of the contract 
shall be awarded to Section 3 eligible Businesses.  It is the contractor’s responsibility to 
implement progressive efforts to attain Section 3 compliance. Failure to attain Section 3 
compliance in accordance with their contract will subject them to penalties including, but 
not limited to, the withholding of payments.  
 

 
ii. DBE/WBE Policy Statement 

Consistent with Presidential Executive Orders 11625, 12138, and 12432, and as 
promulgated in 24 CFR Part 85 and in the Housing Authority of New Orleans’ (HANO) 
Board Resolution Number 2012-05, HANO hereby modifies the numerical requirements 
relative to contracting with Disadvantaged Business Enterprises (DBEs) and Woman 
Business Enterprises (WBEs) and reaffirms its commitment of ensuring that all contractors 
and any tier subcontractors that are awarded a contract of $100,000 or greater for work 
generated through the expenditure of HUD funding shall take all necessary and 
reasonable steps to provide Disadvantaged Business Enterprises (DBEs) and Woman 
Business Enterprises (WBEs) with the maximum opportunity to participate in the 
performance of contracts awarded by HANO.  
 
HANO’s DBE requirement is 20% of the value of the contract will be awarded to DBEs 
and 5% of the value of the contract will be awarded to WBEs. 
 
To comply with this requirement and Board Resolution Number 2012-05, the 
requirements of this policy is to obtain a reasonable level of success in the utilization of 
eligible businesses by contractors working on contracts partially or wholly funded with 
HUD monies. HANO shall examine and consider a contractor’s potential for success in 
meeting these requirements prior to acting on any proposed contract award.  
 
In response to any Request for Proposals (RFP), Request for Qualifications (RFQ) or 
Invitation for Bids (IFB), HANO will require submission of evidence and certification that 
the bidder will comply with the requirements of this policy.  

D. Section 3 New Hire & Contracting Requirements  
 
Section 3 Numerical Requirements and Order of Preference: 
In accordance with Section 3, HANO requires that all contractors and any tier subcontractors 
shall provide training and employment opportunities to Section 3 residents to meet or exceed 
a numerical requirement of 30% of all new hires.   
 
HANO has established employment and training requirements that contractors and 
subcontractors are expected to meet in order to comply with Section 3 requirements. It is the 
contractor’s responsibility to implement progressive efforts to attain Section 3 compliance.  
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Section 3 Hiring Preference 
Contractors shall adhere to the following order of priority for employment purposes: 
 

Priority 1: A low or very low-income resident of HANO housing site where the work is being done 
Priority 2: A low or very low-income resident of any HANO housing developments 
Priority 3: A participant in HUD Youthbuild program in Orleans Parish 
Priority 4: HANO Housing Choice Voucher Participant  
Priority 5: a) A Very low-income resident of Orleans Parish 
  b) A Low-Income resident of Orleans Parish 
 

Contracting Requirements 

In accordance with Section 3, HANO requires that all contractors and any tier subcontractors 
shall direct 10% of the contract value to Section 3 business concerns for construction 
contracts and 3% for non-construction contracts in the following order of priority: 
 

Priority 1: Business concerns that are 51% or more owned by residents of the HANO 
housing development or developments for which the Section 3 covered 
assistance is expended, or whose full-time, permanent workforce includes 30% 
of these persons as employees; or 

 

Priority 2: Business concerns that are 51% or more owned by residents of other HANO 
housing developments that is expending the Section 3 covered assistance, or 
whose full-time, permanent workforce includes 30% of these persons as 
employees; or 

 

Priority 3:    HUD Youthbuild programs in Orleans Parish; or 
 

Priority 4: Business concerns that are 51% or more owned by low or very-low income 
Section 3 Orleans Parish residents, or whose permanent, full-time workforce 
includes no less than 30% Section 3 residents, or that subcontract in excess of 
25% of the total amount of subcontracts to business concerns identified in 
paragraphs (1) and (2) of this section. 

 

Section 3 businesses seeking a contract or subcontract shall be responsible for submitting 
evidence, if requested, to demonstrate to the satisfaction of the contracting party that the 
business concern is responsible and has the ability to perform successfully under the terms and 
conditions of the proposed contract.   
 

Contractors must incorporate and enforce the provisions of the Section 3 policy and numerical 
requirements in any and all tier subcontracts.  Requirements relative to employment and 
contracting with Section 3 residents and business concerns shall not apply to contracts less than 
$100,000 and shall not apply to contracts for the purchase of supplies and materials unless the 
contract for materials includes installation. 
 

In some instances, the requirements relative to contracting with Section 3 business concerns 
and DBEs/WBEs may overlap; however, participation can only count toward one requirement.  
For example, if a subcontract is let to a Section 3 business concern that also qualifies as a DBE, 
then the contractor may count the subcontract either towards its Section 3 contracting 
requirements or towards its DBE contracting requirements; the contractor shall not be allowed 
to count the participation towards both requirements. 
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E. DBE/WBE Contract Requirements 
 
Numerical Requirements 
HANO requires that all contractors and any tier subcontractors shall direct their subcontracting 
opportunities to DBEs/WBEs as follows: 
 

 Disadvantaged Business Enterprises - 20% of the total value of contract 

 Woman Business Enterprises - 5% of the total value of contract 
 
DBE and WBE businesses seeking a contract or subcontract shall be responsible for submitting 
evidence, if requested, to demonstrate to the satisfaction of the contracting party that the 
business concern is responsible and has the ability to perform successfully under the terms and 
conditions of the proposed contract. 
 
Contractors must incorporate and enforce the provisions of this policy and numerical 
requirements in any and all tier subcontracts. 
 
In some instances, the requirements relative to contracting with Section 3 business concerns 
and DBEs/WBEs may overlap; however, a individual companies participation can only count 
toward one requirement on a contract.  For example, if a subcontract is let to a WBE concern 
that also qualifies as a DBE, then the contractor may count the subcontract either towards its 
WBE contracting requirements or towards its DBE contracting requirements; the contractor 
shall not be allowed to count the participation towards both requirements. 

 
Requirements relative to contracting with DBEs/WBEs shall not apply to contracts less than 
$100,000 and shall not apply to contracts where the contractor is not subcontracting for any 
work, materials, supplies, services, etc, or when the sole source or specified items are not 
available from DBEs/WBEs. 
 
100% of the participation of DBE/WBE suppliers shall count towards the requirements as long 
as the supplier maintains an inventory and/or significantly alters the product for distribution.  
In cases where the DBE/WBE supplier does not maintain an inventory and/or does not 
significantly alter products for distribution, only 25% of the DBE/WBE supplier’s participation 
shall count toward the requirements. 
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Part II- Procurement & Contractor Requirements and Procedures 

A. Section 3 Contracting Requirements & Procedures 
 

The procedures outlined herein shall apply to all contractors seeking contracting opportunities 
with the Housing Authority of New Orleans. 
 
As part of the response to an IFB, RFP, RFQ, or other solicitation, respondents (prime) are 
required to submit a Section 3 Employment and Training Action Plan (SETAP) to identify overall 
projected employment by type and phase, Section 3 hiring, training and contracting 
requirements, objectives, and actions that will be implemented to ensure compliance with the 
requirements of Section 3. (See Section III for Section 3 Employment & Training Action Plan 
format).     
 
The HANO Section 3 Coordinator will be responsible for coordinating with the Department of 
Procurement and Contracts to review the Section 3 Employment and Training Action Plan prior 
to the award of the contract. Upon selection, HANO  will work with the selected firm to finalize 
the  Section 3 Plan , including identification of HANO  assistance to be provided (if any), 
timelines for action, and review of reporting and compliance requirements. The Section 3 
Employment and Training plan is separate and apart from the Disadvantaged/Women Business 
Enterprise Plan and must be completed in addition to the DBE/WBE Plan. 
 
I. Prior to Bid/Pre Certification Process: HANO Resident-Owned Businesses can Visit 
www.hano.org, to complete and submit a Section 3 Business Concerns Application. 
 
II. Bid/Proposal Phase: Contractors submitting bids and/or proposals to HANO shall be 
required to complete and submit the following forms (Appendix): 

 Section 3 Employment Action Plan 

 Section 3  Training Action Plan 

 Section 3 Contracting Action Plan 

 Section 3 Employment and Training Schedule 

 List of Core Employees (including date of hire for each core employee and address) 

 Contracting Schedule 

 Letter of Intent 

 Statement of Understanding 
 
III. Pre-Award Phase: Subsequent to the submission of bids/proposals, but prior to contract 
award, contractors may be requested to provide additional information regarding the 
submissions required in the Bid/Proposal Phase.  Such requests may be made in instances 
where the contractor does not show sufficient detail in their required Action Plans, where the 
contractor’s required Schedules do not reflect achievement of the minimum stated 
requirements, where the contractor has not identified the name of the Section 3 
subcontractor(s) in the required Schedules and does not have signed Letters of Intent, or 
where it is deemed necessary by HANO’s Section 3 Coordinator.  
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IV. Contract Performance Phase:   
 
Section 3 Contract Performance Monitoring 
HANO shall monitor and evaluate the contractor’s Section 3 compliance towards achieving the 
numerical requirements relative to Section 3 employment, training, and contracting 
throughout the contract period.  The contractor shall be responsible for providing the 
following reports to HANO, which shall be submitted no later than 4:30 p.m., on the first 
business day of each month throughout the contract period (Appendix): 
 

 Core Employee List Subcontractors / New Contracts 

 Section 3 Employment and Training Compliance Reports 

 Section 3 Manhour Report 

 Contracting Compliance Report 

 Section 3 Income Verification Form 

 Employer Paid Training Report 
 
Upon HANO’s request, the contractor and all tier level sub-contractors are required to provide 
supporting documentation and proof of previous employment of any and all core employees 
prior to working on a HANO project.     
 
The contractor shall also ensure that for each Section 3 resident hired, a Section 3 Verification 
Form is completed.  The Section 3 Income Verification Form shall be completed by the 
resident, and submitted to the contractor. This documentation should be included with the 
monthly reports submitted to HANO.   
 
The contractor shall be responsible for monitoring the compliance of any tier subcontractors.  
In doing so, the contractor shall require monthly reports, in the formats provided, from its 
lower tier subcontractors.   
 
Determination of Compliance  
Contractors and their subcontractors are required to demonstrate compliance with the 
Section 3 employment and contracting requirements by meeting the numerical requirements 
set forth above.  Contractors who do not meet the contracting numerical requirements must 
thoroughly document its inability to comply.  In addition, HANO requires contractors that fail 
to meet the contracting requirements set forth in this policy use the alternative measures 
listed on page 16 to comply.  Contractor’s efforts shall be directed towards identifying 
methods to achieve success under this program through the following requirements: 
 
Hiring: 
 

 Target recruitment of Section 3 residents for training and employment by taking 
steps such as: 

o Prominently place a notice of commitments under Section 3 at the project 
site or other places where applications for training and employment are 
taken; 
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o Contact HANO, HANO resident councils, HANO resident management 
corporations, and HANO residents; 

o Consider contracting with HANO Resident Councils and/or Resident 
Management Corporations 

o Contact HANO for a list of agencies which may be able to provide assistance 
regarding opportunities for training which can be utilized on this contract; 

o Contact local job training centers, employment service agencies, and 
community organizations; 

o Develop on-the-job training opportunities or participate in job training 
programs; 

o Develop or participate in certified Pre-Apprenticeship/Apprenticeship 
Trainings Programs for construction trades on Construction Contracts and 
Paid Internship/Summer Employment Opportunities for Non-Construction 
Contracts. 

o Advertise in the local media. 
 

 Keep a list of Section 3 area residents who apply on their own or by referral for 
available positions. 

 

 Send to labor organizations or representatives of workers with whom the recipient, 
contractor, or subcontractor has a collective bargaining agreement or other 
understanding, a notice about contractual commitments under Section 3. 

 

 Select Section 3 area residents, particularly HANO residents, for training and 
employment positions. 

 

 Provide ongoing monitoring of the program by the contractor and its 
subcontractors to ensure compliance and to identify problems or difficulties in 
meeting the requirements, and implement strategies to overcome the problems.  
Where problems or difficulties in meeting the requirements are encountered, take 
aggressive efforts to rectify the matter.  Such action shall include, but not be 
limited to, convening a meeting with HANO to advise it of the problems and 
proposed solutions.  HANO will offer its assistance whenever possible.  

 
Where feasible, adjust the initial Section 3 and DBE/WBE Action Plan to increase 
the use of Section 3 residents in categories where the Plan has been successful to 
compensate for those categories of lower success. 

 

B. DBE/WBE Certification 
 

Businesses wishing to participate in HANO contracts as DBEs/WBEs must be certified by HANO’s 
Section 3/DBE/WBE Coordinator, in the Department of Client Services.  Businesses claiming 
DBE/WBE status must be certified in order to have their participation counted toward the 
contracting requirements stated herein.  Interested businesses must initiate the certification 
process by submitting an application for certification to the Housing Authority.  Applications for 
certification may be obtained by visiting HANO’s website at www.hano.org. 

http://www.hano.org/
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Contracting Procedures: 
The procedures outlined herein shall apply to all contractors seeking contracting opportunities 
with the Housing Authority of New Orleans. 
 
I. Prior to Bid/Pre Certification Process: If qualified, contractors can visit www.hano.org, to 
complete and submit a Disadvantaged Business Enterprise Program Certification Application.    
 
II. Bid/Proposal Phase: Contractors submitting bids and/or proposals to HANO shall be required 
to complete and submit the following forms (Appendix): 
 

A. DBE/WBE Contracting Action Plan 
B. Contracting Schedule 
C. Letter of Intent 
D. Statement of Understanding 

 
III. Pre-Award Phase:  Subsequent to the submission of bids/proposals, but prior to contract 
award, contractors may be requested to provide additional information regarding the 
submissions required in the Bid/Proposal Phase.  Such requests may be made in instances 
where the contractor does not show sufficient detail in their required Action Plans, where the 
contractor’s required Schedules do not reflect achievement of the minimum stated 
requirements, where the contractor has not identified the name of the DBE/WBE 
subcontractor(s) in the required Schedules and does not have signed Letters of Intent, or where 
it is deemed necessary by HANO’s Compliance Officer.  
 
IV. Contract Performance Phase: HANO shall monitor and evaluate the contractor’s compliance 
towards achieving the numerical requirements relative to DBE/WBE contracting throughout the 
contract period.  The contractor shall be responsible for providing the following reports to 
HANO, which shall be submitted no later than 4:30 p.m., on the tenth business day of each 
month throughout the contract period: 
 

 Contracting Compliance Report 
 
The contractor shall be responsible for monitoring the compliance of any tier subcontractors.  
In doing so, the contractor shall require monthly reports, in the formats provided, from its lower 
tier subcontractors.   
 
Contracting: 

 Target recruitment of DBEs/WBEs by taking such steps as: 
o Contact DBEs/WBEs in the HANO’s directory; 
o Prominently place a notice of commitment relative to DBE/WBE  contracting 

at the project site and other appropriate places; 
o Contact HANO for a list of certified firms; 
o Contact other organizations which might be helpful in identifying 

DBEs/WBEs; 
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o Advertise in the local media. 

 

 Make every effort to use DBEs/WBEs included in HANO’s directory of certified firms.  
Such efforts may include, but are not limited to: 

 
o Dividing total work into smaller sub-tasks (i.e. by floor); 
o Using multiple firms for the same type of work (i.e. two drywall 

subcontractors or several plumbing suppliers); 
o Exercise flexibility in utilizing DBEs/WBEs in other or additional areas than 

initially proposed if necessary to meet the program objectives. 
 

 Provide ongoing monitoring of the program by the contractor and its subcontractors 
to ensure compliance and to identify problems or difficulties in meeting the 
requirements, and implement strategies to overcome the problems. Where 
problems or difficulties in meeting the requirements are encountered, take 
aggressive efforts to rectify the matter.  Such action shall include, but not be limited 
to convening a meeting with HANO to advise it of the problems and proposed 
solutions.  HANO will offer its assistance whenever possible.  

 

 Where feasible, adjust the initial DBE/WBE Contracting Action Plan to increase the 
use of Section 3 business concerns in categories where the Plan has been successful, 
to compensate for those categories of lower success. 

 
 

C. Reporting Open Positions 
 

All HANO contractors and subcontractors are required to report all job openings in connection 
with a contract resulting from any solicitation on crescentcityjobmatch.com, HANO’s website 
and to the onsite/project Section 3 Coordinator as soon as the job becomes available. This will 
aid in fulfilling the dual requirements of the shared job database by connecting low-income 
residents in need of employment with contractors seeking to hire Section 3 employees. 
Noncompliance with HANO’s requirement may result in sanctions, termination of the contract 
for default, and debarment or suspension from future HANO contracts.  
 
* For Construction Projects – All new hires must go through the on-site hiring process with the 
Section 3 Coordinator 
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Part III- Compliance Requirements 

 

Compliance Requirements for Section 3/DBE/WBE Contracting 
 

If a contractor or subcontractor cannot meet the Section 3, DBE, WBE contracting requirements 
it must thoroughly document its inability to comply.  In addition, HANO requires contractors 
that fail to meet the contracting requirements set forth in this policy use the following 
alternative measures to comply:  
 

 Contractors must contribute to HANO’s Section 3 Training Fund, which provides 
training and other economic opportunities for HANO residents: 
 

 Trade, Construction and Rehab Contractors must contribute 2% of the total 
contract amount. 
 

 Non-Construction Contractors (e.g. A&E, Consulting, Professional Services, 
Technical) must contribute 1% of the total contract amount. 

 
HANO will primarily use the Section 3 Training Fund to pay for resident self-sufficiency 
programming through HANO’s partnerships with Local Colleges, State Approved Trade 
Programs, paid Work Experience /Internship Programs, Youth Summer Employment Programs 
and various other employment and training programs for residents. The site in which the 
construction or project is occurring will receive a portion of funds generated from that 
respective site for programs and equipment related to resident training.   
 
 

Compliance Requirement for Project Labor Agreements or Community Workforce Agreements 

 
HANO shall require that a Project Labor Agreement or Community Workforce Agreement be 
entered into between the trade unions and the developer, contractor, and subcontractors for 
all projects whose collective value under HANO contracts is $25 million or more.  The Project 
Labor Agreement or Community Workforce Agreement shall comply with all requirements of 
the HANO Section 3 and DBE/WBE Employment, Training, and Contracting Policy dated March 
13, 2012.  The unions, developers, contractors, and subcontractors shall consult with HANO, 
resident leaders, and community stakeholders on the terms of the agreement prior to its 
execution. 
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Part IV –Training Requirements  

 

Training Requirements for Construction Contracts 

 HANO requires all construction contracts that are greater than ($100,000.00) one 
hundred thousand dollars in total construction cost and is anticipated to exceed 6 
months of construction; to include a detailed and well defined plan on how they will 
provide a certified pre-apprenticeship or apprenticeship training programs to at least 
(1) one Section 3 Resident in its priority order. (1) One additional Section 3 Resident in 
its priority order will be provided training for every additional ($500,000) five hundred 
thousand to ($1,000,000.00) one million dollars of the total contract value. The 
training plan and trainings must be aligned with the scope of work in the contract and 
approved by HANO. A training program participant can only count for (1) one training 
slot per total contract amount. Those who do not offer a certified pre-apprenticeship 
or apprenticeship training program will contribute into the HANO Section 3 Training 
Fund as prescribed in the chart listed below. 
 

Training Requirements for Non-Construction Contracts 

 HANO requires that all non-Construction contracts that meet or exceed ($100,00.00) 
one hundred thousand dollars in total contract value include a detailed and well 
defined plan to provide paid internship or summer employment opportunities to 
Section 3 Residents in its priority order. An internship/summer employment program 
participant can only count for (1) one internship/summer employment slot per total 
contract amount. Those who do not offer a HANO approved paid internship or summer 
employment opportunity will contribute into the HANO Section 3 Training Fund as 
prescribed in the chart listed below. 

 
 

* A Portion of All Funds Generated at A HANO Housing Site Will Remain At That Site for Resident Training Programs and Equipment 

Total Contract Amount Number of  Section 3 
Training / Internship 
Slots 

Contribution to HANO Training Fund if 
Training or Internship Slots Are not 
Available 

At least $100,000, but less than $500,000 1 6% of the Total Contract Value up to 
$25,000 

At least $500,000, but less than 
$1,000,000 

2 5% of the Total Contract Value up to 
$40,000 

At least $1,000,000, but less than 
$2,000,000 

3 4% of the Total Contract Value up to 
$60,000 

At least $2,000,000, but less than 
$4,000,000 

4 3% of the Total Contract Value up to 
$80,000 

At least $4,000,000, but less than 
$7,000,000 

10 2% of the Total Contract Value up to 
$105,000 

$7,000,000 or more 1 additional training 
slot for every 
additional 
$500,000.00  

1.5% of that Total Contract Value, with 
no dollar limit 
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Part V – Contracting and Compliance Forms  
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Housing Authority of New Orleans  

Section 3 Individual Verification Form 
 
The following information will be used to verify your individual eligibility under the Section 3 
regulations as set forth in 24 CFR Part 135.  
 
A Section 3 resident seeking the preference in training and employment shall certify and submit 
evidence to demonstrate Section 3 eligibility.   
 
I,___________________________________ , residing at ________________________________ 

(print name)                                                             (address)  
__________________________________have a family size of ______________ and my total                  
               (city, state, zip code)                                                           
annual income for the prior calendar year (20__ ) was $                           as is evidenced by the attached 
documentation.  
 
HANO Client Status (Check ONLY One of the Following)  

 I live in Public Housing at _______________________________ (insert development name) 
 I am a Housing Choice Voucher recipient  
 None of the above 

 
Proof of income and residency is a requirement for an individual to become Section 3 certified. 
 
Proof of residency (Check at least one and provide a copy with this form): 

 Copy of current lease  
 2 Utility Bills for the past 2 months (Utility bills must be in the name as shown above) 
 Notarized statement from an individual with at least one of the above documents in their name 

attesting that the person seeking Section 3 Certification is living at their residence    
 One of the acceptable proofs of income listed below  
 Valid Federal or State ID  

 
Proof of income (Check at least one and provide a copy with this form): 

 Copy of receipt of public assistance  
 Copy of Evidence of participation in a public assistance program 
 Proof of income (Check stub, W-2, Tax forms, 1099, employer letter on letterhead, etc.) 
 Proof of Unemployed Status  
 I Have Zero Income and did not receive any form of subsidy during the calendar year listed above 

 
 
I have voluntarily provided the above information in conjunction with employment on a HANO related 
project. I attest to the truthfulness of my statements fully understanding that this information is subject to 
verification by the appropriate federal agencies.  
 
Signature ____________________________________________ Date _____________ 
 
Contact Phone: ___________________________________ 
 
 

 WARNINGTitle 18, Section 1001 of the U.S. Code states that a person is guilty of a felony for knowingly and willingly making false or fraudulent statements to any 

department of the United States Government.  

The will               Willful falsification of any of the above statements may subject the contractor or subcontractor to civil or criminal prosecution. See Section 1001 of Title 18 

and Section 231 of Title 31 of the U.S. Code. 
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Consistent with the requirements of Section 3 of the Housing and Urban Development Act of 
1968, as amended (12 U.S.C. 1701u) and with the Housing Authority of New Orleans’ (HANO) 
Board Resolution Number 2012-05, HANO hereby reaffirms its commitment of ensuring that all 
contractors and any tier subcontractors that are awarded a contract in excess of $100,000.00 
by HANO for work generated through the expenditure of HUD funding shall take all necessary 
and reasonable steps to provide meaningful, full-time, permanent employment and training to 
Section 3 residents.  It is further reaffirmed that all contractors and any tier subcontractors that 
are awarded a contract in excess of $100,000.00 by HANO for work generated through the 
expenditure of HUD funding shall take all necessary and reasonable steps to provide business 
opportunities to Section 3 business concerns.  
 
Definitions: 
Low-Income Person: 
A family (including single persons) whose income does not exceed 80% of the median income 
for the area, as determined by the Secretary, with adjustments for smaller and larger families. 
 
Very Low-Income Person: 
A family (including single persons) whose income does not exceed 50% of the median family 
income for the area, as determined by the Secretary, with adjustments for smaller and larger 
families. 
 
New Hires: 
Full-time employees for permanent, temporary or seasonal employment opportunities. 
 
Section 3 Resident:  

1) A low or very low income resident of HANO housing site where the work is being 
done; or 

2) A low or very low income resident of any HANO housing site; or 
3) A participant in HUD Youthbuild program in Orleans Parish; or 
4) A HANO Housing Choice Voucher Participant 
5) a) A very low-income resident of Orleans Parish 

b) A low-income resident of Orleans Parish 
 
Statement of Numerical Requirements and Order of Preference: 
In accordance with Section 3, HANO requires that all contractors and any tier subcontractors 
shall provide training and employment opportunities to Section 3 residents to meet or exceed a 
numerical requirement of 30% of all new hires in the following order of priority: 
 
Priority 1: A low or very low income resident of HANO housing site where the work is being 

done 
Priority 2: A low or very low income resident of any HANO housing site 
Priority 3: A participant in HUD Youthbuild program in Orleans Parish 
Priority 4: A HANO Housing Choice Voucher Participant 
Priority 5: a) A very low-income resident of Orleans Parish 
  b) A low-income resident of Orleans Parish 

 

Section 3 Individual Verification Form  
(Part B)  

SECTION 3 REQUIREMENTS 
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Section 3 Individual Verification Form  
(Part C) 

ORLEANS PARISH, LOUISIANA  
SECTION 3 ANNUAL FAMILY INCOME LIMITS 2015 

 
 

Orleans Parish Median Income: $60,000 

 

FY 2015 Income Limit Category 
1 

Person 

2 

Person 

3 

Person 

4 

Person 

5 

Person 

6 

Person 

7 

Person 

8 

Person 

Very Low (50%) Income Limits 21,000 24,000 27,000 30,000 32,400 34,800 37,200 39,600 

Low (30%) Income Limits  12,600 15,930 20,090 24,250 28,410 32,570 37,200 39,600 

Low (80%) Income Limits  33,000 38,400 43,200 48,000 51,850 55,700 59,550 66,400 

 

        

 
 
Definition of Section 3 Resident: 
 
 
1) A Low or Very Low-Income Resident of HANO housing site where the work is being done; or 
2) A Low or Very Low-Income Resident of any HANO housing site; or 
3)  A participant in a HUD Youthbuild program in Orleans Parish; or 
4) A HANO Housing Choice Voucher Participant 
5) a) A very low-income resident of Orleans Parish (one whose family income does not exceed the limits outlined above). 
 b) A low-income resident of Orleans Parish (one whose family income does not exceed the limits outlined above). 
 

 
*Source – HUD FY 2015 Income Limits Documentations System, http://www.huduser.org/portal/datasets/il/il2015/2015summary.odn

http://www.huduser.org/portal/datasets/il/il2010/2010ILCalc.odn?inputname=Orleans%20Parish&area_id=METRO35380M35380&fips=2207199999&type=county&year=2010&yy=10&stname=Louisiana&stusps=LA&statefp=22&ACS_Survey=Yes&State_Count=1.0&areaname=New%20Orleans-Metairie-Kenner,%20LA%20MSA&incpath=C:/HUDUser/wwwMain/datasets/il/il2010/&level=50
http://www.huduser.org/portal/datasets/il/il2010/2010ILCalc3080.odb?inputname=Orleans%20Parish&area_id=METRO35380M35380&fips=2207199999&type=county&year=2010&yy=10&stname=Louisiana&stusps=LA&statefp=22&ACS_Survey=Yes&State_Count=1.0&areaname=New%20Orleans-Metairie-Kenner,%20LA%20MSA&incpath=C:/HUDUser/wwwMain/datasets/il/il2010/&level=80
http://www.huduser.org/portal/datasets/il/il2010/2010ILCalc3080.odb?inputname=Orleans%20Parish&area_id=METRO35380M35380&fips=2207199999&type=county&year=2010&yy=10&stname=Louisiana&stusps=LA&statefp=22&ACS_Survey=Yes&State_Count=1.0&areaname=New%20Orleans-Metairie-Kenner,%20LA%20MSA&incpath=C:/HUDUser/wwwMain/datasets/il/il2010/&level=80
http://www.huduser.org/portal/datasets/il/il2015/2015summary.odn
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HOUSING AUTHORITY OF NEW ORLEANS 
 
 

SECTION 3 EMPLOYMENT ACTION PLAN  
 

(Note: FINAL PLAN WILL BE INCORPORATED INTO CONTRACT, IF AWARDED.) 
 
Provide a written Plan describing the process and steps that will be taken to ensure that the 
requirements relative to the hiring of Section 3 residents will be met.  Include in the description 
what specific actions will be taken to ensure that subcontractors comply with the requirements.  
The description must outline specific steps to be taken and detail the program or strategy to be 
employed to achieve the requirements.  For construction and related contracts where the 
General Contractor is unknown at the bid/proposal stage, Respondent must outline a process 
for meeting the stated requirements and commit to providing a detailed job projection within 30 
days of contract execution.  Complete attached Employment and Training Schedule outlining 
job projections by category and anticipated timeline.  
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
             
 
 
NOTE:  This plan shall incorporate actions to be taken by the bidder’s/offeror’s proposed subcontractors/suppliers. 
 
 
Name:     Title:    Date:    
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HOUSING AUTHORITY OF NEW ORLEANS 
 
 

SECTION 3 TRAINING ACTION PLAN  
 

(Note: FINAL PLAN WILL BE INCORPORATED INTO CONTRACT, IF AWARDED.) 
 
Provide a written Plan describing the process and steps that will be taken to ensure that the 
requirements relative to pre-apprenticeship training, apprenticeship training, paid and unpaid 
internships of Section 3 residents will be met.  Include in the description what types of 
internships, trainings, trades and the specific actions that will be taken to ensure that 
subcontractors comply with the requirements.  The description must outline specific steps to be 
taken and detail the program or strategy to be employed to achieve the requirements.  For 
construction and related contracts where the General Contractor or subcontractors are unknown 
at the bid/proposal stage, Respondent must outline a process for meeting the stated 
requirements and commit to providing a detailed job projection within 30 days of contract 
execution.  Complete attached Employment and Training Schedule outlining job projections by 
category, internships, pre-apprenticeship trainings, apprenticeship trainings and anticipated 
timeline.  
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
             
 
 
NOTE:  This plan shall incorporate actions to be taken by the bidder’s/offeror’s proposed subcontractors/suppliers. 
 
 
Name:     Title:    Date:    
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HOUSING AUTHORITY OF NEW ORLEANS 

 
CONTRACTING ACTION PLAN FOR SECTION 3/DBE/WBE 

 
(FINAL PLAN WILL BE INCORPORATED INTO CONTRACT, IF AWARDED.  ) 

 
 

Provide a written Plan describing the process and steps that will be taken to ensure that the 
requirements relative to contracting with Section 3 businesses, Minority and Women Business 
Enterprises will be met.  Include in the description what specific actions will be taken to ensure 
that subcontractors comply with the requirements.  The description must outline specific steps 
to be taken and detail the program or strategy to be employed to achieve the requirements.  
Provide an outline of the specific contracts that will be awarded to Section 3/DBE/WBE 
businesses, if known.    Use additional sheets of paper, if necessary.   
 
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
             
 
NOTE:  This plan shall incorporate actions to be taken by the bidder’s/offeror’s proposed subcontractors/suppliers.
     
 
Name:    Title:    Date:     
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HOUSING AUTHORITY OF NEW ORLEANS 

 
LIST OF CORE EMPLOYEES 

 
CONTRACTOR NAME:         

 
CONTRACT EXECUTION DATE:    

 
List all regular, permanent employees who are currently performing work, or who normally perform work 
for your company when work is available.  Duplicate form if additional space is needed. 

 

EMPLOYEE NAME/ADDRESS DATE OF HIRE JOB CLASSIFICATION 

Example: 
John Doe 

1515 Mockingbird Lane City, State 

 
 

10/10/00 

 
 

Plumber 

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

   

   

 
 
Core Employee: Contractor’s regular, permanent employee who normally performs work for the 

contractor when work is available. 
 
 
Name:     Title:    Date:    
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HOUSING AUTHORITY OF NEW ORLEANS 
 

CONTRACTING SCHEDULE 
 
 

Contracting Schedules that do not reflect a level of participation that meets or exceeds the stated requirements may cause the bid to be deemed non-responsive.  
Section 3, DBE, and WBE firms not certified by HANO shall not be included on this schedule and shall not be counted towards the participation requirements.  
Duplicate form if additional space is needed. 

 
 

ITEM # DESCRIPTION OF WORK TO BE 
PERFORMED 

NAME AND ADDRESS OF 
COMPANY TO BE USED TO 

PERFORM THE WORK  

TYPE OF WORK TO BE PERFORMED TOTAL ESTIMATED AMOUNT OF WORK TO 
BE PERFORMED 

LABOR MATERIALS  BOTH SECTION 3 DBE WBE 

EXAMPLE PAINTING John Doe Resident Owned 
Painter, Inc. 

New Orleans, LA 

  X $50,000   

1.  
 

       

2.  
 

       

3.  
 

       

4.  
 

       

5.  
 

       

6.  
 

       

7.  
 

       

 
Summary: 
 
1) Total Amount to be Awarded to Section 3 Business Concern:  $     Percentage of Total Contract Amount   % 
 
2) Total Amount to be Awarded to DBE:    $     Percentage of Total Contract Amount   % 
 
2) Total Amount to be Awarded to WBE:    $     Percentage of Total Contract Amount   % 
 
 
Name:      Title:      Date:    
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HOUSING AUTHORITY OF NEW ORLEANS 
 

SECTION 3 EMPLOYMENT AND TRAINING SCHEDULE 

 
 

IFB NO.       
 

Employment and Training Schedules that do not reflect a level of participation that meets or exceeds the stated requirements may cause the bid to be deemed non-
responsive.  Duplicate form if additional space is needed.  The Section 3 requirements set forth in this policy are  

 
 

Job Category Total 
Estimated 
Positions 
Needed 

for 
Contract 

Total 
Estimated 
Number of 
Workforce 
Manhours 
Needed for 

Contract 

Total Number 
of Positions 
Currently 

Occupied by 
Core 

Employees  

Total Estimated 
Number of 
Workforce 

Manhours to be 
Performed by 
Current Core 
Employees  

Total Estimated 
Number of 
Workforce 

Manhours to be 
Performed by 

Section 3 
Residents 

Training Plan 

List Types of Pre-
Apprenticeship and 

Apprenticeship Trainings 
That Will Be Provided to 

Section 3 Employees/HANO 
Residents  

Number of 
“On The Job 

Training” 
Positions 

Available to 
Section 3 
Residents  

List The Name Of 
The Training 

Program Provider 

What Type of 
Certification Will 
Be Provided At 
The Completion 

of Training 

Ex. Clerical 2 80 hours 1 50 hours 30 hours  1   

  
 

        

  
 

        

  
 

        

  
 

        

  

 

        

  
 

        

          

          

          

          

          

          

          

 
 
 
 
 
Name:      Title:      Date:      



27 
Board Approved March 13, 2012      Revised Reporting Forms May 1, 2015 

 
HOUSING AUTHORITY OF NEW ORLEANS 

 
 

LETTER OF INTENT – Subcontractor Commitment Form 

 
 
 
 

To:         IFB# _________________________  
Name of Prime Contractor 

   
The undersigned will enter into a signed agreement with the Prime Contractor listed above.  Copies of agreements 

including, but not limited to joint ventures, subcontracts, supplier agreements or purchase orders referencing the IFB, 

RFP, RFQ, or Purchase Order Number shall be forwarded to HANO at: 

 
    Housing Authority of New Orleans 
    4100 Touro Street 
    New Orleans, Louisiana 70122 
    Attn:  Section 3/DBE/WBE Coordinator 
 
Name of Subcontractor           
 
Description of Work to Be Performed by Subcontractor ____       
 
Contract Value (inclusive of change orders) $        
 
Term of Contract (include start and end dates)         
 
Subcontractor Status (Section 3, DBE, WBE)         
 
 

By:       
     Prime Contract Signature 
 
       
Printed or Typed Name 
 
Title:        
 
Date:         
 
 
If a corporate seal is not affixed, this document must be notarized.  Provide Letter of Intent on Company Letterhead. 
 
Subscribed and sworn to    (Notary Public) 
       (Seal) 
before me this   day of     , 20  
 
My Commission expires:       
 
Date Executed:        
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HOUSING AUTHORITY OF NEW ORLEANS 
 
 

STATEMENT OF UNDERSTANDING 
 
 
 

IFB NO.        
 
Under penalties of perjury, as prescribed in 18 U.S.C. 1001, the undersigned certifies that it: 
 

o Has prepared and submitted its bid/proposal to HANO with a full understanding of HANO’s requirements with 
respect to employment, training, and contracting with Section 3 residents, Section 3 business concerns, 
Disadvantaged Business Enterprises (DBEs), and Women Business Enterprises (WBEs); and 

 
o Agrees to act in good faith to ensure that  the specified requirements relative to employment, training, and 

contracting are met; and 
 

o The representations contained in the Section 3 Employment and Training Action Plan submitted with the 
bid/proposal are true and correct as of this date; and 

 
o Proposes to use the services of the Section 3 business concerns, DBEs, and WBEs listed in the Contracting 

Action Plan; and 
 

o Will not alter the level of employment, training, and contracting with Section 3 residents, Section 3 business 
concerns, DBEs, and WBEs identified in the Section 3 Employment and Training Schedule and in the 
Contracting Schedule without prior written notice to HANO; and 

 
o Agrees to provide regular compliance reports to HANO, at the intervals specified by HANO and in the format 

specified by HANO; and 
 

o Will monitor, ensure, and report subcontractor compliance with respect to HANO’s employment and contracting 
requirements;  

 
o Will provide HANO with documentation in the format and timeframe requested by HANO, such as subcontractor 

certifications, employee income verifications, etc. to confirm eligibility of those employees, trainees, 
subcontractors claiming Section 3, DBE, and/or WBE status. 

 
       
Bidder’s/Offeror’s Name 
 
 
By:       
     Signature 
 
 
       
Printed or Typed Name 
 
Title:        
 
Date:         
 
 
If a corporate seal is not affixed, this document must be notarized.   
 
Subscribed and sworn to    (Notary Public) 
       (Seal) 
before me this   day of     , 20  
 
My Commission expires:       
 
Date Executed:        
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HOUSING AUTHORITY OF NEW ORLEANS 
 
 

Contractors Section 3 Employment and Training Compliance Report 
 
 

Reporting Period:     

 
To be submitted before 5:00 p.m. on the first business day of the month 

 
Prime Contractor:        Contract No.: ________________________ 
 
Contract Start Date:        Contract Completion Date:     

 
 

Craft/Trade Total 
Number 
of New 
Hires 

Tier 1 
Resident
s Hired 

Tier 2 
Resident
s Hired 

Tier 3 
Resident
s Hired 

Tier 4 
Resident
s Hired 

Tier 5 (a) 
Resident
s Hired 

Tier 5 (b) 
Residents 

Hired 

Total 
Number of 
Section 3 
Residents 

Hired* 

Percentage 
of 

Section 3 

Total Number  
of Section 3 
Residents in  

Apprenticeship 
Programs 

Example: 
Laborer 

 

6 2 1 
 

0 0 3 0 6 100% 2 

 
 

          

 
 

          

 
 

          

 
 

          

 
 

          

 
 

          

 
 

          

 
 

Name:      Title:       
 
Date:       
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HOUSING AUTHORITY OF NEW ORLEANS 

Employer Paid Training Report 
 

To be submitted before 5:00 p.m. on the first business day of the month 

 
Company Name:       
 
Type of Training:              
 

TRAININGS CLIENT 
ATTENDED 

TRAINING PROVIDER TRAINING 
DATES 
 

# OF 
TRAINING 
HOURS 

TOTAL COST OF 
TRAINING & 
TRAINING MATERIALS 

1)     

2)     

3)     

4)     

5)     

6)     

7)     

8)     

9)     

10)     

 
Employer Name:       Date:    
 
Title:       
 
 

** You must attach Training agenda as well as proof that your organization paid for the training such as Receipt, Copy of Check, Purchase Order, etc.** 
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HOUSING AUTHORITY OF NEW ORLEANS 
 
 

Section 3 Manhour Report 
 

To be submitted before 5:00 p.m. on the first business day of the month 

 
 

Contractor:      Contract No.:_________________________ 
 
Contract Start Date:    Contract Completion Date:     

 
Report for month of:    20   

 
Identify all Employees Including Section 3 residents who have performed work in connection with this project to 
date.  All Section 3 employees must appear on the Certified Payroll Form (if applicable). 

Name 
Address, City/State  

Last 4 of Social 
Security# 

Referral 
Source 

Section 3 
Category 

Preference 

Number of 
Manhours 
Worked 

This Period 

Hire Date Termination 
Date 

Total  
Number 

Man-hours 

      
 
 
 

 

 
 
 
 

      

 
 
 
 

      

 
 
 
 

      

 
 
 
 

      

       

       

 

For the period of this report, indicate: 
 
Total Number of Manhours Worked by all Employees:       
 
Total Number of Manhours Worked by Section 3 Employees:      
 
Total Percentage of Manhours Worked by Section 3 Employees:     
 
Name:       
 
Title:       
 
Date:       

 
 

**Attach Section 3 Resident Certification Forms for each new hire reported. 
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HOUSING AUTHORITY OF NEW ORLEANS 
 
 

Contracting Compliance Report 
 

To be submitted before 5:00 p.m. on the first business day of the month 
 
 

Contractor:      Contract No.:___________________________ 
 
Contract Start Date:    Contract Completion Date:      

 
Original Contract Amount: $          
 
Current Contract Amount (Including Change Orders): $       
 
Report for month of:    20   

 
List all Section 3/DBE/WBE Subcontractors and Suppliers utilized on this contract to date.  Copies of all 
subcontract/supplier agreements executed during this reporting period must be submitted with report.  Make 
copies of form if additional space is needed. 
 

ALL SECTION 3/DBE/WBE CONTRACTORS ARE REQUIRED TO LIST ALL SUBCONTRACTORS 

Name of 
Subcontractor/Supplier 

Indicate 
HANO 

Certification 
(DBE/WBE/ 
Section 3) 

Scope of 
Work 

Performed 

Total 
Subcontract 

Amount 
Including 
Change 
Orders 

Amount 
Paid this 
Period 

Amount 
Paid To 

Date 

Balance 
Due 

       
 

 
 

      

 
 

      

 
 

      

 
 

      

 

Total Amount Paid to Contractor by HANO: 
 
This Period: $     To Date: $     
 
Total Amount Paid by Contractor to Section 3 Business Concerns: 
 
This Period: $     To Date: $     
 
Total Amount Paid by Contractor to DBEs: 
 
This Period: $     To Date: $     
 
Total Amount Paid by Contractor to WBEs: 
 
This Period: $     To Date: $     
 
 
Name:       
 
Title:       
 
Date:       
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Section 3  
Employment and Training Assessment 

 
This Assessment is designed to capture potential Section 3 Certified candidates’ employment interest, work 
experience and training information. Information will be forwarded to employers based upon the skills required for 
the open positions.  Applicants will be considered for positions without regard to race, color, religion, sex national 
origin, age or marital status. 

 
 

Personal Information 
 
Name_____________________________________________Date__________________ 
 
Address_________________________________________________________________ 
 
City____________________________________State_________ Zip_______________ 
 
Home Telephone ______________________Alt. Telephone_______________________ 
 
Current Age___________                             Date of Birth_________________________ 
 
Do you reside at a HANO affordable housing site? (     ) YES (     ) NO  

If Yes, Which Site:     Name of Head of Household          

Are you a HANO Housing Choice Voucher Participant (    ) YES   (    ) NO 

If Yes, Name of Head of Household         

Do you reside at a federally supported housing unit?  (    ) YES   (     ) NO 

Are you a HUD Youth Build Participant?          (     ) YES (     ) NO 

 

Education 

Highest Level of Education (Grade Completed) ___________ 

High School Diploma ___________   GED _________  Some College_______ 

College    List Degree       Year Completed     

Name of last School Attend____________________________City_______________State_____ 

Last Year Attended    

 

Employment  

1. Have you ever worked before?  Yes_____     No______ 
 
2. Are you currently working?  Yes_____    No_______ Full Time ______ Part Time______ 

3. Current Job Title__________________________ Hourly Rate____________ 

4. Have you ever completed an occupational skills training? If so, what, when and where. 

_____________________________________________________________________ 



 

 

 

 

5. Do you have an occupational skills credential/license? If so, what and expiration date. 

_____________________________________________________________________ 

6. Have you ever participated or completed work readiness training? If so, when. 

_____________________________________________________________________ 

 

7. Are there any problems or issues that may prevent you from working consistently?  If so, explain. 

__________________________________________________________________ 

 
8. What type of environment would you like to work in? ____Indoors ____Outdoors 
 
9. What types of machinery/office equipment to you know how to operate? 
 
__________________________________________________________________________________   
  
__________________________________________________________________________________   
 
__________________________________________________________________________________   
 

Employment History 
 

Name of Employer 
Address/ City/State 

 
Dates of Employment 

Start/End 

 
 

Job Title 

Beginning 
Hourly Rate 

Ending Hourly 
Rate 

 
 

Reason For Leaving 

 
 
 

    

 
 
 

    

 
 
 

    

 
 
 

    

 
 
 

    

 

 

Transportation 
 

1. Do you have a valid driver’s license? Yes______ No_______ State____________ 

 

2. Do you own a car or have access to reliable transportation to get to and from work?  

      Yes _______ No_______ If yes, make /model/year of car.   

       _____________________________________________________________________ 



 

 

        If no vehicle or license, what is your primary means of transportation? __________ 

      _____________________________________________________________________ 

References:    DO NOT INCLUDE RELATIVES. 

Name_____________________________________________________________ 

Address___________________________________________________________ 

City___________________________State_______ Zip Code________________ 

Telephone ________________________ Position/Relationship______________ 

 

Name_____________________________________________________________ 

Address___________________________________________________________ 

City___________________________State_______ Zip Code________________ 

Telephone ________________________ Position/Releationship______________ 

 

Name_____________________________________________________________ 

Address___________________________________________________________ 

City___________________________State_______ Zip Code________________ 

Telephone ________________________ Position/Releationship______________ 

 

 

Signature:        Date:      

 

Print Name:       

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 
 
 
SKILLS ASSESSMENT 
 

I. Place an (X) on the area(s) in which you have skills and list the number 

of years of experience.  
Trade # Of Years 

Experience 

Trade # Of Years 

Experience 

Carpentry  Drywall  

Form Carpentry  Painting  

Cement Forms Finisher  Drywall Hanger  

Rough Frame Carpentry  Drywall Finisher  

Finish Carpentry    

Finish Interior Carpenter  Flooring  

Finish Exterior  Carpet Installation  

Door Installation  Tile Setting  

Window Installation  Wood Flooring Installation  

    

Machine Operation  Misc. Items  

Forklift  Appliance Installation  

Boom/lift  Fencing  

Bob Cat  Landscaping  

Back Hoe  Plumbing  

Excavator  Plumbing Fixture Install  

Sweeper  Janitorial  

  HVAC  

Electrical  Security  

Electrical (wiring)  General Labor  

Electrical (Connection)  Other 1  

Electrical (Fixture Install)  Other 2  

  Other 3  

Concrete / Masonry  Other 4  

Cement    

Steel Setter    

Business # Of Years 
Experience 

List any Other Field # Of Years 
Experience 

Administrative Assistant    

Accountant    

Architect    

Engineer    

Social Service    

File Clerk    

Legal Aid Assistant    

Receptionist    

Mail Clerks    

Clerical Assistant    

Customer Service Rep    

Project Assistant    

 
 
 
 
 



 

 

 
 
 
 
 

I. Please place an (X) by the area(s) in which you are interested in training. 

 Carpentry  Electrical  Painting 

 Carpet Installation  Cement / Masonry  Fencing 

 Drywall  Landscaping  Plumbing 

 Tile Setting  Wood Flooring installation  Iron Work 

 Machine Operation  HVAC  Appliance Installation 

 Bricklaying  Janitorial  General labor 

 Security  Window Installation  Door Installation 

 Fixtures Installation  Other   

 
 HAZMAT  LIST OTHERS   

 HAZWOPER      

 Truck Driving     

 OSHA     

 Pipe laying     

 Green Construction     

      

      

 
II. Comments 
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HOUSING AUTHORITY OF NEW ORLEANS 
INVITATION FOR BIDS 

FOR 
FAN COIL UNIT REPLACEMENT AT GUSTE HIGH RISE HOUSING 

COMMUNITY IFB #23-912-04 
 

STATEMENT OF BIDDER’S QUALIFICATIONS 

This form must be submitted in accordance with the Instructions and/or Supplemental Instructions contained herein. 
Each business of a joint venture must submit this form. Complete all blanks by entering the requested information or 
“NA” if it is not applicable to your business. 

 
BUSINESS NAME:  

AVG. ANNUAL SALES (LAST 3 
YEARS): 

CURRENT NET WORTH: DATE BUSINESS STARTED: 

PARENT COMPANY (IF AFFILIATE): PREVIOUS BUSINESS NAME: 

OFFICERS, OWNERS, OR PARTNERS 
NAME OFFICIAL CAPACITY 

  

  

  

PERSONS AUTHORIZED TO SIGN OFFERS AND CONTRACTS IN COMPANY NAME 
 

NAME OFFICIAL CAPACITY 
  

  

  

BANK REFERENCE 
BANK NAME: ADDRESS: 

CONTACT PERSON: TELEPHONE NO.: 



STATEMENT OF BIDDER’S QUALIFICATIONS (CONT.) QUALITY ASSURANCE 
YES NO 

1. Has the Bidder/Offeror has successfully completed three similar projects within the past five 
years? 

  

2. Over the past five years, has the Bidder/Offeror completed all of their projects within the 
contract time frame and budget? 

  

3. Over the past five years, has the Bidder/Offeror been Terminated for Default by any public 
entity? 

  

4. Over the past five years, has the Bidder/Offeror ever been issued a finding of non-compliance 
by HANO relative to DBE, WBE and Section 3 Employment and Contracting? 

  

5. Over the past five years, has the Bidder/Offeror ever been issued a finding of non-compliance 
relative to Davis Bacon Wage Requirements? 

  

 
BUSINESS REFERENCES (Provide three existing or completed work activities by your business 
which are similar to or support your ability to successfully complete the scope of work.) Please 
attach additional pages if additional space is needed. 

AGENCY/COMPANY NAME: ACTIVITY: DOLLAR AMOUNT: 

DATE COMPLETED: CONTACT PERSON: TELEPHONE NO.: 

AGENCY/COMPANY NAME: ACTIVITY: DOLLAR AMOUNT: 

DATE COMPLETED: CONTACT PERSON: TELEPHONE NO.: 

AGENCY/COMPANY NAME: ACTIVITY: DOLLAR AMOUNT: 

DATE COMPLETED: CONTACT PERSON: TELEPHONE 
NO: 

 
The undersigned covenants and agrees to provide the Housing Authority of New Orleans current, 
complete, and accurate information regarding their business’ status. The undersigned further 
agrees to permit examination of books, records, and files by authorized representatives of the 
Housing Authority of New Orleans or the U.S. Department of Housing and Urban Development. Any 
material misrepresentation may be grounds for terminating any contract which may be awarded 
and for initiating action under federal or state laws concerning false statements. 

SIGNATURE OF PRINCIPAL: PRINTED NAME OF PRINCIPAL: DATE SIGNED: 
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	008-22462-02 Spec 230593 - Testing, Adjusting, and Balancing for HVAC
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Testing, Adjusting, and Balancing of Hydronic Piping Systems:
	a. Variable-flow hydronic systems.

	2. Testing, adjusting, and balancing of existing HVAC systems and equipment.
	3. Pipe leakage tests verification.
	4. HVAC-control system verification.


	1.2 DEFINITIONS
	A. AABC: Associated Air Balance Council.
	B. TAB: Testing, adjusting, and balancing.
	C. TABB: Testing, Adjusting, and Balancing Bureau.
	D. TAB Specialist: An independent entity meeting qualifications to perform TAB work.
	E. TDH: Total dynamic head.

	1.3 INFORMATIONAL SUBMITTALS
	A. Qualification Data: Within 60 days of Contractor's Notice to Proceed, submit documentation that the TAB specialist and this Project's TAB team members meet the qualifications specified in "Quality Assurance" Article.
	B. Examination Report: Submit a summary report of the examination review required in "Examination" Article.
	C. Certified TAB reports.
	D. Sample report forms.
	E. Instrument calibration reports, to include the following:
	1. Instrument type and make.
	2. Serial number.
	3. Application.
	4. Dates of use.
	5. Dates of calibration.


	1.4 QUALITY ASSURANCE
	A. TAB Specialists Qualifications, Certified by AABC:
	1. TAB Field Supervisor: Employee of the TAB specialist and certified by AABC.
	2. TAB Technician: Employee of the TAB specialist and certified by AABC.

	B. Instrumentation Type, Quantity, Accuracy, and Calibration: Comply with requirements in ASHRAE 111, Section 4, "Instrumentation."
	C. ASHRAE/IES 90.1 Compliance: Applicable requirements in ASHRAE/IES 90.1, Section 6.7.2.3 - "System Balancing."
	D. Code and AHJ Compliance: TAB is required to comply with governing codes and requirements of authorities having jurisdiction.

	1.5 FIELD CONDITIONS
	A. Full Owner Occupancy: Owner will occupy the site and existing building during entire TAB period. Cooperate with Owner during TAB operations to minimize conflicts with Owner's operations.


	PART 2 -  PRODUCTS (Not Applicable)
	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine the Contract Documents to become familiar with Project requirements and to discover conditions in systems designs that may preclude proper TAB of systems and equipment.
	B. Examine installed systems for balancing devices, such as test ports, gauge cocks, thermometer wells, flow-control devices, balancing valves and fittings, and manual volume dampers. Verify that locations of these balancing devices are applicable for...
	C. Examine the approved submittals for HVAC systems and equipment.
	D. Examine design data, including HVAC system descriptions, statements of design assumptions for environmental conditions and systems output, and statements of philosophies and assumptions about HVAC system and equipment controls.
	E. Examine equipment performance data, including fan and pump curves.
	1. Relate performance data to Project conditions and requirements, including system effects that can create undesired or unpredicted conditions that cause reduced capacities in all or part of a system.
	2. Calculate system-effect factors to reduce performance ratings of HVAC equipment when installed under conditions different from the conditions used to rate equipment performance. To calculate system effects for air systems, use tables and charts fou...

	F. Examine system and equipment installations and verify that field quality-control testing, cleaning, and adjusting specified in individual Sections have been performed.
	G. Examine test reports specified in individual system and equipment Sections.
	H. Examine HVAC equipment and verify that bearings are greased, belts are aligned and tight, filters are clean, and equipment with functioning controls is ready for operation.
	I. Examine temporary and permanent strainers. Verify that temporary strainer screens used during system cleaning and flushing have been removed and permanent strainer baskets are installed and clean.
	J. Examine control valves for proper installation for their intended function of isolating, throttling, diverting, or mixing fluid flows.
	K. Examine heat-transfer coils for correct piping connections and for clean and straight fins.
	L. Examine operating safety interlocks and controls on HVAC equipment.
	M. Report deficiencies discovered before and during performance of TAB procedures. Observe and record system reactions to changes in conditions. Record default set points if different from indicated values.

	3.2 PREPARATION
	A. Prepare a TAB plan that includes the following:
	1. Equipment and systems to be tested.
	2. Strategies and step-by-step procedures for balancing the systems.
	3. Instrumentation to be used.
	4. Sample forms with specific identification for all equipment.

	B. Perform system-readiness checks of HVAC systems and equipment to verify system readiness for TAB work. Include, at a minimum, the following:
	1. Airside:
	a. Verify that leakage and pressure tests on air distribution systems have been satisfactorily completed.
	b. Clean filters are installed.
	c. Fans are operating, free of vibration, and rotating in correct direction.
	d. Automatic temperature-control systems are operational.
	e. Suitable access to balancing devices and equipment is provided.

	2. Hydronics:
	a. Verify leakage and pressure tests on water distribution systems have been satisfactorily completed.
	b. Piping is complete with terminals installed.
	c. Water treatment is complete.
	d. Systems are flushed, filled, and air purged.
	e. Strainers are pulled and cleaned.
	f. Control valves are functioning in accordance with the sequence of operation.
	g. Shutoff and balance valves have been verified to be 100 percent open.
	h. Suitable access to balancing devices and equipment is provided.



	3.3 GENERAL PROCEDURES FOR TESTING AND BALANCING
	A. Perform testing and balancing procedures on each system in accordance with the procedures contained in AABC's "National Standards for Total System Balance" and in this Section.
	B. Cut insulation, ducts, pipes, and equipment casings for installation of test probes to the minimum extent necessary for TAB procedures.
	1. After testing and balancing, patch probe holes in ducts with same material and thickness as used to construct ducts.
	2. Where holes for probes are required in piping or hydronic equipment, install pressure and temperature test plugs to seal systems.
	3. Install and join new insulation that matches removed materials.

	C. Mark equipment and balancing devices, valve position indicators, fan-speed-control levers, and similar controls and devices, with paint or other suitable, permanent identification material to show final settings.
	D. Take and report testing and balancing measurements in inch-pound (IP)vunits.

	3.4 TESTING, ADJUSTING, AND BALANCING OF HVAC EQUIPMENT
	A. Test, adjust, and balance HVAC equipment indicated on Drawings, including, but not limited to, the following:
	1. Chilled water and heating hot water risers.
	2. Fan coil units.
	3. Differential pressure sensors.


	3.5 GENERAL PROCEDURES FOR BALANCING AIR SYSTEMS
	A. Prepare test reports for both fans and outlets. Obtain manufacturer's outlet factors and recommended testing procedures. Crosscheck the summation of required outlet volumes with required fan volumes.
	B. Prepare schematic diagrams of systems' Record drawings duct layouts.
	C. Determine the best locations in main and branch ducts for accurate duct-airflow measurements.
	D. Locate start-stop and disconnect switches, electrical interlocks, and motor starters.
	E. Verify that motor starters are equipped with properly sized thermal protection.
	F. Check for airflow blockages.
	G. Check condensate drains for proper connections and functioning.
	H. Check for proper sealing of air-handling-unit components.

	3.6 PROCEDURES FOR CONSTANT-VOLUME AIR SYSTEMS
	A. Adjust fans to deliver total indicated airflows within the maximum allowable fan speed listed by fan manufacturer.
	1. Measure total airflow.
	a. Where duct conditions allow, measure airflow by main Pitot-tube traverse. If necessary, perform multiple Pitot-tube traverses close to the fan and prior to any outlets, to obtain total airflow.
	b. Where duct conditions are unsuitable for Pitot-tube traverse measurements, a coil traverse may be acceptable.

	2. Measure fan static pressures as follows:
	a. Measure static pressure directly at the fan outlet or through the flexible connection.
	b. Measure static pressure directly at the fan inlet or through the flexible connection.
	c. Measure static pressure across each component that makes up the air-handling system.
	d. Report artificial loading of filters at the time static pressures are measured.

	3. Obtain approval from Engineer for adjustment of fan speed higher or lower than indicated speed. Comply with requirements in HVAC Sections for air-handling units for adjustment of fans, belts, and pulley sizes to achieve indicated air-handling-unit ...
	4. Do not make fan-speed adjustments that result in motor overload. Consult equipment manufacturers about fan-speed safety factors. Modulate dampers and measure fan-motor amperage to ensure that no overload occurs. Measure amperage in full-cooling, fu...

	B. Verify final system conditions.
	1. Re-measure and confirm that total airflow is within design.
	2. Re-measure all final fan operating data, speed, volts, amps, and static profile.
	3. Mark all final settings.
	4. Measure and record all operating data.
	5. Record final fan-performance data.


	3.7 PROCEDURES FOR VARIABLE-FLOW HYDRONIC SYSTEMS
	A. Balance systems with automatic two-way control valves by setting systems at maximum flow through heat-exchange terminals, and proceed as specified above for hydronic systems.
	B. Adjust the variable-flow hydronic system as follows:
	1. Verify that the pressure-differential sensor(s) is located as indicated.
	2. Determine whether there is diversity in the system.

	C. For systems with flow diversity:
	1. Adjust pumps to deliver total design flow.
	a. Measure total water flow.
	1) Position valves for full flow through coils.
	2) Measure flow by main flow meter, if installed.
	3) If main flow meter is not installed, determine flow by pump TDH or known equipment pressure drop.

	b. Monitor motor performance during procedures, and do not operate motor in an overloaded condition.

	2. Adjust flow-measuring devices installed in mains and branches to design water flows.
	a. Measure flow in main and branch pipes.
	b. Adjust main and branch balance valves for design flow.
	c. Re-measure each main and branch after all have been adjusted.

	3. Adjust flow-measuring devices installed at terminals for each space to design water flows.
	a. Measure flow at terminals.
	b. Adjust each terminal to design flow.
	c. Re-measure each terminal after it is adjusted.
	d. Position control valves to bypass the coil, and adjust the bypass valve to maintain design flow.
	e. Perform temperature tests after flows have been balanced.

	4. For systems with pressure-independent valves at terminals:
	a. Measure differential pressure, and verify that it is within manufacturer's specified range.
	b. Perform temperature tests after flows have been verified.

	5. For systems without pressure-independent valves or flow-measuring devices at terminals:
	a. Measure and balance coils by either coil pressure drop or temperature method.
	b. If balanced by coil pressure drop, perform temperature tests after flows have been verified.

	6. Open control valves that were shut. Close a sufficient number of control valves that were previously open to maintain diversity, and balance terminals that were just opened.
	7. Prior to verifying final system conditions, determine system pressure-differential set point(s).
	8. If the pump discharge valve was used to set total system flow with variable-frequency controller at 60 Hz, at completion, open discharge valve 100 percent, and allow variable-frequency controller to control system differential-pressure set point. R...
	9. Mark final settings and verify that memory stops have been set.
	10. Verify final system conditions as follows:
	a. Re-measure and confirm that total water flow is within design.
	b. Re-measure final pumps' operating data, TDH, volts, amps, speed, and static profile.
	c. Mark final settings.



	3.8 PIPE LEAKAGE TESTS
	A. Witness the pipe pressure testing performed by Installer.
	B. Verify that proper test methods are used and that leakage rates are within specified limits.
	C. Report deficiencies observed.

	3.9 HVAC CONTROLS VERIFICATION
	A. In conjunction with system balancing, perform the following:
	1. Verify HVAC control system is operating within the design limitations.
	2. Confirm that the sequences of operation are in compliance with Contract Documents.
	3. Verify that controllers are calibrated and function as intended.
	4. Verify that controller set points are as indicated.
	5. Verify that controlled devices are properly installed and connected to correct controller.
	6. Verify that controlled devices travel freely and are in position indicated by controller: open, closed, or modulating.
	7. Verify location and installation of sensors to ensure that they sense only intended temperature, humidity, or pressure.

	B. Reporting: Include a summary of verifications performed, remaining deficiencies, and variations from indicated conditions.

	3.10 TOLERANCES
	A. Set HVAC system's airflow rates and water flow rates within the following tolerances:
	1. Supply, Return, and Equipment with Fans: Plus or minus 10 percent. If design value is less than 100 cfm, within 10 cfm.
	2. Heating-Water Flow Rate: Plus or minus 5 percent. If design value is less than 10 gpm within 10 percent.
	3. Chilled-Water Flow Rate: Plus or minus 5 percent. If design value is less than 10 gpm, within 10 percent.

	B. Maintaining pressure relationships as designed shall have priority over the tolerances specified above.

	3.11 PROGRESS REPORTING
	A. Initial Construction-Phase Report: Based on examination of the Contract Documents as specified in "Examination" Article, prepare a report on the adequacy of design for system-balancing devices. Recommend changes and additions to system-balancing de...
	B. Status Reports: Prepare progress reports to describe completed procedures, procedures in progress, and scheduled procedures. Include a list of deficiencies and problems found in systems being tested and balanced. Prepare a separate report for each ...

	3.12 FINAL REPORT
	A. General: Prepare a certified written report; tabulate and divide the report into separate sections for tested systems and balanced systems.
	1. Include a certification sheet at the front of the report's binder, signed and sealed by the certified testing and balancing engineer.
	2. Include a list of instruments used for procedures, along with proof of calibration.
	3. Certify validity and accuracy of field data.

	B. Final Report Contents: In addition to certified field-report data, include the following:
	1. Manufacturers' test data.
	2. Field test reports prepared by system and equipment installers.
	3. Other information relative to equipment performance; do not include Shop Drawings and Product Data.

	C. General Report Data: In addition to form titles and entries, include the following data:
	1. Title page.
	2. Name and address of the TAB specialist.
	3. Project name.
	4. Project location.
	5. Architect's name and address.
	6. Engineer's name and address.
	7. Contractor's name and address.
	8. Report date.
	9. Signature of TAB supervisor who certifies the report.
	10. Table of Contents with the total number of pages defined for each section of the report. Number each page in the report.
	11. Summary of contents, including the following:
	a. Indicated versus final performance.
	b. Notable characteristics of systems.
	c. Description of system operation sequence if it varies from the Contract Documents.

	12. Nomenclature sheets for each item of equipment.
	13. Data for units, including manufacturer's name, type, size, and fittings.
	14. Notes to explain why certain final data in the body of reports vary from indicated values.
	15. Test conditions for fans performance forms, including the following:
	a. Conditions of filters.
	b. Cooling coil, wet- and dry-bulb conditions.
	c. Heating coil, dry-bulb conditions.
	d. Face and bypass damper settings at coils.
	e. Fan drive settings, including settings and percentage of maximum pitch diameter.
	f. Settings for pressure controller(s).
	g. Other system operating conditions that affect performance.


	D. System Diagrams: Include schematic layouts of air and hydronic distribution systems. Present each system with single-line diagram and include the following:
	1. Water flow rates.
	2. Pipe and valve sizes and locations.
	3. Balancing stations.
	4. Position of balancing devices.

	E. Air-Handling-Unit Test Reports: For air-handling units, include the following:
	1. Unit Data:
	a. Unit identification.
	b. Location.
	c. Make and type.
	d. Model number and unit size.
	e. Manufacturer's serial number.
	f. Number, type, and size of filters.

	2. Motor Data:
	a. Motor make, and frame type and size.
	b. Horsepower and speed.
	c. Volts, phase, and hertz.
	d. Full-load amperage and service factor.

	3. Test Data (Indicated and Actual Values):
	a. Total airflow rate in cfm
	b. Total system static pressure in inches wg
	c. Inlet and discharge static pressure in inches wg
	d. Cooling-coil static-pressure differential in inches wg
	e. Heating-coil static-pressure differential in inches wg
	f. Return airflow in cfm (L/s).


	F. Instrument Calibration Reports:
	1. Report Data:
	a. Instrument type and make.
	b. Serial number.
	c. Application.
	d. Dates of use.
	e. Dates of calibration.



	3.13 VERIFICATION OF TAB REPORT
	A. The TAB specialist's test and balance engineer shall conduct the inspection in the presence of Construction Manager.
	B. Prepare test and inspection reports.

	3.14 ADDITIONAL TESTS
	A. Within 90 days of completing TAB, perform additional TAB to verify that balanced conditions are being maintained throughout and to correct unusual conditions.
	B. Seasonal Periods: If initial TAB procedures were not performed during near-peak summer and winter conditions, perform additional TAB during near-peak summer and winter conditions.



	009-22462-02 Spec 238219 - Fan Coil Units
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section includes ductless fan coil units and accessories.

	1.2 ACTION SUBMITTALS
	A. Product Data: For each type of product.
	B. Shop Drawings:
	1. Include details of equipment assemblies. Indicate dimensions, weights, loads, required clearances, method of field assembly, components, and location and size of each field connection.
	2. Include diagrams for power, signal, and control wiring.

	C. Samples: For units with factory-applied color finishes.

	1.3 INFORMATIONAL SUBMITTALS
	A. Coordination Drawings: Floor plans, reflected ceiling plans, and other details, drawn to scale and coordinated with each other based on input from installers of the items involved:
	B. Field quality-control reports.
	C. Sample warranty.

	1.4 CLOSEOUT SUBMITTALS
	A. Operation and maintenance data.

	1.5 QUALITY ASSURANCE
	A. Comply with NFPA 70.
	B. ASHRAE Compliance: Applicable requirements in ASHRAE 62.1, Section 5 - "Systems and Equipment" and Section 7 - "Construction and Startup."
	C. ASHRAE/IES 90.1 Compliance: Applicable requirements in ASHRAE/IES 90.1, Section 6 - "Heating, Ventilating, and Air-Conditioning."


	PART 2 -  PRODUCTS
	2.1 SYSTEM DESCRIPTION
	A. Electrical Components, Devices, and Accessories: Listed and labeled as defined in NFPA 70, by a qualified testing agency, and marked for intended location and application.
	B. Factory-packaged and -tested units rated according to AHRI 440, ASHRAE 33, and UL 1995.

	2.2 FAN COIL UNITS
	A. Basis of Design: The products and systems as specified herein are to indicate the minimum standards that must be met to be approved for installation.  For this project, the “Basis of Design” are Williams HP Vertical concealed fan coil units Model C...
	B. Fan Coil Unit Configurations:
	1. Number of Heating Coils: One with two-pipe system.
	2. Number of Cooling Coils: One with two-pipe system.

	C. Coil Section Insulation: 1/2-inch thick, coated glass fiber complying with ASTM C1071 and attached with adhesive complying with ASTM C916.
	1. Surface-Burning Characteristics: Insulation and adhesive shall have a combined maximum flame-spread index of 25 and smoke-developed index of 50 when tested according to ASTM E84 by a qualified testing agency.
	2. Airstream Surfaces: Surfaces in contact with the airstream shall comply with requirements in ASHRAE 62.1.

	D. Coil Section Insulation: Insulate coil section according to Section 230616 "HVAC Equipment Insulation."
	1. Surface-Burning Characteristics: Insulation and adhesive shall have a combined maximum flame-spread index of 25 and smoke-developed index of 50 when tested according to ASTM E84 by a qualified testing agency.
	2. Airstream Surfaces: Surfaces in contact with the airstream shall comply with requirements in ASHRAE 62.1.

	E. Main and Auxiliary Drain Pans: Insulated galvanized steel. Fabricate pans and drain connections to comply with ASHRAE 62.1.
	F. Chassis: Galvanized steel where exposed to moisture. Floor-mounting units shall have leveling screws.
	G. Cabinet: Galvanized steel with factory prime coating
	1. Vertical Unit Front Panels: Removable, steel, with channel-formed edges, cam fasteners, and insulation on back of panel.

	H. Filters: Minimum efficiency reporting value (MERV) according to ASHRAE 52.2 and all addendums.
	1. MERV Rating: 8 when tested according to ASHRAE 52.2.

	I. Hydronic Coils: Copper tube with mechanically bonded aluminum fins spaced no closer than 0.1 inch, rated for a minimum working pressure of 200 psig and a maximum entering-water temperature of 220 deg F. Include manual air vent and drain valve.
	J. Fan and Motor Board: Removable.
	1. Fan: Forward curved, double width, centrifugal; directly connected to motor. Thermoplastic or painted-steel wheels, and aluminum, painted-steel, or galvanized-steel fan scrolls.
	2. Motor: Permanently lubricated, multispeed; resiliently mounted on motor board. Comply with requirements in Section 230513 "Common Motor Requirements for HVAC Equipment."
	3. Wiring Termination: Connect motor to chassis wiring with plug connection.

	K. Factory, Hydronic Piping Package: ASTM B88, Type L copper tube with wrought-copper fittings and brazed joints. Label piping to indicate service, inlet, and outlet.
	1. Two-way, modulating control valve for chilled-water coil.
	2. Two-way, modulating control valve for hot-water heating coil.
	3. Hose Kits: Minimum 400-psig working pressure and operating temperatures from 33 to 211 deg F. Tag hose kits to equipment designations.
	a. Minimum Diameter: Equal to fan coil unit connection size.

	4. Two-Piece Ball Valves: Bronze body with full-port, chrome-plated bronze ball; PTFE or TFE seats; and 600-psig minimum CWP rating and blowout-proof stem.
	5. Calibrated-Orifice Balancing Valves: Bronze body, ball type; 125-psig (860-kPa) working pressure, 250 deg F maximum operating temperature; with calibrated orifice or venturi, connections for portable differential pressure meter with integral seals,...
	6. Automatic Flow-Control Valve: Brass or ferrous-metal body; 300-psig working pressure at 250 deg F; with removable, corrosion-resistant, tamperproof, self-cleaning piston spring; factory set to maintain constant indicated flow with plus or minus 10 ...
	7. Y-Pattern Hydronic Strainers: Cast-iron body (ASTM A126, Class B); 125-psig working pressure; with threaded connections, bolted cover, perforated stainless-steel basket, and bottom drain connection. Include minimum NPS 1/2 (DN 15) hose-end, full-po...
	8. Wrought-Copper Unions: ASME B16.22.
	9. Risers: ASTM B88, Type L copper pipe with hose and ball valve for system flushing.

	L. Basic Unit Controls:
	1. Control voltage transformer.
	2. Wall-mounting or Unit-mounted thermostat with the following features:
	a. Heat-cool-off switch.
	b. Fan on-auto switch.
	c. Fan-speed switch.
	d. Automatic changeover.
	e. Adjustable deadband.
	f. Exposed set point.
	g. Exposed indication.
	h. Degree F indication.


	M. Terminal Controller:
	1. Hydronic-Cooling-Coil Operation:
	a. Occupied Periods: Modulate control valve to maintain room temperature.
	b. Unoccupied Periods: Close control valve.

	2. Dual-Temperature Hydronic-Coil Operation:
	a. Occupied Periods: When chilled water is available, modulate control valve if room temperature exceeds thermostat set point. When hot water is available, open control valve if temperature falls below thermostat set point.
	b. Unoccupied Periods: When chilled water is available, close control valve. When hot water is available, modulate control valve if room temperature falls below thermostat setback temperature.

	3. Controller shall have volatile-memory backup.

	N. Electrical Connection: Factory wire motors and controls for a single electrical connection.


	PART 3 -  EXECUTION
	3.1 INSTALLATION
	A. Install fan coil units level and plumb.
	B. Install fan coil units to comply with NFPA 90A.
	C. Verify locations of thermostats with Drawings and room details before installation. Install devices in existing locations.
	D. Install new filters in each fan coil unit within two weeks after Substantial Completion.
	E. Piping installation requirements are specified in other Sections. Drawings indicate general arrangement of piping, fittings, and specialties. Specific connection requirements are as follows:
	1. Install piping adjacent to machine to allow service and maintenance.
	2. Connect piping to fan coil unit factory hydronic piping package. Install piping package if shipped loose.
	3. Connect condensate drain to indirect waste.
	a. Install condensate trap of adequate depth to seal against fan pressure. Install cleanouts in piping at changes of direction.


	F. Ground equipment and connect to existing wiring and disconnect switch as required.

	3.2 FIELD QUALITY CONTROL
	A. Perform the following tests and inspections with the assistance of a factory-authorized service representative:
	1. Operational Test: After electrical circuitry has been energized, start units to confirm proper motor rotation and unit operation.
	2. Test and adjust controls and safety devices. Replace damaged and malfunctioning controls and equipment.

	B. Remove and replace malfunctioning units and retest as specified above.
	C. Prepare test and inspection reports.

	3.3 ADJUSTING
	A. Adjust initial temperature and humidity set points.
	B. Occupancy Adjustments: When requested within 12 months of date of Substantial Completion, provide on-site assistance in adjusting system to suit actual occupied conditions. Provide up to two visits to Project during other-than-normal occupancy hour...



	010-2022.08.18.22462-02 Spec 238219 - Fan Coil Units
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section includes ductless fan coil units and accessories.

	1.2 ACTION SUBMITTALS
	A. Product Data: For each type of product.
	B. Shop Drawings:
	1. Include details of equipment assemblies. Indicate dimensions, weights, loads, required clearances, method of field assembly, components, and location and size of each field connection.
	2. Include diagrams for power, signal, and control wiring.

	C. Samples: For units with factory-applied color finishes.

	1.3 INFORMATIONAL SUBMITTALS
	A. Coordination Drawings: Floor plans, reflected ceiling plans, and other details, drawn to scale and coordinated with each other based on input from installers of the items involved:
	B. Field quality-control reports.
	C. Sample warranty.

	1.4 CLOSEOUT SUBMITTALS
	A. Operation and maintenance data.

	1.5 QUALITY ASSURANCE
	A. Comply with NFPA 70.
	B. ASHRAE Compliance: Applicable requirements in ASHRAE 62.1, Section 5 - "Systems and Equipment" and Section 7 - "Construction and Startup."
	C. ASHRAE/IES 90.1 Compliance: Applicable requirements in ASHRAE/IES 90.1, Section 6 - "Heating, Ventilating, and Air-Conditioning."


	PART 2 -  PRODUCTS
	2.1 SYSTEM DESCRIPTION
	A. Electrical Components, Devices, and Accessories: Listed and labeled as defined in NFPA 70, by a qualified testing agency, and marked for intended location and application.
	B. Factory-packaged and -tested units rated according to AHRI 440, ASHRAE 33, and UL 1995.

	2.2 FAN COIL UNITS
	A. Fan Coil Unit Configurations:
	1. Number of Heating Coils: One with two-pipe system.
	2. Number of Cooling Coils: One with two-pipe system.

	B. Coil Section Insulation: 1/2-inch thick, coated glass fiber complying with ASTM C1071 and attached with adhesive complying with ASTM C916.
	1. Surface-Burning Characteristics: Insulation and adhesive shall have a combined maximum flame-spread index of 25 and smoke-developed index of 50 when tested according to ASTM E84 by a qualified testing agency.
	2. Airstream Surfaces: Surfaces in contact with the airstream shall comply with requirements in ASHRAE 62.1.

	C. Coil Section Insulation: Insulate coil section according to Section 230616 "HVAC Equipment Insulation."
	1. Surface-Burning Characteristics: Insulation and adhesive shall have a combined maximum flame-spread index of 25 and smoke-developed index of 50 when tested according to ASTM E84 by a qualified testing agency.
	2. Airstream Surfaces: Surfaces in contact with the airstream shall comply with requirements in ASHRAE 62.1.

	D. Main and Auxiliary Drain Pans: Insulated galvanized steel. Fabricate pans and drain connections to comply with ASHRAE 62.1.
	E. Chassis: Galvanized steel where exposed to moisture. Floor-mounting units shall have leveling screws.
	F. Cabinet: Galvanized steel with factory prime coating
	1. Vertical Unit Front Panels: Removable, steel, with channel-formed edges, cam fasteners, and insulation on back of panel.

	G. Filters: Minimum efficiency reporting value (MERV) according to ASHRAE 52.2 and all addendums.
	1. MERV Rating: 8 when tested according to ASHRAE 52.2.

	H. Hydronic Coils: Copper tube with mechanically bonded aluminum fins spaced no closer than 0.1 inch, rated for a minimum working pressure of 200 psig and a maximum entering-water temperature of 220 deg F. Include manual air vent and drain valve.
	I. Fan and Motor Board: Removable.
	1. Fan: Forward curved, double width, centrifugal; directly connected to motor. Thermoplastic or painted-steel wheels, and aluminum, painted-steel, or galvanized-steel fan scrolls.
	2. Motor: Permanently lubricated, multispeed; resiliently mounted on motor board. Comply with requirements in Section 230513 "Common Motor Requirements for HVAC Equipment."
	3. Wiring Termination: Connect motor to chassis wiring with plug connection.

	J. Factory, Hydronic Piping Package: ASTM B88, Type L copper tube with wrought-copper fittings and brazed joints. Label piping to indicate service, inlet, and outlet.
	1. Two-way, modulating control valve for chilled-water coil.
	2. Two-way, modulating control valve for hot-water heating coil.
	3. Hose Kits: Minimum 400-psig working pressure and operating temperatures from 33 to 211 deg F. Tag hose kits to equipment designations.
	a. Minimum Diameter: Equal to fan coil unit connection size.

	4. Two-Piece Ball Valves: Bronze body with full-port, chrome-plated bronze ball; PTFE or TFE seats; and 600-psig minimum CWP rating and blowout-proof stem.
	5. Calibrated-Orifice Balancing Valves: Bronze body, ball type; 125-psig (860-kPa) working pressure, 250 deg F maximum operating temperature; with calibrated orifice or venturi, connections for portable differential pressure meter with integral seals,...
	6. Automatic Flow-Control Valve: Brass or ferrous-metal body; 300-psig working pressure at 250 deg F; with removable, corrosion-resistant, tamperproof, self-cleaning piston spring; factory set to maintain constant indicated flow with plus or minus 10 ...
	7. Y-Pattern Hydronic Strainers: Cast-iron body (ASTM A126, Class B); 125-psig working pressure; with threaded connections, bolted cover, perforated stainless-steel basket, and bottom drain connection. Include minimum NPS 1/2 (DN 15) hose-end, full-po...
	8. Wrought-Copper Unions: ASME B16.22.
	9. Risers: ASTM B88, Type L copper pipe with hose and ball valve for system flushing.

	K. Basic Unit Controls:
	1. Control voltage transformer.
	2. Wall-mounting or Unit-mounted thermostat with the following features:
	a. Heat-cool-off switch.
	b. Fan on-auto switch.
	c. Fan-speed switch.
	d. Automatic changeover.
	e. Adjustable deadband.
	f. Exposed set point.
	g. Exposed indication.
	h. Degree F indication.


	L. Terminal Controller:
	1. Hydronic-Cooling-Coil Operation:
	a. Occupied Periods: Modulate control valve to maintain room temperature.
	b. Unoccupied Periods: Close control valve.

	2. Dual-Temperature Hydronic-Coil Operation:
	a. Occupied Periods: When chilled water is available, modulate control valve if room temperature exceeds thermostat set point. When hot water is available, open control valve if temperature falls below thermostat set point.
	b. Unoccupied Periods: When chilled water is available, close control valve. When hot water is available, modulate control valve if room temperature falls below thermostat setback temperature.

	3. Controller shall have volatile-memory backup.

	M. Electrical Connection: Factory wire motors and controls for a single electrical connection.


	PART 3 -  EXECUTION
	3.1 INSTALLATION
	A. Install fan coil units level and plumb.
	B. Install fan coil units to comply with NFPA 90A.
	C. Verify locations of thermostats with Drawings and room details before installation. Install devices in existing locations.
	D. Install new filters in each fan coil unit within two weeks after Substantial Completion.
	E. Piping installation requirements are specified in other Sections. Drawings indicate general arrangement of piping, fittings, and specialties. Specific connection requirements are as follows:
	1. Install piping adjacent to machine to allow service and maintenance.
	2. Connect piping to fan coil unit factory hydronic piping package. Install piping package if shipped loose.
	3. Connect condensate drain to indirect waste.
	a. Install condensate trap of adequate depth to seal against fan pressure. Install cleanouts in piping at changes of direction.


	F. Ground equipment and connect to existing wiring as required.

	3.2 FIELD QUALITY CONTROL
	A. Perform the following tests and inspections with the assistance of a factory-authorized service representative:
	1. Operational Test: After electrical circuitry has been energized, start units to confirm proper motor rotation and unit operation.
	2. Test and adjust controls and safety devices. Replace damaged and malfunctioning controls and equipment.

	B. Remove and replace malfunctioning units and retest as specified above.
	C. Prepare test and inspection reports.

	3.3 ADJUSTING
	A. Adjust initial temperature and humidity set points.
	B. Occupancy Adjustments: When requested within 12 months of date of Substantial Completion, provide on-site assistance in adjusting system to suit actual occupied conditions. Provide up to two visits to Project during other-than-normal occupancy hour...



	011-2022.08.18.22462-02 Spec 230593 - Testing, Adjusting, and Balancing for HVAC
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Testing, Adjusting, and Balancing of Hydronic Piping Systems:
	a. Variable-flow hydronic systems.

	2. Testing, adjusting, and balancing of existing HVAC systems and equipment.
	3. Pipe leakage tests verification.
	4. HVAC-control system verification.


	1.2 DEFINITIONS
	A. AABC: Associated Air Balance Council.
	B. TAB: Testing, adjusting, and balancing.
	C. TABB: Testing, Adjusting, and Balancing Bureau.
	D. TAB Specialist: An independent entity meeting qualifications to perform TAB work.
	E. TDH: Total dynamic head.

	1.3 INFORMATIONAL SUBMITTALS
	A. Qualification Data: Within 60 days of Contractor's Notice to Proceed, submit documentation that the TAB specialist and this Project's TAB team members meet the qualifications specified in "Quality Assurance" Article.
	B. Examination Report: Submit a summary report of the examination review required in "Examination" Article.
	C. Certified TAB reports.
	D. Sample report forms.
	E. Instrument calibration reports, to include the following:
	1. Instrument type and make.
	2. Serial number.
	3. Application.
	4. Dates of use.
	5. Dates of calibration.


	1.4 QUALITY ASSURANCE
	A. TAB Specialists Qualifications, Certified by AABC:
	1. TAB Field Supervisor: Employee of the TAB specialist and certified by AABC.
	2. TAB Technician: Employee of the TAB specialist and certified by AABC.

	B. Instrumentation Type, Quantity, Accuracy, and Calibration: Comply with requirements in ASHRAE 111, Section 4, "Instrumentation."
	C. ASHRAE/IES 90.1 Compliance: Applicable requirements in ASHRAE/IES 90.1, Section 6.7.2.3 - "System Balancing."
	D. Code and AHJ Compliance: TAB is required to comply with governing codes and requirements of authorities having jurisdiction.

	1.5 FIELD CONDITIONS
	A. Full Owner Occupancy: Owner will occupy the site and existing building during entire TAB period. Cooperate with Owner during TAB operations to minimize conflicts with Owner's operations.


	PART 2 -  PRODUCTS (Not Applicable)
	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine the Contract Documents to become familiar with Project requirements and to discover conditions in systems designs that may preclude proper TAB of systems and equipment.
	B. Examine installed systems for balancing devices, such as test ports, gauge cocks, thermometer wells, flow-control devices, balancing valves and fittings, and manual volume dampers. Verify that locations of these balancing devices are applicable for...
	C. Examine the approved submittals for HVAC systems and equipment.
	D. Examine design data, including HVAC system descriptions, statements of design assumptions for environmental conditions and systems output, and statements of philosophies and assumptions about HVAC system and equipment controls.
	E. Examine equipment performance data, including fan and pump curves.
	1. Relate performance data to Project conditions and requirements, including system effects that can create undesired or unpredicted conditions that cause reduced capacities in all or part of a system.
	2. Calculate system-effect factors to reduce performance ratings of HVAC equipment when installed under conditions different from the conditions used to rate equipment performance. To calculate system effects for air systems, use tables and charts fou...

	F. Examine system and equipment installations and verify that field quality-control testing, cleaning, and adjusting specified in individual Sections have been performed.
	G. Examine test reports specified in individual system and equipment Sections.
	H. Examine HVAC equipment and verify that bearings are greased, belts are aligned and tight, filters are clean, and equipment with functioning controls is ready for operation.
	I. Examine temporary and permanent strainers. Verify that temporary strainer screens used during system cleaning and flushing have been removed and permanent strainer baskets are installed and clean.
	J. Examine control valves for proper installation for their intended function of isolating, throttling, diverting, or mixing fluid flows.
	K. Examine heat-transfer coils for correct piping connections and for clean and straight fins.
	L. Examine operating safety interlocks and controls on HVAC equipment.
	M. Report deficiencies discovered before and during performance of TAB procedures. Observe and record system reactions to changes in conditions. Record default set points if different from indicated values.

	3.2 PREPARATION
	A. Prepare a TAB plan that includes the following:
	1. Equipment and systems to be tested.
	2. Strategies and step-by-step procedures for balancing the systems.
	3. Instrumentation to be used.
	4. Sample forms with specific identification for all equipment.

	B. Perform system-readiness checks of HVAC systems and equipment to verify system readiness for TAB work. Include, at a minimum, the following:
	1. Airside:
	a. Verify that leakage and pressure tests on air distribution systems have been satisfactorily completed.
	b. Clean filters are installed.
	c. Fans are operating, free of vibration, and rotating in correct direction.
	d. Automatic temperature-control systems are operational.
	e. Suitable access to balancing devices and equipment is provided.

	2. Hydronics:
	a. Verify leakage and pressure tests on water distribution systems have been satisfactorily completed.
	b. Piping is complete with terminals installed.
	c. Water treatment is complete.
	d. Systems are flushed, filled, and air purged.
	e. Strainers are pulled and cleaned.
	f. Control valves are functioning in accordance with the sequence of operation.
	g. Shutoff and balance valves have been verified to be 100 percent open.
	h. Suitable access to balancing devices and equipment is provided.



	3.3 GENERAL PROCEDURES FOR TESTING AND BALANCING
	A. Perform testing and balancing procedures on each system in accordance with the procedures contained in AABC's "National Standards for Total System Balance" and in this Section.
	B. Cut insulation, ducts, pipes, and equipment casings for installation of test probes to the minimum extent necessary for TAB procedures.
	1. After testing and balancing, patch probe holes in ducts with same material and thickness as used to construct ducts.
	2. Where holes for probes are required in piping or hydronic equipment, install pressure and temperature test plugs to seal systems.
	3. Install and join new insulation that matches removed materials.

	C. Mark equipment and balancing devices, valve position indicators, fan-speed-control levers, and similar controls and devices, with paint or other suitable, permanent identification material to show final settings.
	D. Take and report testing and balancing measurements in inch-pound (IP)vunits.

	3.4 TESTING, ADJUSTING, AND BALANCING OF HVAC EQUIPMENT
	A. Test, adjust, and balance HVAC equipment indicated on Drawings, including, but not limited to, the following:
	1. Coils.
	2. Fan coil units.


	3.5 GENERAL PROCEDURES FOR BALANCING AIR SYSTEMS
	A. Prepare test reports for both fans and outlets. Obtain manufacturer's outlet factors and recommended testing procedures. Crosscheck the summation of required outlet volumes with required fan volumes.
	B. Prepare schematic diagrams of systems' Record drawings duct layouts.
	C. Determine the best locations in main and branch ducts for accurate duct-airflow measurements.
	D. Locate start-stop and disconnect switches, electrical interlocks, and motor starters.
	E. Verify that motor starters are equipped with properly sized thermal protection.
	F. Check for airflow blockages.
	G. Check condensate drains for proper connections and functioning.
	H. Check for proper sealing of air-handling-unit components.

	3.6 PROCEDURES FOR CONSTANT-VOLUME AIR SYSTEMS
	A. Adjust fans to deliver total indicated airflows within the maximum allowable fan speed listed by fan manufacturer.
	1. Measure total airflow.
	a. Where duct conditions allow, measure airflow by main Pitot-tube traverse. If necessary, perform multiple Pitot-tube traverses close to the fan and prior to any outlets, to obtain total airflow.
	b. Where duct conditions are unsuitable for Pitot-tube traverse measurements, a coil traverse may be acceptable.

	2. Measure fan static pressures as follows:
	a. Measure static pressure directly at the fan outlet or through the flexible connection.
	b. Measure static pressure directly at the fan inlet or through the flexible connection.
	c. Measure static pressure across each component that makes up the air-handling system.
	d. Report artificial loading of filters at the time static pressures are measured.

	3. Obtain approval from Engineer for adjustment of fan speed higher or lower than indicated speed. Comply with requirements in HVAC Sections for air-handling units for adjustment of fans, belts, and pulley sizes to achieve indicated air-handling-unit ...
	4. Do not make fan-speed adjustments that result in motor overload. Consult equipment manufacturers about fan-speed safety factors. Modulate dampers and measure fan-motor amperage to ensure that no overload occurs. Measure amperage in full-cooling, fu...

	B. Adjust air inlets and outlets for each space to indicated airflows.
	1. Set airflow patterns of adjustable outlets for proper distribution without drafts.
	2. Measure inlets and outlets airflow.
	3. Adjust each inlet and outlet for specified airflow.
	4. Re-measure each inlet and outlet after they have been adjusted.

	C. Verify final system conditions.
	1. Re-measure and confirm that total airflow is within design.
	2. Re-measure all final fan operating data, speed, volts, amps, and static profile.
	3. Mark all final settings.
	4. Measure and record all operating data.
	5. Record final fan-performance data.


	3.7 PROCEDURES FOR VARIABLE-FLOW HYDRONIC SYSTEMS
	A. Balance systems with automatic two-way control valves by setting systems at maximum flow through heat-exchange terminals, and proceed as specified above for hydronic systems.
	B. Adjust the variable-flow hydronic system as follows:
	1. Verify that the pressure-differential sensor(s) is located as indicated.
	2. Determine whether there is diversity in the system.

	C. For systems with flow diversity:
	1. Adjust pumps to deliver total design flow.
	a. Measure total water flow.
	1) Position valves for full flow through coils.
	2) Measure flow by main flow meter, if installed.
	3) If main flow meter is not installed, determine flow by pump TDH or known equipment pressure drop.

	b. Monitor motor performance during procedures, and do not operate motor in an overloaded condition.

	2. Adjust flow-measuring devices installed in mains and branches to design water flows.
	a. Measure flow in main and branch pipes.
	b. Adjust main and branch balance valves for design flow.
	c. Re-measure each main and branch after all have been adjusted.

	3. Adjust flow-measuring devices installed at terminals for each space to design water flows.
	a. Measure flow at terminals.
	b. Adjust each terminal to design flow.
	c. Re-measure each terminal after it is adjusted.
	d. Position control valves to bypass the coil, and adjust the bypass valve to maintain design flow.
	e. Perform temperature tests after flows have been balanced.

	4. For systems with pressure-independent valves at terminals:
	a. Measure differential pressure, and verify that it is within manufacturer's specified range.
	b. Perform temperature tests after flows have been verified.

	5. For systems without pressure-independent valves or flow-measuring devices at terminals:
	a. Measure and balance coils by either coil pressure drop or temperature method.
	b. If balanced by coil pressure drop, perform temperature tests after flows have been verified.

	6. Open control valves that were shut. Close a sufficient number of control valves that were previously open to maintain diversity, and balance terminals that were just opened.
	7. Prior to verifying final system conditions, determine system pressure-differential set point(s).
	8. If the pump discharge valve was used to set total system flow with variable-frequency controller at 60 Hz, at completion, open discharge valve 100 percent, and allow variable-frequency controller to control system differential-pressure set point. R...
	9. Mark final settings and verify that memory stops have been set.
	10. Verify final system conditions as follows:
	a. Re-measure and confirm that total water flow is within design.
	b. Re-measure final pumps' operating data, TDH, volts, amps, speed, and static profile.
	c. Mark final settings.



	3.8 PIPE LEAKAGE TESTS
	A. Witness the pipe pressure testing performed by Installer.
	B. Verify that proper test methods are used and that leakage rates are within specified limits.
	C. Report deficiencies observed.

	3.9 HVAC CONTROLS VERIFICATION
	A. In conjunction with system balancing, perform the following:
	1. Verify HVAC control system is operating within the design limitations.
	2. Confirm that the sequences of operation are in compliance with Contract Documents.
	3. Verify that controllers are calibrated and function as intended.
	4. Verify that controller set points are as indicated.
	5. Verify that controlled devices are properly installed and connected to correct controller.
	6. Verify that controlled devices travel freely and are in position indicated by controller: open, closed, or modulating.
	7. Verify location and installation of sensors to ensure that they sense only intended temperature, humidity, or pressure.

	B. Reporting: Include a summary of verifications performed, remaining deficiencies, and variations from indicated conditions.

	3.10 TOLERANCES
	A. Set HVAC system's airflow rates and water flow rates within the following tolerances:
	1. Supply, Return, and Equipment with Fans: Plus or minus 10 percent. If design value is less than 100 cfm, within 10 cfm.
	2. Air Outlets and Inlets: [Plus or minus 10 percent] [Plus 10 percent or minus 5 percent] <Insert value>. If design value is less than 100 cfm, within 10 cfm.
	3. Heating-Water Flow Rate: Plus or minus 5 percent. If design value is less than 10 gpm within 10 percent.
	4. Chilled-Water Flow Rate: Plus or minus 5 percent. If design value is less than 10 gpm, within 10 percent.

	B. Maintaining pressure relationships as designed shall have priority over the tolerances specified above.

	3.11 PROGRESS REPORTING
	A. Initial Construction-Phase Report: Based on examination of the Contract Documents as specified in "Examination" Article, prepare a report on the adequacy of design for system-balancing devices. Recommend changes and additions to system-balancing de...
	B. Status Reports: Prepare progress reports to describe completed procedures, procedures in progress, and scheduled procedures. Include a list of deficiencies and problems found in systems being tested and balanced. Prepare a separate report for each ...

	3.12 FINAL REPORT
	A. General: Prepare a certified written report; tabulate and divide the report into separate sections for tested systems and balanced systems.
	1. Include a certification sheet at the front of the report's binder, signed and sealed by the certified testing and balancing engineer.
	2. Include a list of instruments used for procedures, along with proof of calibration.
	3. Certify validity and accuracy of field data.

	B. Final Report Contents: In addition to certified field-report data, include the following:
	1. Manufacturers' test data.
	2. Field test reports prepared by system and equipment installers.
	3. Other information relative to equipment performance; do not include Shop Drawings and Product Data.

	C. General Report Data: In addition to form titles and entries, include the following data:
	1. Title page.
	2. Name and address of the TAB specialist.
	3. Project name.
	4. Project location.
	5. Architect's name and address.
	6. Engineer's name and address.
	7. Contractor's name and address.
	8. Report date.
	9. Signature of TAB supervisor who certifies the report.
	10. Table of Contents with the total number of pages defined for each section of the report. Number each page in the report.
	11. Summary of contents, including the following:
	a. Indicated versus final performance.
	b. Notable characteristics of systems.
	c. Description of system operation sequence if it varies from the Contract Documents.

	12. Nomenclature sheets for each item of equipment.
	13. Data for units, including manufacturer's name, type, size, and fittings.
	14. Notes to explain why certain final data in the body of reports vary from indicated values.
	15. Test conditions for fans performance forms, including the following:
	a. Settings for outdoor-, return-, and exhaust-air dampers.
	b. Conditions of filters.
	c. Cooling coil, wet- and dry-bulb conditions.
	d. Heating coil, dry-bulb conditions.
	e. Face and bypass damper settings at coils.
	f. Fan drive settings, including settings and percentage of maximum pitch diameter.
	g. Settings for pressure controller(s).
	h. Other system operating conditions that affect performance.

	16. Test conditions for pump performance forms, including the following:
	a. Variable-frequency controller settings for variable-flow hydronic systems.
	b. Settings for pressure controller(s).
	c. Other system operating conditions that affect performance.


	D. System Diagrams: Include schematic layouts of air and hydronic distribution systems. Present each system with single-line diagram and include the following:
	1. Water flow rates.
	2. Pipe and valve sizes and locations.
	3. Balancing stations.
	4. Position of balancing devices.

	E. Air-Handling-Unit Test Reports: For air-handling units, include the following:
	1. Unit Data:
	a. Unit identification.
	b. Location.
	c. Make and type.
	d. Model number and unit size.
	e. Manufacturer's serial number.
	f. Number, type, and size of filters.

	2. Motor Data:
	a. Motor make, and frame type and size.
	b. Horsepower and speed.
	c. Volts, phase, and hertz.
	d. Full-load amperage and service factor.

	3. Test Data (Indicated and Actual Values):
	a. Total airflow rate in cfm
	b. Total system static pressure in inches wg
	c. Inlet and discharge static pressure in inches wg
	d. Cooling-coil static-pressure differential in inches wg
	e. Heating-coil static-pressure differential in inches wg
	f. Return airflow in cfm (L/s).


	F. Instrument Calibration Reports:
	1. Report Data:
	a. Instrument type and make.
	b. Serial number.
	c. Application.
	d. Dates of use.
	e. Dates of calibration.



	3.13 VERIFICATION OF TAB REPORT
	A. The TAB specialist's test and balance engineer shall conduct the inspection in the presence of Construction Manager.
	B. Prepare test and inspection reports.

	3.14 ADDITIONAL TESTS
	A. Within [90] <Insert number> days of completing TAB, perform additional TAB to verify that balanced conditions are being maintained throughout and to correct unusual conditions.
	B. Seasonal Periods: If initial TAB procedures were not performed during near-peak summer and winter conditions, perform additional TAB during near-peak summer and winter conditions.
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